
CONTRACT AWARD 

CONTRACT FOR: BAYSHORE PARK BOAT RAMP 

THIS CONTRACT IS ENTERED INTO BE1WEEN GALVESTON COUNTY AND THE 
CONTRACTOR NAMED BELOW PURSUANT TO SUBCHAPTER B, CHAPTER 271, 
TEXAS LOCAL GOVERNMENT CODE, AND THE REFERENCED INVITATION TO BID. 

Contract No: CM222336 

Bid No: RFP 25-054 

Contractor: Brizo Construction, LLC 

Invitation to Bid, General Provisions, Special Provisions, Bid Forms, Non-Collusion 
Affidavit, Vendor Qualification Packet, Debarment . Form, Special Provisions for 
Construction, Bid Proposal, Affidavit and Surety Forms, Wage Rates, Specifications and 
Plans attached to this Contract Award are all made a part of this Contract and collectively 
evidence and constitute the entire contract. Contractor shall furnish all materials, perform 
all of the work required to be done and do everything else required by these documents. 

Time of Completion: The Contractor shall complete the work within 80 Calendar Days of 
the issuance of the notice to proceed. The time set forth for completion of the work is an 
essential element of the Contract. 

The Contract Sum: The County shall pay the Contractor for performance of the Contract, 
the sum of Three hundred thirty-seven thousand two hundred ten Dollars and 
_ 00_/100 ($ 337 ,210.00), payments to be made as described herein. 

Performance Bond required: 
Payment Bond required: 

(x) yes ( ) no 
(x} yes ( ) no 

This Contract is issued pursuant to award made by Commissioners' Court on September 
15th , 2025_ . 



. 
• 

EXECUTED this lOthday of November 2025. 

DWI~ ' 
' ,,., . .. ~' ~ .... · 

COUNTY OF GALVESTON, TEXAS 

BY: ~~ 
MARK HENRY, County Judge 

CONTRACTOR 

BY: 

Printed Name 
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REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAl\fP 
GALVESTON COUNTY, TEXAS 

****The Galveston County Purchasing Department utilizes Bonfire Interactive to distribute and receive bids and proposals in 
an electronic format via an online portal. Potential Bidders must register through the online portal to participate electronically. 

"Walk-in" or "mailed-in" proposal submittals are still allowed, however, Bidders are strom:,k encouraged to submit their uro110sals 
online via Galveston Countr's e-Procuremeot Portal located at htt1,s://galvestoocountytx.bonfirehub.com/. Please see Item E, 
SUBl\USSION INSTRUCTIONS, for further details. 

Purpose: 
The County of Galveston is seeking a contractor to remove and reconstruct the boat ramp in Bayshore Park in Bacliff, Texas at the 
location listed below: 

Bayshorc Park Boat Ramp 
5437FM 646 

Bacliff, TX 77518 

As a result of Hurricane Harvey, the Bayshore Park Boat Ramp sustained damages due to torrential rains, wave turbulence; and high 
winds. The Federal Emergency Management Agency (FEMA) has approved removal/replacement and mitigation of the damaged boat 
ramp and removal of accumulated sediment material. 

The replacement of the boat ramp became necessary as well as the removal of sediment material in the adjacent waters to the boat 
ramp. The United States Corp of Engineers has reviewed and provided a Letter of Pennission (LOP) for the project. Provisions of that 
LOP shall be adhered to in the performance of the contracted work. 

Submittal "Walk Ins" Instructions: 
IF "WALKING IN" Submittals, sealed bids in sets of six (6), one (1) unbound single-sided original and five (S) single-sided 
copies, will be received in the office of the Galveston County Purchasing Agent until 2:00 PM CST, on Thursday, June 26, 2025 
and opened immediately in that office in the presence of Galveston County Auditor and the Purchasing Agent. Sealed bids are to be 
delivered to Rufus G. Crowder, CPPO CPPB, Galveston County Purchasing Agent at the Galveston County Courthouse, 722 Moody, 
(21 st Street), Floor 5, Purchasing, Galveston, Texas 77550, (409) 770-5372. 

The time stamp clock located in the Purchasing Agent's office shall serve as the official time keeping piece for this solicitation 
process. Any proposals received after 2:00 PM CST on the specified date will be returned unopened. 

All submittals must be marked on the outside of the sealed envelope: 
RFP #25-054, BAYSHORE PARK BOAT RAMP 

Respondent's name, return address, should be prominently displayed on the proposal package for identification purposes. 

PROCUREMENT TIMELINE 
A timeline for this solicitation and initial process is included below. Galveston County reserves the right to change these dates and will 
notify Respondents of any changes: 

Advertise Solicitation (first date of publication) 
Advertise Solicitation (second date of publication) 
Non-Mandatory Pre-Proposal Conference & Onsite Visit 

Thursday, May 22, 2025 
Thursday, May 29, 2025 
Wednesday, June 04, 2025 at 10 AM CST 



Deadline for Questions & Inquiries 
Submission Deadline / RFP Opening 

Virtual Bid Onening: 

Wednesday, June 11, 2025 by 5:00 PM CST 
Thursday, June 26, 2025 at 2:00 PM CST 

Interested parties can attend the Thursday, June 26, 2025 at 2:00 PM CST bid opening virtually. Join the meeting link below: 
https://galvestoncount,·tx. webex.eom/galvestoncountvtx/j .php ?MTID=m6b39b J d lde287f67b959592089d8b59b 

Plans and Specifications: Specifications can be obtained at the office of the Galveston County Purchasing Agent, located in the 
Galveston County Courthouse, 722 Moody, (21 st Street), Floor 5, Purchasing, Galveston, Texas, 77550, or by visiting the Galveston 
County website@ !ll!e://www.l!a)vestoncountvtx.uov/countv-office§Lpurchasin_g 

Pricing: Submitted prices, if required and applicable, shall be either lump sum or unit prices iis sho\\T1 on bid sheets. The net price 
shall be delivered to Galveston County, including all freight, shipping, and license fees. Galveston County is tax exempt, and no taxes 
should be included in proposal pricing. 

Bonding Requirements: 
A bid boud ls a requirement of this solicitation. 

A Performance & Payment bond are reyuircments of this solicitation. 

DEBARMENT AND SUSPENSION: 
To participate in this solicitation, respondent certifies that neither it, nor any of its Principals, are presently debarred, suspended, 
proposed for debarment, disqualified, excluded, or in any way declared ineligible for the award of contracts by any Federal agency. 
All contractors/subcontractors lhat are debarred, suspended, or otherwise excluded from or ineligible for participation on federal 
assistance programs may not undertake any activity in part or in full under this project. 

The Galveston County Commissioners' Court reserves the right to waive any informality and to reject any and all bids and to accept 
the bid or bids which, in its opinion, is most advantageous to Galveston County with total respect the governing laws. 

Rufus G. Crowder, CPPO CPPB 
Purchasing Agent 
Galveston County 
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RFP #25-054 
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GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

The Special Provisions and the General Provisions of this Request for Proposal and the Exhibits attached 
1 hereto are made a part of this agreement between the Parties. ht the event of a conflict between the General 

Provision~ and the Special Provisions, the terms of the Special Provisions shall control. 

This solicitation is issued under the general guidance and mandates as refenced in the Texas Local Government 
Code, SUB CHAPTER C. COMPETITIVE BIDDING LV GE1'{ERAL, Sec. 262.021. SHORT TITLE. This subchapter 
may be cited as the County Purchasing Act. 

Interested parties are requested to familiarize themselves with these provisions as well as the entire General and 
Special Provision sections of this document prior to participating and submitting a response to this request. 

1. RFP PACKAGE 
The Request for Proposal, General and Special provisions, drawings, specifications/line-item details, 
contract documents, addenda (if any), and the Proposal are all part of the Proposal package and Resultant 
Contract. Pro110sals must he submitted in sets o/ six (6J, one fl ) unbound original, and /we f5J copies. on 
the forms provided by the County if County forms are provided and shall include the Proposal sheets 
completed in their entirety and signed by an authorized representative by original signature. Failure to 
complete and sign the Proposal sheets/contract page(s) may disqualify the Proposal from being considered 
by the Commissioners' Court. Any individual signing on behalf of the Proposer expressly affirms that he or 
she is duly authorized to tender this Proposal and to sign the Proposal under the tenns and conditions in 
this request for Proposal on behalf of the Proposer and t.o bind the Proposer to the terms and conditions of 
this request for Proposal and the Proposer's response hereto. 

Proposer farther understands that Proposers' signing of the contract shall be of no effect unless the 
contract is subsequently awarded by the Commissioners' Court and the contract properly executed by the 
Commissioners' Court. 

All figures must be written in ink or typed. Figures written in pencil or with erasures are not acceptable. 
However, mistakes may be crossed out, corrections inserted, and initialed in ink by the individual signing 
the Proposal. If there are discrepancies between unit prices quoted and extensions, the unit price shall 
prevail. 

Each Proposer is reyuired to thoroughlr review this entire Re'{uest for Prorosal nackarze to Jamiliariu 
themselves with the Pror•osal f rocedures. the 11/ans and s11eci[ications for the re11uested work, as well as 
the terms and conditions o the contract the success ul Pro ,oser will exec te with the Counr •. 

2. PROPOSER'S RESPONSIBILITY 
The Proposer must affumatively demonstrate its responsibility. The Proposer must also meet the following 
minimum requirements: 

A. have adequate financial resources or the ability to obtain such resources as required; 
B. be able to comply with all federal, state, and local laws, rules, regulations, ordinances, and orders 

regarding this request for Proposal; 
C. have a satisfactory record ofperfonnance; 
D. have a satisfactory record of integrity and ethics; and 
E. be otherwise qualified and eligible to receive an avvard. 
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RFP #25-054 
Submission Deadline RFP Opening: 06/26/2025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

3. TIME FOR RECEIVING PROPOSALS 
Proposals may be submitted by mail or hand delivery and must be submitted only to the Galveston 
County Purchasing Agent. Ifby delivery, the Proposer must deliver the Proposal to the reception desk in 
the County Purchasing Agent's Office. The delivery and mailing instructions for the Galveston Count 
Purchasing Agent are the following: 

Rufus Crowder, CPPO CPPB 
Galveston County Purchasing Agent 

722 Moody, Fifth (5111) Floor 
Gah•eston, Texas 77550 

Proposals will not be accepted by facsimile transmission or by electronic mail (email) unless superseded by 
instructions within the Special Provisions section of this solicitation. Proposals must be received by the 
County Purchasing Agent on or before the deadline for the opening of the Proposals. For cJaritv. mailing 
date/postmark is not sufficient - Proposals must be received b\· the Countv Purchasing Agent on or 
before the deadline. Late Proposals will not be accepted and will be returned to the Proposer unopened. 
Proposals received prior to the submission deadline will be maintained unopened until the specified time 
for opening. 

The County Purchasing Agent will accept Proposals from 8: 00 a.m. to 5 :00 p.m. on each business day up to 
the submission deadline. Business days do not include Saturdays and Sundays, and do not include other 
days in which the County is closed for business in observance of holidays or for other reasons. 

The time-stam e clock within the Counri- Purchasin g A i:ent's Oflice shall be the o fficial time clock /or 
the pur11ose of this solicitation and thus shall be the determinant o f whether the Pro11osaJ was timel1 
received. 

The Proposer should prominently identify the procurement number and name on the outside of the 
envelope/mailing package. If the Proposer fails to identify the request for Proposal number and name on 
the outside of the envelope as required, the Purchasing Agent will open the envelope for the sole purpose of 
identifying the solicitation number for which the submission was made. The envelope will then be 
resealed. No liability will attach Lo a County office or employee for the premature opening of a Proposal. 

If a Proposal is not submitted, return this Request for Proposal and state reason (s), otherwise your name 
may be removed from the Purchasing Agent's mailing list. 

4. COMPETITIVENESS, INTEGRITY, INQUIRIES AND QUESTIONS 
To prevent biased evaluations and to preserve the competitiveness and integrity of the procurement process, 
Proposers are to direct all communications regarding this Request for Proposal only to the Galveston 
County Purchasing Agent, unless otherwise specifically noted. 

Do not contact the requesting department. Attempts by offering :fmns to circumvent this requirement 
will be viewed negatively and may result in rejection of the Proposal of the firm found to be in non­
compliance. 
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RFP #25-054 
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GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

All 1111estions re!.!ardinl!' this Re<1uest for Pro1>osa] must he submitted in writing to: 

Rufus Crowder, CPPO CPPB 
Purchasing Agent 

722 Moody 
Fifth (5th) FJoor 

Galveston, Texas 77550 
Fax: (409) 621-7997 

E-mail: purchasing.bids:'h co.galveston.tx.us 

All questions received and the responses thereto will be mailed, emailed, or faxed to all prospective 
Proposers by addendum. No inquiries except clarification of instructions will be addressed by telephone. 

Proposer is advised to carefully review tlris Request for Proposal - it provides specific information 
necessary to aid participating firms in formulating a thorough response. Proposer's failure to examine all 
documents shall not entitle the Proposer to any relief from the conditions imposing in the Request for 
Proposal and the resultant contract. 

An authorized person from the Proposer must sign the Proposal. This signatory must be a person from 
the submitting firm who is duly authorized to tender and sign the Proposal on behalf of the Proposer and to 
bind the Proposer to the terms and conditions of this Request for Proposal, the Proposer's response, and all 
other terms and conditions of the contract. By this signature, the Proposer further acknowledges that the 
Proposer has read the request for Proposal and Proposal documents thoroughly before submitting a 
Proposal and will fulfill the obligations in accordance with the terms, conditions, and specifications detailed 
herein. 

5. PROPOSAL OPENING 
The Purchasing Agent shall open the Proposals on the date and time specified herein. Proposals shall be 
opened in a manner that avoids disclosure of the contents to competing offerors and that keeps the 
Proposals secret during negotiations. The Purchasing Agent will examine Proposals promptly and 
thoroughly. Upon oµenim:,. no Proposal maY be withdrawn for a period of sixtv (60) calendars da\·s 
after the Pro osal o i in , date. 

6. WITHDRAW AL OF PROPOSAL I FIRM PROPOSAL RULE 
Proposers may request withdrawal of their sealed Proposal prior to the scheduled Proposal opening time 
provided the request for withdrawal is submitted to the Purchasing Agent in writing. No Proposals may be 
withdrawn for a period of sixty (60) calendar days after opening of the Proposals. 

7. COMMISSIONERS' COURT 
No contract is binding on the County until it is properly placed on the Commissioners' Court agenda, 
approved in open Court, authorized to be executed by the County Judge, and fully executed by both parties. 

Department heads and elected officials are not authorized to enter into any type of agreement or contract on 
behalf of the County. Only the Commissioners' Court acting as a body may enter into a contract on behalf 
of and contractually bind the County. Additionally, department heads and elected officials are not 
authorized to agree to any type of supplemental agreements or contracts for goods or services. 
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GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

Supplemental agreements are subject to review by the County Legal Department prior to being accepted 
and signed by the County's authorized representative. 

8. REJECTION OF PROPOSALS I DISQUALIFJCATION 
Galveston County, acting through its Commi8sioners' Court, reserves the right to: 

• r~ject any and all Proposals in whole or in part received by reason of this request for Proposal; 
• waive any informality in the Proposals received; 
• disregard the Proposal of any Proposer determined to be not responsible; 
• disregard the Proposal of any Proposer determined to have not submitted its Proposal timely; 

and!or 
• discontinue its efforts for any reason under this request for Proposal package at any time prior to 

actual execution of contract by the County. 

Proposers may be disqualified, and rejection of Proposals may be recommended to the Commissioners' 
Court for any of (but not limited to) the following causes: 

A. Failure to use the Proposal forms furnished by the County, if applicable; 
B. Lack of signature by an authorized representative of Proposer; 
C. Failure to properly complete the Proposal; 
D. Engaging in communications regarding this procurement during the pendency of this procurement 

with County officials and/or personnel who are not within the Purchasing Department; 
E. Failure to meet the mandatory requirements of this request for Proposal; and/or 
F. Evidence of collusion among Proposers. 

9. RESTRICTIVE OR AMBIGUOUS SPECIFICATIONS 
It is the responsibility of the prospective Proposer to review the entire request for Proposal packet and to 
notify the Purchasing Agent if the specifications are formulated in a manner that would restrict competition 
or appear ambiguous . Any protest or question(s) regarding the specifications or Proposal procedures must 
be received in the Purchasing Agent's Office not less than seventy-two (72) hours prior to the time set for 
Proposal opening. Proposers are to submit their Proposal as specified herein or propose an approved equal. 

10. SUBSTITUTES/ DESCRIPTION OF MATERIALS AND EQUIPMENT 
Any brand name or manufacturer reference used herein is intended to be descriptive and not restrictive, 
unless otherwise noted, and is used to indicate the type and quality of material. The term "or equal" if 
used, identifies commercially produced items that have the essential performance and salient characteristics 
of the brand name stated in the item description. All supplies, material, or equipment shall be new and of 
the most suitable grade for the purpose intended. For clarification, "new" includes products containing 
recovered materials that are EPA-designated items and additionally see Section 63 of these General 
Provisions on contracts involving federal funds. It is not the County's intent to discriminate against any 
materials or equipment of equal merit to those specified. However, if Proposer desires to use any 
substitutions, prior written approval must be obtained from the Purchasing Agent and sufficiently in 
advance such that an addendum may be issued. All material supplied must be one hundred percent (I 00%) 
asbestos free. Proposer, by submission of its Proposal, certifies that if awarded any portion of this 
procurement, the Proposer will supply only material and equipment that is 100% asbestos free. 
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11. EXCEPTIONS TO PROPOSAL CONDITIONS 
The Provoser will list on a separate sheet of vaver anv exce1>tions to the conditions of this request for 
Pro110sal. This sheet will be labeled, "Exceptions to Proposal Conditions", and will be attached to the 
Proposal. Ifno exceptions ore stated, it will be understood that all !!eneral and s1>ecial conditions will 
be complied with. without exception. 

The Proposer must specify in its Proposal any alternatives it wishes to propose for consideration by the 
County. Each alternative should be sufficiently described and labeled within the Proposal and should 
indicate its possible or actual advantage to the program being offered. 

The County reserves the right to offer these alternatives to other Proposers. 

12. AWARDEDPRICES 
During the contractual period of the resultant contract, any prices submitted by the respondent shall include 
all costs to the County, including the material, delivery, current freight rate, state tax, or any other cost. 

Award prices include all royalties and costs arising from patents, trademarks, and copyrights in any way 
involved in the work. Whenever the Awardee is required or desires to use any design, device, material or 
process covered by letters of patent or copyright, the Awardee shall indemnify and save harmless the 
County, its officers, agents and employees from any and all claims for infringement by reason of the use of 
any such patented design, tool, material, equipment, or process, to be performed under the contract, and 
shall indemnify the County its officers, agents, and employees for any costs, expenses and dwnages which 
may be incurred by reason of any infringement at any tin>e during the prosecution or after the completion of 
the work. 

Proposal pricing will be either lump sum or unit prices as shown on the Proposal sheets if included. The net 
priced items will be delivered to Galveston County, including all freight, shipping, and delivery charges. 
Galveston County is a tax-exempt local government of the State of Texas, therefore, no taxes shall be 
included with submitted pricing. 

Cash discount must be shown on the Proposal, otherwise prices will be considered net. Unless prices and 
all information requested are complete, the Proposal may be disregarded and given no consideration. 

In case of default by the contractor, the County of Galveston may procure the articles or services from other 
sources and may deduct from any monies due, or that may thereafter become due to the contractor, the 
difference between the price named in the contract of purchase order and the actual cost thereof to the 
County of Galveston. Prices paid by the County of Galveston shall be considered the prevailing market 
price at the time such purchase is made. Periods of perfonnance may be extended if the facts as to the 
cause of delay justify such extension in the opinion of the Purchasing Agent and the Commissioners' Court. 

13. PROCUREMENT CARD (P-CARD) PROGRAM 
The County of Galveston participates in a Procurement Card (P-Card) program that allows payments made 
to a vendor by credit card. This method typically results in substantially faster bill payments, sometin>es 
within three (3) to five (5) days of the actual transaction date. All transaction fees from the card provider 
are to be paid by the successful contractor. If awarded company will accept payment via credit card (Visa, 
MasterCard, etc.), this should be notated in the Proposal submittal. 
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14. PASS THROUGH COST AD.JliSTMENTS 
Except in instances of extreme extenuating circumstances, Contractor prices shall remain firm throughout 
the contrnct period and any renewals. Examples of extreme extenuating circumstances include such 
situations as a nationwide rail strike, oil shortage or oil embargo. 

In extreme extenuating circumstances, Contractors may be allowed to temporarily "pass through" 
additional costs they are forced to incur through no fault of their own. A request for a pass-through cost 
increase will not be considered unless a Contractor's cost for the Contractor's product exceeds 10% over 
the original cost for the product. Also, the increase in cost must be nationwide and consistent for a 
minimum period of sixty (60) calendar days. Costs that historically are anticipated to rise over a period of 
time (for example only, such as wages or insurance costs) do not qualify for pass through. If a Contractor 
th.inks he will be asking for a pass-through cost adjustment during the term of the contract, then the original 
cost of the product to Contractor must be stated in Contractor's original Proposal. 

A request for a pass-through cost does not guarantee that one ,,vill be granted. Contractors must submit 
such information on each request as required by the County Purchasing Agent. The County Purchasing 
Agent will review each request on a case-by-case basis and if valid submit the request to the 
Commissioners' Court for authorization and determination of the appropriateness of each request as well as 
amount and duration of increase. Contractors will not be permitted any additional compensation for mark­
ups or profits based on the increase in price. Rather, such additional compensation will be limited to the 
actual increase in original cost to the Contractor as such increase is reflected by the original cost stated in 
the Proposal. But in no event will the amormt of additional compensation exceed 25% increase in 
Conlractor's original cost for the product as such cost is reflected in Contractor's original Proposal or the 
duration exceed a period of sixty (60) calendar days. In addition, should the cost, during the period of the 
pass through, return to normal or decrease to below pre pass through prices, appropriate downward 
adjustments shall be made. No more than one pass through adjustment will be permitted per year. 

15. MODIFICATION OF PROPOSALS 
A Proposer may modify a Proposal by letter at any time prior to the submission deadline for receipt of 
Proposals. Modification requests must be received by the Purchasing Agent prior to the submission 
deadline. Modifications made before opening time must be initialed by Proposer guaranteeing authenticity. 
Proposals may not be amended or altered after the official opening with the single exception that any 
product literature and/or supporting data required by the actual specifications, if any, will be accepted at 
any time prior to the Commissioners' Court considering of same. 

16. PRE-PROPOSAL CONFERENCE 
A pre-Proposal conference for the purpose of discussing contract requirements and answering questions of 
prospective Proposers may be conducted in this procurement. A pre-Proposal conference may be 
mandatory or voluntary. If the pre-Proposal conference is mandatory, then the County is authorized to 
condition acceptance of a Proposal on compliance with attendance. The Special Provision section of this 
procurement shall specify if a pre-Proposal conference is to be held and shall specify whether the pre­
Proposal conference is mandatory or voluntary. Regardless of whether the pre-Proposal conference is 
mandatory or voluntary, only a principal, officer, or employee of the Proposer may represent the Proposer 
at the pre-Proposal conference and no person may represent more than one Proposer at the pre-Proposal 
conference. 
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17. SIGNATURE OF PROPOSALS 
Each Proposal shall give the complete name of the Proposer and the mailing address of the Proposer and be 
signed by an authorized representative by original signature with the authorized representative's name and 
legal title typed below the signature line. Each Proposal shall include the Proposer's Federal Employer 
Identification Number {FEIN). Failure to sign the Contract page{s) and Proposal response sheets may 
disqualif.v the Proposal from being considered by the County. The person signing on behalf of the Proposer 
expressly affirms that the person is duly authorized to tender the Proposal on behalf of the Proposer and to 
sign the Proposal sheets and contract under the terms and conditions of this Request for Proposal and to 
bind the Proposer hereto and further understands that the signing of the contract shall be of no effect until it 
is properly placed on the Commissioners' Court agenda, approved in open Court, authorized to be executed 
by the County Judge. and fully executed by both parties. 

18. AWARD OF PROPOSALS - EVALUATION CRITERIA AND FACTORS 
The award will be made to the responsible Proposer whose Proposal is determined to be the lowest and best 
evaluated offer demonstrating the best ability to fulfill the requirements set forth in this Request for 
Proposal. The proposed cost to the County will be considered firm and cannot be altered after the 
submission deadline, unless the County invokes its right to request a best and final offer. 

"Lowest and best" means a Proposal or offer providing the best value considering associated direct and 
indirect costs, including transport, maintenance, reliability, life cycle, warranties, and customer service after 
a sale. 

In determining the lowest and best Proposal for a contract for the purchase of earth-moving, material­
handling, road maintenance, or construction equipment, the Commissioners' Court may also consider the 
information submitted under Section 262.0255 of the Local Government Code; and in determining the 
lowest and best Proposal for a contract for the purchase of road construction material, the Commissioners' 
Court may consider the pickup and delivery locations of the Proposers and the cost to the county of 
delivering or hauling the material to be purchased. The Commissioners' Court may award contracts for the 
purchase of road construction material to more than one Proposer if each of the selected Proposers submits 
the lowest and best Proposal for a particular location or type of material. 

Each Proposer, by submitting a Proposal, agrees that if its' Proposal is accepted by the Commissioners' 
Court, the Proposer will furnish all items and services upon which prices have been tendered and upon the 
terms and conditions in this Proposal, including but not limited to the best and final offer if applicable, and 
the contract. 

The contractor shall commence work only after the transmittal of a fully executed contract and after 
receiving written notification to proceed from the County Purchasing Agent. The contractor will perform 
all services indicated in the Proposal in compliance with this contract. 

Neither department heads nor elected officials are authorized to sign any binding contracts or agreements 
prior to being properly placed on the Commissioners'' Court agenda and approved in open court. 
Department heads and other elected officials are not authorized to enter into any type of agreement or 
contract on behalf of Galveston County. Only the Commissioners' Court, acting as a body, may enter into 
a contract on behalf of the County. Additionally, department heads and other elected officials are not 
authorized to agree to any type of supplemental agreements or contracts for goods or services. 
Supplemental agreements are subject to review by the County's legal counsel prior to being signed by the 
County's authorized representatives. 
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The County of Galveston resewes the right to accept Proposals on individual items listed, or group items, 
or on the Proposal as a whole; to reject any and all Proposals; to waive any informality in the Proposals; to 
disregard Proposals that are not submitted timely; to disregard the Proposals of Proposers determined to be 
not responsible; and to accept the Proposal that appears to be in the best interest of the County. The 
selection process may, however, include a request for additional information or an oral presentation to 
support the written Proposal. 

In determining and evaluating the best Proposal, the pricing component may not necessarily be controlJing, 
but quality, equality, efficiency, utility, general terms, delivery, suitability of the service offered, and the 
reputation of the service in general use will also be considered along with any other relevant items. 

The County reserves the right to reject any or all Proposals in whole or in part received by reason of this 
Request for Proposal and may discontinue its efforts under this Request for Proposal for any reason or no 
reason or solely for the County's convenience at any time prior to actual execution of the contract by the 
County. 

A Proposer whose Proposal does not meet the mandatory requirements set forth in this request for 
Proposal will be considered non-compliant. 

The invitation to submit a Proposal which appears in the newspaper, or other authorized advertising 
mediums, these general provisions, the special specifications which follow, the Proposal sheets, forms, and 
any addenda issued are all considered part of the Proposal and resultant contract. 

Each Proposer, by submitting a Proposal, agrees that if its Proposal is accepted by the Commissioners' 
Court, such Proposer will furnish all items and services upon the terms and conditions in this request for 
Proposal and the resultant contract. 

Notice of contract award is anticipated to be made within ninety (90) days of opening of Proposals to the 
lowest responsive and responsible contractor, whose Proposal complies with all the requirements in the 
request for Proposal. 

Contractor shall submit to the County, for approval, within ten (10) days from notice of contract award, all 
Certificates uflnsurauce eviueucing the requi.rc:tl coverage as <le.scribed under Secliun 3 7, Rey_uirement uf 
and Proof of Insurance, or if different, then as described within the Special Provisions or resultant contract. 

The contractor shall not commence work under these terms and conditions of the contract until all 
applicable Purchase Orders, Certificates of Insurance, Performance and Payment Bonds, and Irrevocable 
Letters of Credit (if required) have been approved by the County of Galveston and the Contractor has 
received notice to proceed in "'riting and an executed copy of the contract from the County Purchasing 
Agent. 

19. DISPUTE AFTER AW ARD/ PROTEST 
Any actual or prospective Proposer who is allegedly aggrieved in connection with this procurement or 
award of a contract resulting therefrom may protest. The protest shall be submitted in writing to the 
Purchasing Agent within seven (7) calendar days after such aggrieved person knows of or should have 
known of the facts giving rise thereto. If the protest is not resolved by mutual agreement, the Purchasing 
Agent will promptly issue a decision in writing to the protestant. If the protestant wishes to appeal the 
decision rendered by the Purchasing Agent, such appeal must be made to the Commissioners' Court 
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through the Purchasing Agent. The decision of the Commissioners' Court will be final. The 
Commissioners' Court need not consider protests unless this procedure is followed. 

20. PUBLIC INFORl\:lATION ACT (tYk/a Open Records Act) 
The Proposer acknowledges that the County is a government body for purposes of the Public Information 
Act, codified as Chapter 552 of the Texas Government Code, and as such is require-ti to release information 
in accordance with the provisions of the Public Information Act. 

If Proposer considers any of its submitted information to be proprietary in nature, trade secret, or 
otherwise confidential, then it must clearly and conspicuously mark such information as proprietary, 
trade, secret, or confidential. By the submission of its Proposal, Proposer expressly affirms that it 
has clearly and conspicuously marked any information w1thin its submission that Proposer considers 
confidential, proprietary, and/or trade secret. 

In the event the County receives a request for information under the Public Information Act seeking 
information that the Proposer has marked as confidential, proprietary, and /or trade secret, then the County 
agrees that it shall provide notice to the Proposer of the request for information and the request for decision 
process under the Public Information Act. Thus, the County will submit the initial correspondence to the 
Texas Attorney General - however, the burden is and shall be on the Proposer to submit correspondence to 
the Attorney General if the Proposer wishes its information to be withheld. Proposer is deemed to have 
knowledge of the Public Information Act. By the submission of its Proposal, Proposer expressly 
acknowledges that the burden to withhold its' information from public disclosure lays with the 
Proposer; thus, Proposer further acknowledges and agrees that it shall submit comments to the Texas 
Attorney General in the request for decision process if Proposer wishes to have its' information withheld 
from public disclosure. 

21. PROPOSER'S E-MAIL ADDRESSES - CONSENT TO DISCLOSURE 
Notwithstanding the foregoing Section 20, Proposer acknowledges and agrees that the confidentiality of all 
email addresses Proposer uses or discloses in communicating with the County are open to the public in 
accordance with Section 552.137 of the Government Code and Proposer consents to the release of its email 
addresses. 

22. RESULTANT CONTRACT 
Proposer should submit a proposed contract/ a::reement with its response. or its sample material 
terms and conditions for review and consideration. 

It is the intent oftbis solicitation to enter a contract that meets State and Federal guidelines. It is imperative 
that all responders seeking a contract under this solicitation effort, familiarize and adhere to the 
requirements of the General Provisions, Special Provisions, and the procurement standards as referenced in 
2 C.F.R. Part 200, Sections 200.317-200.326, and Appendix II, 2 C.F.R. Part 200. Sections 200.317-
200.326 and Appendix II are referenced in the General Provisions section of this solicitation. 

The resultant contract consists of the following documents: Request for Proposal, General Provisions, 
Special Provisions, General Terms and Conditions (including specifications, drawings, and addenda), 
Proposer's Proposal, Proposal Sheets, contract award, and any other documents referenced herein or 
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attac-hed hereto for tl,e work. Collectively these documents may also be referre.d to as the Plans and 
Specifications. 

The Galveston County Commissioners Court, and/or authorized designees will be responsible for 
negotiating with the successful contractor, the scope of work, the standards of performance, the specific 
technology provided, and the support services required for the proposed projects. All contractual 
amendments ,viii be processed in accordance with Galveston County Purchasing Policies and Procedures. 

Amendments will also be brought to Galveston County Commissioners' Court for approval as deemed 
necessary. The approval process serves to ensure the project technology and/or service is V11.thin the scope 
of the resultant contract, and that pricing meets the agreed upon pricing methodology as specified in the 
contract, and that funds are available. 

Proposer shall correctly and fully execute the resultant contract first. After this, the contract shall be set for 
consideration by the Commissioners' Court. If the Commissioners' Court authorizes the execution of the 
contract, the resultant contract shall become effective upon the Commissioners' Court execution of same, 
provided that the contract is executed by all parties to the contract. Contract documents shall consist of the 
contract, the General and Special Provisions, drawings, solicitation package (including best and final 
offer(s) if such is utilized), any addenda issued, and any change orders issued during the work. If 
applicable to the attached Proposal, Proposer must sign three (3) original contracts and return all three with 
their Proposal submittal. 

The Contractor shall procure all pennits, licenses, certificates, or any such approvals of plans or 
specifications as may be required by federal, state, and local laws, ordinances, rules, and regulations, for the 
proper execution and completion of the work under the resultant agreement. 

The Contractor is responsible for all damage or loss by fire, theft or otherwise, to materials, tools, 
equipment, and consumables, left on County property by the contractor. 

The resultant agreement is considered a non-exclusive agreement between the parties. 

The successful contractor hereby certifies that this agreement is made without prior understanding, 
agn:c1mml or w1lllcd.ion with any w1puratiou, firm ur pcr:;un whu submittc<l Proposals fur the Work 
covered by the resultant agreement and is in all respects fair and without collusion or fraud. As to 
Contractor, the successful contractor hereby warrants and certifies that he/she is authorized to enter into this 
agreement and to execute same on behalf of the Contractor as the act of the said Contractor. 

The agreement, including the General and Special Conditions and all amendments or addenda issued by the 
county, contains all the terms and conditions agreed upon by the parties. No other agreements, oral or 
otherwise, regarding the subject matter of the resultant agreement shall be deemed to exist or to bind either 
party hereto. 

To satisfy cost reasonableness responsibilities at the time of any extension peri.od, the County of 
Galveston reserves the right to obtain additional quotes and current pricing information from the 
successful contractor and other contractors to per/ orm the work as stated per the specification listed 
herein and in the resultant. The solicited results may be used by the .County to determine if the contract 
extensions will be considered, or other service options be utilized. 
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The term of the resultant contract will begin on the date of full execution or the execution by the 
Commissioners' Court, whichever is later, and will terminate on the date specified in the resultant contract 
unless terminated earlier as herein set forth. 

24. COLLATERAL CONTRACT 
The County reserves the right to provide by separate contract or otherwise, in such manner as not to delay its 
programs or damage said Contractor, all labor and material essential to the completion of the work that is not 
included in this contract 
A ward prices include all royalties and costs arising from patents, trademarks, and copyrights in any way 
involved in the work. Whenever the Awardee is required or desires to use any design, device, material or 
process covered by letters of patent or copyright, the Awardee shall indemnify and save harmless the 
County, its officers, agents and employees from any and all claims for infringement by reason of the use of 
any such patented design, tool, material, equipment, or process, to be performed under the contract, and 
shall indemnify the County its officers, agents, and employees for any costs, expenses and damages which 
may be incurred by reason of any infiingement at any time during the prosecution or after the completion of 
the work. 

25. TERMINATION FOR DEFAULT 
Failure of either party in the performance of any of the provisions of this contract shall constitute a breach 
of contract, in which case either party may require corrective action within ten (l 0) business days from date 
of receipt of written notice citing the exact nature of such breach. Failure of the party being notified to take 
corrective action within the prescribed ten (10) business days, or failure to provide written reply of why no 
breach has occurred, shall constitute a Default of Contract. 

All notices relating to default by Proposer of the provisions of the contract shall be issued by the County 
through its Legal counsel, and all replies shall be made in writing to the County's legal counsel. Notices 
issued by or issued to anyone other than the County's legal counsel shall be null and void and shall be 
considered as not having been issued or received. 

Galveston County reserves the right to enforce the performance ofthis contract in any manner.prescribed 
by law in the event of breach or default of this contract, and may contract with another party, with or 
without solicitation of Proposals or further negotiations. At a minimum, Proposer shall be required to pay 
any difference in service or materials, should it become necessary to contract with another source, plus 
reasonable administrative costs, and attorney fees. 

In the event of Termination for Default, Galveston County, its agents, or representatives shall not be liable 
for loss of any profits anticipated to be made by Proposer. 

In addition to the remedies stated herein, the County has the right to pursue other remedies permitted by 
law or in equity. 

No waiver by either party of any event of default under this agreement shall operate as a waiver of any 
subsequent default under the terms of this agreement. 

County reserves the right to terminate this contract immediately in the event Proposer: 
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A. Fails to meet delive.ry or completion ,;;chedules: and:or 
B. Fails to otherwise perform in accordance with the accepted Proposal and the contract. 

26. TERMINATION FOR CONVENIENCE 
County may terminate this contract upon at least thirty (30) calendar days prior written notice for its 
convenience or for any reason deemed by the County to serve the public interest. As well, County may 
terminate this contract upon thirty (30) calendar days prior written notice for any reason resulting from any 
governmental Jaw, order, ordinance, regulation, or court order. In no event shall County be liable for loss 
of any profits anticipated to be made hereunder by Proposer should this contract be tenninated early. 

27. FORCE MAJEURE 
Ifby reason of Force Majeure either Party shall be rendered unable, wholly or in part, to carry out its 
responsibilities under this contract by any occurrence by reason of Force Maj cure, then the Party unable to 
carry out its responsibility shall give the other Party notice and full particulars of such Force Majeure in 
writing within a reasonable time after the occurrence of the event, and such notice shall suspend the Party's 
responsibility for the continuance of the Force Majeure claimed, but for no longer period. 

Force Majeure means acts of God, floods, hurricanes, tropical storms, tornadoes, earthquakes, or other 
natural disasters, acts of a public enemy, acts of terrorism, sovereign conduct, riots, civil commotion, 
strikes or lockouts, and other causes that are not occasioned by either Party's conduct which by the exercise 
of due diligence the Party is unable to overcome, and which substantially interferes with operations. 

28. ESTilVIATED QUANTITIES 
Any reference to quantities shown in the request for Proposal is an estimate only. Since the exact quantities 
cannot be predetermined, the County reserves the right to adjust quantities as deemed necessary to meet its 
requirements. 

29. CONTRACTOR INVESTIGATION 
Before submitting._a Proposal, each Proposer shall make all investigations and examinations necessary to 
ascertain all site conditions and requirements affecting the full performance of the contract and to verify 
any representations made by the County upon which the contractor will rely. Proposer shall exercise due 
diligence and is further charged with knowledge of the local, State, and Federal laws, rules, and regulations 
applicable to this contract. If the Proposer receives an award as a result of its Proposal submission in this 
procurement, the Proposer's failure to have made such investigations and examinations will in no way 
relieve the Proposer from its obligation to comply in every detail with all provisions and requirements of 
the contract, nor will a plea of ignorance of such conditions and requirements be accepted as a basis for any 
claim whatsoever by the contractor for additional compensation and/or for excused nonperformance. 

30. NO COMMITMENT BY COUNTY OF GALVESTON 
This request for procurement does not commit the County of Galveston to award any costs or pay any 
costs, or to award any contract, or to pay any costs associated with or incurred in the preparation of a 
Proposal in response to this request for Proposal and does not commit the County of Galveston to procure 
or contract for services or supplies. 
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31. PROPOSAL COSTS BORNE BY PROPOSER 
Galveston County shall not be liable for any costs incurred by Proposer in preparation, production, or 
submission of a Proposal, including but not limited to best and final offer if applicable. As well, Galveston 
County shall not be liable for any work performed by Proposer prior to issuance of fully executed contract 
and properly i&;ued notice to proceed. Galveston County shall not be liable for any costs incurred by 
Proposer by reason of attending a pre-Proposal conference. Galveston County shall not be liable for any 
costs incurred by Proposer by reason of the County invoking use of best and final offers. 

32. BEST AND FINAL OFFERS (BAFO) 
In acceptance of Proposals, the County reserves the right to negotiate further with one or more of the 
Proposers as to any features of their Proposals and to accept modifications of the work and price when such 
action will be in the best interest of the County. This includes, but is not limited to, the solicitation of a 
Best and Final Offer from one or more of the Proposers. If a Best and Final Offer is invoked, this allows 
acceptable Proposers the opportunity to amend, change, or supplement their original Proposal. Proposers 
may be contacted in writing by the Purchasing Agent, requesting that they submit their Best and Final 
Offer. Any such Best and Final Offer must include discussed and negotiated changes. 

33. SINGLE PROPOSAL RESPONSE 
If only one Proposalis received in response to the request for Proposal, a detailed cost Proposal may be 
requested of the single Proposer. A cost/price analysis and evaluation and/or audit may be performed of the 
cost Proposal to detennine if the price is fair and reasonable. 

34. CHANGES IN SPECIFICATIONS 
If it becomes necessary to revise any part of this Request for Proposal, a written notice of such revision will 
be provided to all Proposers in the form of addenda. The County is not bound by any oral representations, 
clarifications, or changes made in the written specifications by the County's employees or officials, unless 
such clarification or change is provided to Proposers in a written addendum from the Purchasing Agent. 
Proposers are advised to inquire prior to the submission deadline as to whether any addenda to this request 
for Proposal have been issued, as the successful Proposer will be required to abide by such addenda. 

The County of Galveston reserves the right to revise or amend the specifications up to the time set for 
opening of Proposals. Such revisions and amendments, if any, shall be announced by form of addenda. 
Copies of such addenda ( or addendum in the event only one addendum is issued in the procurement) shall 
be furnished to all prospective contractors. Prospective contractors are defined as those contractors listed 
on the County's request for proposal list for this material/service or those who have obtained documents 
from the Purchasing Agent's Office subsequent to the advertisement. If revisions and amendments require 
changes in quantities or prices proposed, or both, the date set for opening of Proposals may be postponed 
by such number of days as in the opinion of the County shall enable prospective contractors to revise their 
Proposals. In any case, the Proposal opening shall be at least seven (7) business days after the last revising 
or amendment addendum and the addendum shall include an announcement of the new date, if applicable, 
for the opening of Proposals. 

35. PROPOSAL IDEAS AND CONCEPTS 
The County reserves to itself the right to adopt or use for its benefit, any concept, plan, or idea contained in 
any Proposal. 
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36. PROPOSAL DISCLOSURES 
While this procurement is pending, the names of those who submitted Proposals will not be made public 
unless in conformily with the County Purchasing Act. Likewise, no pricing, staffing, or other contents of 
the Proposal information will be released unless in conformity ~ith the County Purchasing Act. Proposers 
are requested lo withhold all inquiries regarding their Proposal or other submissions until after an award is 
made. No c-ommunication is to be had with any County employee or offic.ial, other than the County 
Purchasing Agent, regarding whether a Proposal was received - violations of this provision may resuJt in 
the rejection of a Proposal. 

37. lNDEMNIFICATION 
The contractor a ;:rees to assume all risks and res1>onsibilit,· for. and a::,rees to indemnif\. defend. and 
saYe harmless. the Conni\ of Ga]veston. its elected and appointed officials and department heads. 
and its agents and emplo\'ees from and against all claims. demands. suits. actions. recoveries. 
judgments. and costs and ex1>enses including reasonable attorne,·'s fees for the defense thereof. 
arising out of or in connection therewith on account of the Joss of life. nropertv or in jun or damage 
to the person which shall arise from contractor's operations under this contract. its use of Count, 
facilities and/or e<mipment or from any other breach on the part of the contractor. its emplovees. 
agents or am· persontsl. in or about the County's facilities with the expressed or implied consent of 
the Countv. Contractor shall pa, anv iudgment with cost which maY be obtained against Galveston 
County resulting from contractor's operations under this contract. 

Contractor agrees to indemnifv and hold the Counh· harmless from all claims of subcontractors. 
laborers incurred in the performance of this contract. Contractor shall furnish satisfactory evidence 
that all obligations of this nature herein above designated have been paid, discharged or waived, If 
Contractor fails to do so. then the Count\· reserves the right to pav un1iaid bills of which Count, has 
written notice direct and withhold from Contractor's unpaid comuensation a sum of money 
reasonabh sufficient to li<ntldate an,. and all such lawfttl claims. 

38. REQUmEMENT OF AND PROOF OF INSURANCE 
The successful Proposer shall furnish evidence of insurance to the County Purchasing Agent and shall 
maintain such insurance as required hereunder or as may be required in the Special Provisions or resultant 
contract, if different. Contractor shall obtain and thereafter continuously maintain in full force and effect, 
Commercial General Liability insurance, including but not limited to bodily injury, property damage, and 
contractual liability, with combined single limits as listed below or as may be required by State or Federal 
law, whichever is greater. 

A. For damages arising out of bodily injury to or death of one person in any one accident: 
ONE HUNDRED THOUSAND AND NO/100 ($100,000.00) DOLLARS. 

B. For damages arising out of bodily injury to or death of two or more persons in any one accident: 
THREE HUNDRED THOUSAND AND NO/100 ($300,000.00) DOLLARS. 

C. For any injury to or destruction of property in any one accident: 
ONE HUNDRED THOUSAND AND NO/100 ($100,000.00) DOLLARS. 

Insurance shall be placed with insurers having an A.M. Best's rating ofno less than A. Such 
insurance must be issued by a casualty company authorized to do business in the State of Texas, and in 
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standard fonn approved by the Board oflnsurance Commissioners of the State of Texas. with coverage 
provisions ensuring the public from loss or damage that may arise to any person or property by reason of 
services rendered by Contractor. 

Galveston Count\ shall be listed as the additional insured on µolicv certificates and shall be 1>r0Yided 
with no less than thirtv (30 ! calendar davs 11rior notice of anv changes to the policv durln\! the 
contractual period. 

Certificates of Insurance, fully executed by a licensed representative of the insurance company written or 
countersigned by an authorized Texas state agency, shall be filed with the County Purchasing Agent within 
ten ( I 0) business days of issuance of notification from the County Purchasing Agent to Proposer that the 
contract is being activated as written proof of such insurance and further provided that Proposer shall not 
commence work under this contract until it has obtained all insurance required herein, provided written 
proof as required herein, and received written notice to proceed issued from the County Purchasing Agent. 

Proof ofrenewal/replacement coverage shall be provided prior to the expiration, termination, or 
cancellation date of any policy and Galveston County shall be named as an additional insured on any such 
renewal/replacement coverage and a certificate of insurance showing such shall be provided to the 
Purchasing Agent. Said insurance shall not be cancelled, permitted to expire, or changed without at least 
trurty (30) days prior written notice to the County. 

Insurance required herein shall be maintained in full force and effect during the life of this contract and 
shall be issued on an occurrence basis. Contractor shall require that any and all subcontractors that are not 
protected under the Contractor's own insurance policies take and maintain insurance of the same nature and 
in the same amounts as required of Contractor and provide written proof of such insurance to Contractor. 
Proof of renewed/replacement coverage shall be provided prior to the expiration, termination, or 
cancellation date of any policy. Contractor shall not allow any subcontractor to commence work on the 
subcontract until such insurance required for the subcontractor has been obtained and approved. 

Workers' Compensation Insurance.:_,Successful PrQJ'!,9§_~{ ~earn· in fulLfQrce Workers' 
Conu,ensat~Q!l lnsJJrn.nce Policvrii,s), jfthere is_more tha!l.9 e em ,1ovee._fgu_Il its' emolovees~ includjpg 
but not limitei;l tQ_fulJ_ time~Q__art_timy0 and emerl!encv J<mployees emplo,:ed !)y_the_£uccessful Prop_gser_ 
Cumml iusuranl:t: cerlifical~ee1ti[yiul!_lhat su1;41'olicie~-;ilkJ above are in f\!1_Ifo_n;e anJ effect 
shall be fi;unished b, succes_sJµl Proposer to thteC.ow.it'>', 

Insurance is to be placed with insurers having a Best rating of no less than A. The Proposer shall furnish 
the County with certificates of insurance and original endorsements affecting coverage required by these 
insurance clauses within ten (10) business days ofreceiving notification from the County Purchasing Agent 
that the contract is being activated. The certificates and endorsements for each insurance policy are to be 
signed by a person authorized by the insurer to bind coverage on its behalf. The Proposer shall be required 
to submit annual renewals for the term of this contract prior to expiration of any policy. 

In addition to the remedies stated herein, the County has the right to pursue other remedies permitted by 
law or in equity. 

The County agrees to provide Proposer with reasonable and timely notice of any claim, demand, or cause 
of action made or brought against the County arising out of or related to utilization of the property. 
Proposer shall have the right to defend any such claim, demand, or cause of action at its sole cost and 
expense and within its sole and exclusive discretion. The County agrees not to compromise or settle any 
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claim or cause of action arising out of or related to the utilization of the property without the prior written 
consent of the Proposer. 

In no event shall the County be liable for any damage to or destruction of any property belonging to the 
Proposer. 

Subrogation Waiver. Proposer and Proposer's insurance carrier waive any and all rights to subrogation 
against Galveston County in regard to any suit or claim arising out of personal injury or property damage 
resulting from Proposer's performance under this agreement. 

39. PROPOSAL GUAR.Al\'TEE 
Unless specified differently within the Special Provisions of this procurement, each Proposer shall be 
required to submit a Proposal guarantee ·with its Proposal as required within this Section. 

Evidencing its firm commitment to engage in contract if Proposer is selected for award of contract, each 
Proposer is required to furnish with their Proposal a cashier's check or an acceptable Proposer's bond 
(generally, a Proposal bond) in the amount of five percent ( 5 % ) of the total contract price. If Proposer is 
using a bond, then the bond must be executed with a surety company authorized to do business in the State 
of Texas. Failure to furnish the Proposal guarantee in the proper form and amount, by the time set for 
opening of Proposals may be cause for rejection of the Proposal. 

The casl:rier·s check or Proposer bond (as applicable) will be returned lo each respective unsuccessful 
Proposer(s) after the Commissioners' Court award of contract and shall be returned to the successful 
Proposer upon the completion and submission of all contract documents. Provided however, that the 
cashier's check or Proposer bond will be forfeited to the County as liquidated damages should successful 
Proposer fail to execute the contract within thirty (30) days after receiving notice of the acceptance of its 
Proposal. 

40. PERFORMANCE AND PAYMENT BONDS (if required) 
Successful Propo,:;er, before beginning work, shall execute a pedimnance bond aud a payment bond, each 
of which must be in the amount of the contract. The required payment and performance bonds must each 
be executed by a corporate surety authorized to write surety bonds in the State of Texas and in accordance 
with Chapter 3503 of the Insurance Code (codified in 2005 and originally within Section 1, Chapter 87, 
Acts of the 56th Leg., R.S ., 1959, and in Article 7.19-1, Vernon's Texas Insurance Code). 

The performance and payment bonds must each clearly and prominently display on the bond or on an 
attachment to the bond: 

a.) The name, mailing address, physical address, and telephone number, including the area code, of the 
surety company to which any notice of claim should be sent; or 

b.) The toll-free telephone number maintained by the Texas Department oflnsurance under Subchapter B, 
Chapter 521, Insurance Code, and a statement that the address of the surety company to which any 
notice of claim should be sent may be obtained from the Texas Department oflnsurance by calling the 
toll free-telephone number. 

The performance bond shall be solely for the protection of Galveston County, in the full amount of the 
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contract, and ccmditi<'l!1ed on the faithful perfonrnmce of the work in accordance with the plans, 
specifications, and contract documents. The payment bond is solely for the protection and use of payment 
bond beneficiaries who have a direct contractual relationship with the prime contractor or a subcontractor 
lo supply labor or material, and in the amount of the contract. 

The pa)-1nent and pe1fon11ance bonds required to be- furnished herein must be furnished before the 
contractor begins work and are a requirement for issuance of a Notice to Proceed. Such bonds must be 
furnished to the Gnkeston County Purchnsing Agent \,ithin thirty (30) calendar days after the date of the 
full execution of the contract or, if applicable, as required under Chapter 2253, Government Code, 
whichever is earlier. Contractor's failure to provide the required payment and performance bonds \Yi.thin 
such time period shall constitute an event of default under this contract. Contractor shall not commence 
work until all applicable certificates of insurance, performance bonds, and payment bonds have been 
received and approved by the County Purchasing Agent and the Contractor receives notice to proceed in 
writing that has been issued by the County Purchasing Agent. 

Additionally, if this request for Proposal is for the award of a public works contract, then compliance with 
Chapter 2253 of the Texas Government Code, which is known as the McGregor Act, is mandatory. 
Performance and payment bonds are required to be furnished in accordance with Chapter 2253 of the Texas 
Government Code. Proposer should familiarize itself with the entire provisions of Chapter 2253 of the 
Texas Government Code. 

41. PATENT AND COPYRIGHT PROTECTION 
The Proposer agrees at its sole expense to protect the County from claims involving infringement of 
patents, copyright, trademark, trade secret, or other intellectual property rights. Proposer shaJI indemnify 
and save harmless the County of Galveston, its officers, empJoyees, and agents, from liability of any 
nature and kind whatsoever, including without limitation cost and expenses, for or on account of any 
copyrighted, trademarked, trade secret, patented or un-patented invention, process, or article 
manufactured or used in the performance of the contract, or other intellectual property rights, 
including its use by the County. Proposer also agrees that if Proposer is awarded this contract, that no 
work performed hereunder shall be subject to patent, copyright, or other intellectual property by Proposer. 

42. CONFLICT OF INTEREST DISCLOSURE REPORTING (FORM CIQ) 
Proposer may be required under Chapter 176 of the Texas Local Government Code to complete and file a 
Conflict-of-Interest Questionnaire (CIQ Form). The CIQ Form pertains to business relationship, gift giving 
and family relationship reporting. If Proposer is required to file a CIQ Form, then the completed CIQ 
Form must be filed with the Count, Clerk of Galveston Count\ . Texas. 

Business relationship. If Proposer has an employment or other business relationship with a local 
government officer of Galveston County or with a family member of a local government officer of 
Galveston County that results in the officer or family member of the officer receiving taxable income that 
exceeds $2,500.00 during the preceding 12-month period, then Proposer MUST complete a CIQ Form and 
file the original of the CIQ Form with the County Clerk of Galveston County. 

Gift-giving. If Proposer has given a local government officer of Galveston County or a family member of 
a local government officer of Galveston County one or more gills with an aggregate value of more than 
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one-hundred dollars ($10(1.00) during the preceding 12-months, then Proposer MUST ct1mplete a CJQ 
Form and file the original of the CIQ Form with the County Clerk of Galveston County. 
Family member. For purposes of the business relationship and gift giving reporting requirements, a 
"family member" means a person related to another person with the first degree of consanguinity or 
affinity, as described by Subchapter B, Chapter 573, Texas Government Code. Examples of persons within 
the first degree by consanguinity or affinity include a son, daughter, father, mother, spouse, son-in-law, 
daughter-in-law, father-in-law, mother-in-law, stepson, stepdaughter, stepmother, and stepfather. 

Family relationship. If Proposer has a "family relationship" with a local government officer of Galveston 
County then Proposer MUST complete a CIQ Form and file the original of the CIQ Form ·with the County 
Clerk of Galveston County, regardless of whether Proposer has a business relationship or has given gifts to 
the local government officer or a family member of the local government officer. For this purpose, "family 
relationship" means Proposer is related within the third degree by consanguinity or the second degree by 
affinity, as those terms are defined under Chapter 573 of the Texas Government Code, to a local 
government officer of Galveston County. Examples of such relationships include a son, daughter, mother, 
father, brother, sister, grandchild, great-grandchild, grandparent, great-grandparent, niece, nephew, uncle, 
aunt, spouse, mother-in-law, father-in-law, daughter-in-law, son-in-law, spouse's grandchild, spouse's 
grandparent, grandparent's spouse, grandchild's spouse, stepson, stepdaughter, stepmother, and stepfather. 

Proposer must file its original CIQ Form with the Galveston County Clerk. The Galveston County Clerk 
has offices at the following locations: 

Galveston County Clerk 
Galveston County Justice Center, Suite 2001 
600 59th Street • 
Galveston, Texas 77551 

Galveston County Clerk 
North County Annex, 1st Floor 
174 Calder Road 
League City, Texas 77573 

Again, if Prupustir is n:quirti<l Lu file a CIQ Funn, Lhe original i.:umplc:lte<l form is filed wilh 1l1c:l GalvesLun 
County Clerk (not the Purchasing Agent). 

For Proposer's convenience, a blank CIQ Form is enclosed with this Proposal package. Blank CIQ Form(s) 
may also be obtained by visiting the Purchasing Agent's website. This website is linked from the 
Galveston County homepage, at pttp://www.!.!alvestoncount\l.\.l!OV. 

Chapter 176 specifies deadlines for the filing ofCIQ Forms (both initial filings and updated filings). 

It is Proposer's sole responsibility to file a true and complete CIQ Form with the Galveston County Clerk if 
Proposer is required to file by the requirements of Chapter 176 of the Local Government Code. Proposer is 
advised that it is an offense to fail to comply with the disclosure reporting requirements dictated under 
Chapter 176 of the Texas Local Government Code, and the failure to file may be grounds to void the 
contract, if Proposer is awarded a contract. 
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lf Pmposer has any questions ahout C.(llllpliance with Chapter 176, Proposer may wish to consult its' legal 
counsel. Compliance is the individual responsibility of each person, business, and agent who is subject to 
Chapter 176 oftbe Texas Local Government Code. 

43. DISCLOSURE OF INTERESTED PARTIES/ FORM 1295 
Under Section 2252.908 of the Government Code, any business entity that enters into a contract with 
Galveston County that requires the approval of the Commissioners' Court must submit a "Disclosure of 
Interested Parties" to the County prior to the execution of the contract This form, the "Disclosure of 
Interested Parties" fom1 was promulgated by the Texas Ethics Commission and is the "Form 1295". This 
procurement is subject to these requirements. 

The Texas Ethics Commission was charged with promulgating rules to implement Section 2252.908 of the 
Government Code. The rules adopted by the Texas Ethics Commission are located at Sections 46.1, 46.3, 
and 46.5 of Title 1 of the Texas Administrative Code. Thus, the law covering these requirements is located 
at Section 2252.908 of the Government Code, and in Title l, Sections 46.1, 46.3, and46.5 of the Texas 
Administrative Code. 

The Texas Ethics Commission's website is: www.ethic~&tate.tx.us. The area of the Texas Ethics 
Commission website pertaining to Form 1295 is: 

w,\'.w.e!hi£S_,.§!ate.tx.us/whatsney.,1elf. info forml295-htm. 

Form 1295 must be completed electronically through the Texas Ethics Commission website 
(handwritten forms are not allowable). Once the business entity has completed their electronic filing of 
Form 1295, then the business entity must print out the electronically completed form, and sign and notarize 
the Form 1295. Once Form 1295 is signed and notarized, the business entity must submit their completed, 
signed, and notarized Form 1295 to the Galveston County Purchasing Agent. 

Successful Proposer is and shall be subject to these requirements, and no resultant contract may be 
executed by the Commissioners' Court until the completed, signed, and notarized Form 1295 is on 
file with the County Purchasing Agent. 

No portion of the Form 1295 process commits. the County to any type of award of contract 
wJiatsoever. 

After the Purchasing Agent's Office receives the completed, signed, and notarized Form 1295, the 
Purchasing Department representative will, within 30 days, go to the Texas Ethics Commission website to 
submit electronic confirmation of the County's receipt of the completed, signed, and notarized Form 1295 

44. CERTIFICATION REGARDJNG DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, 
AND OTHER RESPONSIBILITY MATTERS & REQUIREMENT TO REGISTER 1N SAM 
Proposer certifies that neither it, nor any of its Principals, are presently debarred, suspended, proposed for 
debarment, disqualified, excluded, or in any way declared ineligible for the award of contracts by any 
Federal agency. Contractor agrees that it shall refund Galveston County for any payments made to 
Contractor while ineligible. Contractor acknowledges that Contractor's uncured failure to perform under 
this Agreement, if such should occur, may result in Contractor being debarred from performing additional 
work for the County, the respecting State Agency administering the grant funding the contract, if 
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applicable. the State, FEMA,. or HUD (as applicable), and other Federal and State entities. Frn1her, 
Proposer has executed the Certification Regarding Debarment, Suspension, Proposed Debarment, and 
Other Responsibility Matters and returned the fully completed and executed original certification vv:ith the 
submission of its Proposal. 

The truthful and fullv com pleted and executed original of the Certification Re!!ardinrr Debarment. 
Sus11ension. Proposed Debarment. and Other Responsibilitv Matters must be included with the 
submission of Pro110ser's Proposal and is a mandaton requirement of this re,mest for Pro posal. 
Proposer's failure to include the fulh completed and executed original of this Certification shaU be 
considered non-com 1Jiance with the re uirements of this re nest for Pro osal and • ounds for the 

Proposer shall immediately notify the County Purchasing Agent if it becomes debarred or suspended, 
placed on the Consolidated List of Debarred Contractors, or in any other way becomes ineligible for award 
of contract by any Federal agency. This Certification is a material fact relied upon by Galveston County; if 
it is later determined that the contractor did not comply with 2 C.F.R. Part 180 and 2 C.F.R. Part 3000, in 
additional to the remedies available to Galveston County and the State agency administering this grant, the 
Federal Government may pursue available remedies, including but not limited to suspension and/or 
debarment of contractor. 

If the contract to be awarded pursuant to this procurement involves the use of Federal funds, then Proposer 
must also be registered in the Federal Contractor Registry through the System for A ward Management 
(SAM) to be eligible for award of contract pursuant to this procurement. 

Information regarding the SAM is available at: 

ht1f)://www.federaJgontractorreeistrv .com/?1:c!id=CIG lbf2rr8wCFYkCa ' odl!.9A!'fZw or at 
/lttes;/L~.sam.gQY/i1ortal/SAMl#l. 

No contract involving the use of Federal funds may be awarded to any Proposer unless and until such 
registration is current and in good standing under SAM. If this contract involves the use of Federal funds, 
then Proposer must enclose proof of such SAM registration within its response, which is also a mandatory 
requirement of this procurement; failure to enclose such proof shall be considered non-compliance with the 
requirements of this procurement and grounds for the rejection of Proposer's response to this procurement 
(i.e., Proposal, Proposal, or qualifications statement, as applicable). 

45. TRA~SACTIONS WIIB TERRORIST ORGANIZATIONS PROHIBITED 

(Texas Government Code 2252.151; 2252.152) Prohibition on contracts with certain companies per 
Government Code 2252.151 Definitions: 

(1 )"Company" has the meaning assigned by Section 806.001. 

(2)"Foreign terrorist organization" means an organization designated as a foreign terrorist organization 
by the United States secretary of state as authorized by 8 U .S.C. Section 1189. 
(3)"Governmental contract" means a contract awarded by a governmental entity for general construction, 
an improvement, a service, or a public works project for a purchase of supplies, materials, or equipment. 
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The tern, includes a contract to obtain a profe~sional or consulting service subject to Government Code, 
Chapter 2254. 

( 4 )"Governmental entity" has the meaning assigned by Government Code, Section 2252.001 . 

Pursuant to Chapter 2252, Texas Government Code, Contractor shall certify that ,. at the time of execution 
of this Contract, neither the Contractor, nor any wholly owned subsidiary, majority-owned subsidiary, 
parent company or affiliate of the same ( 1) engages in business with Iran, Sudan, or any foreign terrorist 
organization as described in Chapters 806 or 807 of the Texas Government Code, or Subchapter F of 
Chapter 2252 of the Texas Government Code, or (2) is a company listed by the Texas Comptroller of 
Public Accounts under Sections 806.051, 807.051, or 2252.153 of the Texas Government Code. 

46. VERIFICATION NOT TO BOYCOTT ISRAEL 
Prohibition on contracts with companies boycotting Israel per Government Code 2271.001 Definitions: 

(I) "Boycott Israel" has the meaning assigned by Section 808.001. 

(2) "Company" has the meaning assigned by Section 808.001; except that the term does not include a sole 
proprietorship. 

(2) "Governmental entity" has the meaning assigned by Government Code, Section 2251.001. 

PROVISION REQUIRED IN CONTRACT. (a) This section applies only to a contract that: 

(1) is between a governmental entity and a company with 10 or more full-time employees; and 

(2) has a value of $100,000 or more that is to be paid wholly or partly from public funds of the 
governmental entity. 

(b) A governmental entity may not enter into a contract with a company for goods or services unless the 
contract contains a written verification from the company that it: 

t l) does not boycott Israel; and 
(2) will not boycott Israel during the term of the contract. 

As required by GOVERNMENT CODE, CHAPTER 2271, CONTRACTOR hereb, verifies that it does 
not bovcott Israel and will not bovcott Israel throu:!hout the term of this Agreement. For the purposes 
of this verification, "Boycott Israel" means refusing to deal with, terminating business activities, or 
otherwise taldng any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

47. SOVEREIGN IMMUNITY 
The County specifically reserves any claim it may have to sovereign, qualified, or official immunity as a 
defense to any action arising in conjunction with this contract. 
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48. CONTROLLING LAW AND VENUE 
Proposer acknowledges and agrees that the contract is and shall be governed and construed by the laws of 
the State of Texas and that venue shall lie exclusively in a court of competent jurisdiction in Galveston 
County, Texas. 

49. MERGERS, ACQUISITIONS 
The Proposer shall be required to notify the County of any potential for merger or acquisition of which 
there is knowledge at the time that a Proposal is submitted, 

If subsequent to the award of any contract resulting from this request for Proposal the Proposer shall merge 
or be acquired by another firm, the following documents must be submitted to the County: 

A. Corporate resolutions prepared by the awarded Proposer and the new entity ratifying acceptance of 
the original contract, terms, conditions and prices; 

B. New entity's Federal Identification Number (FEIN); 
C. New entity's proposed operating plans; 
D. New entity's proof ofregistration in SAM for contracts involving Federal funds; 
E. New entity's certification regarding debarment; 
F. New entity's certification regarding lobbying; and 
G. W-9 Form for new entity 

Moreover, Proposer is required to provide the County with notice of any anticipated merger or acquisition 
as soon as Proposer has actual knowledge of the anticipated merger or acquisition. The New Proposer's 
proposed plan of operation must be submitted prior to merger to allow time for submission of such plan to 
the Commissioners'' Court for its approval. 

50. DELAYS 
The County reserves the right to delay the scheduled commencement date of the contract if it is to the 
advantage of the County. There shall be no additional costs attributed to these delays should any occur. 
Proposer agrees it will make no claims for damages, for damages for lost revenues, for damages caused by 
breach of contract with third parties, or any other claim by Proposer attributed to these delays, should any 
occur. In addition, Proposer agrees that any contract it enters into with any third party in anticipation of the 
commencement of the contract will contain a statement that the third party will similarly make no claim for 
damages based on delay of the scheduled commencement date of the contract. 

51. ACCURACY OF DATA 
Information and data provided through this request for Proposal are believed to be reasonably accurate. 

52. SUBCONTRACTING/ ASSIGNMENT 
Proposer shall not assign, sell, or otherwise transfer its contract in whole or in part without prior written 
permission of the County acting by and through its Commissioners" Court. Such consent, if granted, shall 
not relieve the Proposer of any of its responsibilities under this contract. 

25 



RFP #25-054 
Submission Deadline RFP Opening: 06/26/2025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BA YSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

53. INDEPENDENT CONTRACTOR 
Proposer expressly acknowledges that it is an independent contractor. Nothing in this agreement is 
intended nor shall be construed to create an agency relationship, an employeriemployee relationship, a joint 
venture relationship, or any other relationsrup allmving County to exercise control or direction over the 
mallller or method by which Proposer or Proposer's subcontractors perform in providing the requirements 
stated in the request for Proposal. 

54. MONITORING PERFORMANCE 
The County shall have the unfettered right to monitor and audit the Proposer's work in every respect. In 
this regard, the Proposer shall provide its full cooperation and ensure the cooperation of its employees, 
agents, assigns, and subcontractors. Further, the Proposer shall make available for inspection and/or 
copying when requested, original data, records, and accounts relating to the Proposer's work and 
performance under this contract. In the event any such material is not held by the Proposer in its original 
form, a true copy shall be provided. 

55. SUBJECT TO APPROPRIATION OF FUNDS 
State law prohibits the obligation and expenditure of public funds beyond the fiscal year for which a budget has 
been approved by the Commissioners' Court Galveston County anticipates this to be an integral part of future 
budgets to be approved during the periods of this contract, except for unanticipated needs or events which may 
prevent such payments against trus contract. However, Galveston County cannot guarantee the availability of 
fonds, and enters into this contract only to the extent such funds are made available through appropriation 
(allocation) by the Commissioners' Court. This contract shall not be construed as creating any debt on behalf 
of the County of Galveston in violation of TEX. CONST. art XI, § 7, and it is understood that all 
obligations of Galveston County are subject to the availability of funds. 

56. CONTRACTS SUBJECT TO GRANT FUNDING 
Notwithstanding the foregoing, if the contract to be awarded by trus procurement is funded with Federal or 
State grant funds, the Proposer acknowledges that the obligations of the County under the contract are 
contingent upon the continued availability of grant funding to meet the County's obligations. If the grant(s) 
to the County is reduced, de-obligated, or otherwise discontinued or terminated, Contractor agrees that the 
County may immediately terminate the contract without penalty or any liability whatsoever on the part of 
the County, the State, or the Federal awarding agency. 

57. PROCUREMENT ETHICS 
Galveston County is committed to the highest ethical standards. Therefore, it is a serious breach of the 
public trust to subvert the public purchasing process by directing purchases to certain favored vendors, or to 
tamper with the competitive Proposal process, whether it's done for kickbacks, friendship or any other 
reason. Since misuse of the purchasing power of a local government carries criminal penalties, and many 
such misuses are from a lack of clear guidelines about what constitutes an abuse of office, the Code of 
Ethics outlined below must be strictly followed. 

Galveston County also requires ethical conduct from those who do business with the County. 
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CODE OF ETHICS - Statement of Purchasing Policy: 
Public employment is a public tru$t. It is the policy of Galveston County to promote and balance the 
objective ofprolecting tile County's integrity and the objective of facilitating tile recruitment and retention 
of personnel needed by Galveston County. Such policy is implemented by prescribing essential standards 
of ethical conduct ,vithout creating unnecessary obstacles to entering public office. 

Public employees must discharge their duties impartially so as to assure fair competitive access to 
governmental procurement by responsible contractors. Moreover, they should conduct themselves in such 
a manner as to foster public confidence in the integrity of the Galveston County procurement organization. 
To achieve the purpose of this Article, it is essential that those doing business with Galveston County also 
observe the ethical standards prescribed herein. 

General Ethical Standards: 
It shall be a breach of ethics to attempt to realize personal gain through public employment with Galveston 
County by any conduct inconsistent with the proper discharge of the employee's duties. 

It shall be a breach of ethics to attempt to influence any public employee of Galveston County to breach the 
standards of ethical conduct set forth in this code. 

It shall be a breach of ethics for any employee of Galveston County to participate directly or indirectly in a 
procurement when the employee knows that: 

• The employee or any member of the employee's family, has a financial interest pertaining to the 
procurement; 

• A business or organization in which the employee or any member of the employee's family, has a 
financial interest pertaining to the procurement; or 

• Any other person, business, or organization with which the employee or any member of the 
employee's family is negotiating or has an arrangement concerning prospective employment is 
involved in the procurement. 

Gratuities: 
It shall be a breach of ethics for any person to offer, give, or agree to give any employee or former 
employee of Galveston County, or for any employee or former employee of Galveston County to solicit, 
demand, accept or agree to accept from another person, a gratuity or an offer of employment in connection 
with any decision, approval, disapproval, recommendation, preparation of any part of a program 
requirement or a purchase request, iniluencing the content of any specification or procurement standard, 
rendering of advice, investigation, auditing, or in any other advisory capacity in any proceeding or 
application, request for ruling, determination, claim or controversy, or other particular matter, pertaining to 
any program requirement or a contract or subcontract, or to any solicitation or Proposal pending before this 
government. 

Kickbacks: 
It shall be a breach of ethics for any payment, gratuity or offer of employment to be made by or on behalf 
of a subcontractor under a contract to the prime contractor or higher tier subcontractor for any contract for 
Galveston County, or to any person associated therewith, as an inducement for the award of a contract, 
subcontract or order. 
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The prohibition against gratuities and kickbacks prescnbed above shall be conspicuously set forth in every 
contract and solicitation by Galveston County. 

Confidential Information: 
rt shall be a breach of ethics for any employee or former employee of Galveston County to knowingly use 
confidential information for actual or anticipated personal gain, or for the actual or anticipated gain of any 
other person. 

Prohibition against Contingent Fees: 
It shall be a breach of ethical standards for a person to be retained, or to retain a person, to solicit or secure 
a Galveston County contract upon an agreement or understanding for a commission, percentage, brokerage, 
or contingent fee, except for retention of bona fide employees or bona fide established commercial selling 
agencies for the purpose of securing business. Failure to abide by this section constitutes a breach of 
ethical standards. 

Representation: 
Proposer represents and warrants, by signing and submitting its Proposal, that it has not retained anyone in 
violation of this section prohibiting contingent fees. 

Contract Clause: 
The representation prescribed above shall be conspicuously set forth in every contract and solicitation 
thereof. 

58. NON-COLLUSION AFFIDAVIT 
Proposer certifies, by signing and submitting a Proposal , that the Proposal is not made in the interest of, or 
on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that 
the Proposal is genuine and not collusive or sham; that the contractor has not directly or indirectly induced 
or solicited another contractor to put in a false or sham Proposal, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any contractor or anyone else to put in a sham Proposal or that anyone 
shall refrain from proposing; that the contractor has not in any manner, directly or indirectly, sought by 
agreement, communications, or conference with anyone to fix the Proposal price of the contractor of any 
other Proposer, or to fix any overhead, profit or cost element of the Proposal price, or that of any other 
contractor, or to secure any advantage against the public body awarding the contract or anyone interested in 
the proposed contract; that all statements contained in the Proposal are true; and further, that the contractor 
has not, directly or indirectly, submitted his or her Proposal price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
cooperation, partnership, company association, organization, Proposal depository, or to any member or 
agent thereof to effectuate a collusive or sham Proposal. 

A blank Non-Collusion Affidavit is included with this Proposal packet. Proposer must enclose a 
truthful and full, executed original Non-Collusion Affidavit with the submission of its Proposal. This 
is a mandaton requirement of this request for Proposal. Failure to include the truthfully and fulh 
executed Non-Collusion Affidavit in the submission of its Proposal shall be considered non­
compliance with the requirements of this retmest for Prouosal b, the Prouoser and 1:rounds for the 
rejection of Pror)oser's submission. 
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Nn 11cgotiatil1ns, decisions, or actions shall he initiated by any company as a re.suit of any verbal discussion 
with any County employee prior to the opening of responses to this request for Proposal. 

No officer or employee of the County of Galveston, and no other public or elected official, or employee, 
who may exercise any function or responsibilities in the review or approval of this undertaking shall have 
any personal or financial interest, direct or indirect, in any contract or negotiation process thereof The 
above compliance request will be part of all County of Galveston contracts for this service. 

59. CERTIFICATION REGARDING LOBBYING- COMPLIANT WITH APPENDIX A TO 24 C.F.R. 
PART 871 
Proposer certifies that, to the best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the Proposer, to any 
person for influencing or attempting to influence a department or employee of au agency, a member of 
Congress, or an employee of a member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan or cooperative agreement. 

b. If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence a department or employee of any agency, a member of Congress, a 
department or employee of congress, or an employee of a member of Congress in connection with this 
federal contract, grant, loan, or cooperative agreement, the Proposer shall complete and submit 
Standard Form LLL. "Disclosure Form to Report LobbYing". in accordance with its instructions. 

c. Proposer shall require that the language of this certification be included in the award documents for all sub­
awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 
agreements) and that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of the certification is a prerequisite for making or entering into a 
contract with Proposer and is imposed by Section 1352, Title 31, United States Code. Further, any person 
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 

The truthful and fullv com1>lctcd and executed original of the Certification Regarding Lobbvim: 
/included with Proposal packet) must be included with the submission of Pro11oser's Proposal and is 
a mandaton requirement of this request for Proposal. Proposer's failure to include the fulh 
com11leted and executed or original of this Certification shall be considered non-compliant with the 
requirements of this request for Proposal and grounds for the rejection of the Prorloser's Prouosal. 

60. NON-DISCRIMINATION 

a. Equal Employment Opportunity: Proposer will not discriminate against any employee or applicant for 
employment because of race, color, religion, national origin, sex, disability, genetic information or veteran 
status. Proposer will take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, national origin, sex, disability, 
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genetic infommtion or veteran status. Such action shall include. but not be limited to, the following: 
employment; upgrading; demotion or transfer; recruitment or recruitment advertising; layoff or 
temlination; rates of pay or other fonns of compensation; and selection for training, including 
apprenticeship. Proposer agrees to post in conspicuous places, available to employees and applicants for 
employment, notices ofemploymenL 

Proposer will, in all solicitation or advertisements for employees placed by or on behalf of Proposer, state 
that all qualified applicants will receive consideration for employment without regard to race, color, 
religion, national origin, sex, disability, genetic information, or veteran status. 
Proposer will cause the foregoing provisions to be inserted in all subcontracts for any work covered by this 
Agreement so that such provisions will be binding upon each subcontractor, provided that the foregoing 
provisions shall not apply to contracts or subcontracts for standard commercial supplies or raw materials. 

Proposer will include the provisions herein in every subcontract or purchase order unless exempted. 

b. Drug Free Work Place Act: Proposer shall comply with all applicable requirements of the Drug-Free 
Workplace Act of 1988 (Public Law 100-690, Title V, Subtitle D; 41 U.S.C. § 8102, et seq.) and 
implementing regulations thereunder. 

c. Americans with Disabilities Act: Proposer shall comply with all applicable provisions of the Americans 
with Disabilities Act of 1990 (Public Law 101-136) and implementing regulations thereunder. 

d. OSHA Regulations: Proposer agrees to maintain and to display any applicable materials for its employees 
in accordance with OSHA regulations. 

e. Compliance with Immigration Laws and Use ofE-Verify: Proposer agrees to comply with all 
requirements of the U.S. Immigration Reform and Control Act of 1986, as amended, and any 
implementing regulations thereto. Proposer further agrees to utilize the E-Verify system through the 
Department of Homeland Security on its employees. Proposer shall not employ unauthorized aliens and 
shall not assign services to be performed to any supplier or subcontractor who are unauthorized aliens. If 
any personnel performing any services hereunder are discovered to be an unauthorized alien, then Proposer 
will immediately remove such personnel from performing services hereunder and shall replace such 
persunud witl1 persunud who are nut unauthuri-:etl alien(s). 

f. State and Federal Law Compliance: Proposer agrees to comply with all other State and Federal laws and 
regulations applicable to the provision of services under this contract 

g. The Contractor shall comply with the Age Discrimination Act of 197 5 which provides that no person 
in tl1e United States shall on the basis of age be excluded from participation in, be denied the benefits 
of, or be subjected to discrimination under any program or activity receiving federal financial 
assistance. 

61. RECORD RETENTION AND RIGHT TO AUDIT 
Proposer shall keep and maintain all records associated with this contract for a minimum of five (5) years 
from the close of the contract or as required by Federal or State law or regulation, whichever period is 
longer. If awarded this contract, Proposer shall allow the County reasonable access to the records in 
Proposer's possession, custody, or control that the County deems necessary to assist it in auditing the 
services, costs, and payments provided hereunder. If this contract involves the use of Federal or State 
funds, then Proposer shall also allow reasonable access to representatives of the Office of Inspector 
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General, the General Accounting Office, the State Auditor's Office, and the other Federal and.'or State 
agencies overseeing the funds that such entities deem necessary to facilitate review by such agencies and 
Proposer shall maintain fiscal records and supporting documentation for all expenditures in a manner that 
conforms with 0MB Circular A-87 (relocated to 2 C.F.R. Part 225) and this contract. 

62. TITLE VI ASSURANCES/TxDOT 
The County is subject to Title VI of the Civil Rights Act of 1964 and the Federal and State laws and regulations 
of the United States Department ofTransportation and Texas Department ofTransportation (TxDOT). 
Pursuant to these requirements, the County must have its contractors provide required assurances on 
compliance with non-discrimination by itself and its subcontractors. The Title VI Assurances within this 
Subsection are not exhaustive - whenever any Federal, State, or Local requirement requires additional clauses, 
this list shall not be construed as limiting. Contractor agrees as follows: 

(1) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally assisted programs of the Department of Transportation (hereinafter, 
DOT) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time (hereinafter 
referred to as the Regulations), which are incorporated herein by reference and made a part of this 
contract. 

(2) Non-discrimination: The Contractor, with regard to the work performed by it during the contract, 
shall not discriminate on the ·basis of race, color, national origin, religion, sex, age, disability or 
Veteran status in the selection and retention of subcontractors, including procurements of materials and 
leases of equipment. The Contractor shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when 
the contract covers a program set forth in Appendix B of the Regulations. 

(3) Solicitations for Subcontractors, Including Procurement of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurement of materials or leases of equipment, each 
potential subcontractor or supplier shall be notified by the Contractor of the Contractor's obligations 
under this contract and the Regulations relative to nondiscrimination on the grounds of race, color, 
national origin, religion, sex, age, disability or Veteran status. 

(4) Information and Reports: The Contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of infonnation and its facilities as may be determined by the Galveston County 
or the Texas Department of Transportation to be pertinent to ascertain compliance with such 
Regulations, orders and instructions. Where any information required of the Contractor is in the 
exclusive possession of another who fails or refuses to furnish this information the Contractor shall so 
certify to Galveston County or the Texas Department of Transportation as appropriate and shall set 
forth what efforts it has made to obtain the information. 

(5) Sanctions for Non-compliance: In the event of the Contractor's noncompliance with the 
nondiscrimination provisions of this contract, Galveston County shall impose such contract sanctions 
as it or the Texas Department of Transportation may determine to be appropriate, including, but not 
limited to: 
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(a) withholding of payments to the Contractor under the r-ontract until the Contractor complies, 
and/or; 

(b) cancellation, termination, or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions. The Contractor shall include the provisions of paragraphs (1) through 
( 6) in every subcontract, including procurement of materials and leases of equipment, unless exempt 
by the Regulations, or directives issued pursuant thereto . The Contractor shall talce such action with 
respect to any subcontract or procurement as Galveston County or the Texas Department of 
Transportation may direct as a means of enforcing such provisions including sanctions for non­
compliance: Provided, however, that, in the event Contractor becomes involved in, or is threatened 
with, litigation with a subcontractor or supplier as a result of such direction, the Contractor may 
request Galveston County to enter into such litigation to protect the interests of Galveston County, and, 
in addition, the Contractor may request the United States to enter into such litigation to protect the 
interests of the United States. 

63. ASSURANCES FOR CONSTRUCTION PROGRAMS - TEXAS GENERAL LAND OFFICE (GLO) 
The County is subject to Federal and State laws and regulations of the United States and The Texas General 
Land Office (GLO). Pursuant to these requirements, the County must have its contractors provide required 
assurances on compliance with non-discrimination by itself and its subcontractors. These Assurances within 
this Subsection are not exhaustive - whenever any Federal, State, or Local requirement requires additional 
clauses. this list shall not be construed as limiting. Contractor agrees as follows: 

(1) Will comply with the Intergovernmental Personnel Act of 1970 (42 U.S.C. §§4728-4763) relating 
to prescribed standards for merit systems for programs funded under one of the 19 statutes or 
regulations specified in Appendix A ofOPM's Standards for a Merit System of Personnel 
Administration (5 C.F.R. 900, Subpart F). 

(2) Will comply with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. §§4801 et seq.) 
which prohibits the use of lead-based paint in construction or rehabilitation of residence 
structures. 

(3) Will comply with all Federal statutes relating to non-discrimination. These include but are not 
limited to: (a) Title VI of the Civil Rights Act of I 964 (P .L. 88-352) which prohibits 
discrimination on the basis of race, color or national origin; (b) Title IX of the Education 
Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-1686), which prohibits 
discrimination on the basis of sex; (c) Section 504 of the Rehabilitation Act of 1973, as 
amended (29 U.S.C.§794), which prohibits discrimination on the basis of handicaps; (d) the Age 
Discrimination Act ofl975, as amended ( 42 U.S.C. §§6101-6107), which prohibits discrimination 
on the basis ofage; (e) the Drug Abuse Office and Treatment Act of 1972 (P.L. 92-255), as 
amended, relating to nondiscrimination on the basis of drug abuse; (f) the Comprehensive Alcohol 
Abuse and Alcoholism Prevention, Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as 
amended, relating to nondiscrimination on the basis of alcohol abuse or alcoholism; (g) §§523 and 
527 of the Public Health Service Act of 1912 (42 U.S.C. §§290 dd-3 and 290 ee-3), as amended, 
relating to confidentiality of 
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alcohol and drug ahu1-e patient rewrds; (h) Title VIJI of the Civil Rights Act of 1968 (42 U.S.C' 
§§360 I et seq.), as amended, relating to nondiscrimination in the sale, rental or financing of 
housing; (i) any other non-discrimination provisions in the specific statute(s) under which 
application for Federal assistance is being made; and (i) the requirements of any other 
nondiscrimination statute(s) which may apply to the application. 

(4) Will comply with the Intergovernmental Personnel Act of 1970 (42 U.S.C. §§4728-4763) relating 
to prescribed standards for merit systems for programs funded under one of the 19 statutes or 
regulations specified in Appendix A of OPM' s Standards for a Merit System of Personnel 
Administration (5 C.F.R. 900, Subpart F). 

(5) Will comply with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. §§4801 et seq.) 
which prohibits the use oflead-based paint in construction or rehabilitation ofresidence 
structures. 

(6) Will comply with all Federal statutes relating to non-discrimination. These include but are not 
limited to: (a) Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits 
discrimination on the basis of race, color or national origin; (b) Title IX of the Education 
Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-1686), which prohibits 
discrimination on the basis of sex; ( c) Section 504 of the Rehabilitation Act of 1973, as 
amended (29 U.S.C.~794), which prohibits discrimination on the basis of handicaps; (d) the Age 
Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits discrimination 
on the basis of age; (e) the Drug Abuse Office and Treatment Act of 1972 (P.L. 92-255), as 
amended, relating to nondiscrimination on the basis of drug abuse; (f) the Comprehensive Alcohol 
Abuse and Alcoholism Prevention, Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as 
amended, relating to nondiscrimination on the basis of alcohol abuse or alcoholism; (g) §§523 and 
527 of the Public Health Service Act of 1912 (42 U.S.C. §§290 dd-3 and 290 ee-3), as amended, 
relating to confidentiality of 
alcohol and drug abuse patient records; (h) Title vm of the Civil Rights Act of 1968 (42 U.S.C. 
§§3601 et seq.), as amen<leJ, relating tu nunJis..:rimination in lhe sale, reutal or finan,.;ing of 
housing; (i) any other non-discrimination provisions in the specific statute(s) under which 
application for Federal assistance is b_eing made; and U) the requirements of any other 
nondiscrimination statute(s) which may apply to the application. 

(7) Will comply, or has already complied, with the requirements of Titles Il and III of the Uniform 
Relocation Assistance and Real Property Acquisition Policies Act of 1970 (P .L. 91-646) which 
provide for fair and equitable treatment of persons displaced or whose property is acquired as a 
result of Federal and federally assisted programs. These requirements apply to all interests in real 
property acquired for project purposes regardless of Federal participation in purchases. 

(8) Will comply with the provisions of the Hatch Act (5 U.S.C. §§ 1501-1508 and 7324-7328) which 
limit the political activities of employees whose principal employment activities are funded in 
whole or in part with Federal funds. 
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(9) Will comply, as applicable, ~-ith the provisions of the Davis- Bacon Act (40 U.S.C. §§27fia Lo 
276a-7), the Copeland Act (40 U.S.C. §276c and 18 U.S.C. §874), and the Contract Work Hours 
and Safety Standards Act (40 U.S.C. §§327-333) regarding labor standards for federally assisted 
construction sub agreements. 

(10) Will comply with flood insurance purchase requirements of Section 102(a) of the Flood Disaster 
Protection Act of 1973 (P.L. 93-234) which requires recipients in a special flood hazard area lo 
participate in the program and to purchase flood insw·ance if the total cost of insurable 
construction and acquisition is $10,000 or more. 

(11) Will comply with environmental standards which may be prescribed pursuant to the following : (a) 
institution of environmental quality control measures under the National Environmental Policy 
Act of 1969 (P.L. 91-190) and Executive Order (EO) 11514; (b) notification of violating 
facilities pursuant to EO 11738; (c) protection of wetlands pursuant to EO 11990; {d) evaluation 
of flood hazards in floodplains in accordance with EO 11988; (e) assurance of project 
consistency with the approved State management program developed under the Coastal Zone 
Management Act of 1972 (16 U.S.C. §§ 1451 et seq.); (f) conformity of Federal actions to State 
(Clean Air) Implementation Plans under Section ·176(c) of the Clean Air Act of 1955, as 
amended (42 U.S.C. §§7401 et seq.); (g) protection of underground sources of drinking water 
under the Safe Drinking Water Act of 1974, as amended (P.L. 93-523); and, (h) protection of 
endangered species under the Endangered Species Act of 1973, as amended (P.L. 93205). 

(12) Will comply with the Wild and Scenic Rivers Act of 1968 (16 U.S.C. §§ 1271 et seq.) related to 
protecting components or potential components of the national wild and scenic rivers system. 

(13) Will assist the awarding agency in assuring compliance with Section 106 of the National Historic 
Preservation Act of 1966, as amended (16 U.S.C. §470), EO 11593 (identification and protection 
of historic properties), and the Archaeological and Historic Preservation Act of 1974 (16 U.S.C. 
§§469a-1 et seq.). 

(14) Will cause to be performed the required financial and compliance audits in accordance with the 
Single Audit Act Amendments ofl996 and 0MB Circular No. A-133, "Audits of States, Local 
Governments, and Non-Profit Organizations." 

(15) Will comply with all applicable requirements of all other Federal laws, executive orders, 
regulations, and policies governing this program. 

(16) Will comply with the requirements of Section 106(g) of the Trafficking Victims Protection Act 
(TVPA) of 2000, as amended (22 U.S.C. 7104) which prohibits grant award recipients or a sub­
recipient from (1) Engaging in severe fonns of trafficking in persons during the period of time 
that the award is in effect (2) Procuring a commercial sex act during the period of time that the 
award is in effect or (3) Using forced labor in the performance of the award or subawards under 
the award. 
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64. GENERAL AFFIRMATIONS-TEXAS GENERAL LAND OFFICE (GLO) 
To the extent they apply, affirms, and agrees to the following, without exception: 

I. represents and warrants that, in accordance ,vith Section 2155.005 of the Texas Government Code, 
neither nor the finn, corporation, partnership, or institution represented by , or anyone acting for such a 
firm, corporation, partnership, or institution has ( 1) violated any provision of the Texas Free Enterprise 
and Antitrust Act of 1983, Chapter l 5 of the Texas Business and Commerce Code, or the federal antitrust 
Jaws, or (2) communicated directly or indirectly the. contents of this Contract or any solicitation response 
upon which this Contract is based to any competitor or any other person engaged in the same line of 
business as . 

2. If the Contract is for services, shall comply with Section 2155.444 I of the Texas Government Code, 
requiring the purchase of products and materials produced in the State of Texas in performing service 
contracts. 

3. Under Section 23 l.006 of the Family Code, the vendor or applicant [] certifies that the individual or 
business entity named in this Contract, bid or application is not ineligible to receive the specified grant, 
loan, or payment and acknowledges that this Contract may be terminated and payment may be withheld 
if this certification is inaccurate. 

4. A bid or an application for a contract, grant, or loan paid from state funds must include the name and 
social security number of the individual or sole proprietor and each partner, shareholder, or owner with 
an ownership interest of at least 25 percent of the business entity submitting the bid or application. 
certifies it has submitted this information to the GLO. 

5 If the Contract is for the purchase or lease of computer equipment, as defined by Texas Health and Safety 
Code Section 361.952(2), certifies that it is in compliance with Subchapter Y, Chapter 361 of the Texas 
Health and Safety Code, related to the Computer Equipment Recycling Program and the Texas 
Commission on Enviromnental Quality rules in Title 30 Texas Administrative Code Chapter 328. 

6. Pursuant to Section 2155.003 of the Texas Government Code, represents and warrants that it has not 
given, offered to gi\·e, nor intends to give at any time hereafter any economic opportunity, future 
employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection 
with the Contract. 

7. Payments due under the Contract shall be directly applied towards eliminating any debt or delinquency 
owes to the State of Texas including, but not limited to, delinquent taxes, delinquent student loan 
payments, and delinquent child support. 

8. Upon request of the GLO, shall provide copies of its most recent business continuity and disaster 
recovery plans. 

9. If the Contract is for consulting services governed by Texas Government Code Chapter 2254, Subchapter 
B, in accordance with Section 2254.033 of the Texas Government Code, relating to consulting services, 
certifies that it does not employ an individual who has been employed by The GLO or another agency 
at any time during the two years preceding the 's submission of its offer to provide consulting services 
to the GLO or, in the alternative, , in its offer to provide consulting services to the GLO, disclosed the 
following: (i) the nature of the previous employment with the GLO or other state agency; (ii) the date 
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the employment wa;; tern1inaced: and (iii) the annual rate of compen~ation for the employment at the 
time of its termination. 

10. If the Contract is not for architecture, engineering, or construction services, except as otherwise provided 
by statute, rule, or regulation, must use the dispute resolution process provided for in Chapter 2260 of 
the Texas Government Code to attempt to resolve any dispute arising under the Contract. NOTHING IN 
THIS SECTION SHALL BE CONSTRUED AS AW AIYER OF SOVEREIGN IMMUNITY BY THE 
GLO. 

11. If the Contract is for architecture, engineering, or construction services, subject to Texas Government 
Code, Section 2260.002 and Texas Civil Practice and Remedies Code Chapter 114, and except as 
otherwise provided by statute, rule, or regulation, shall use the dispute resolution process provided for 
in Chapter 2260 of the Texas Government Code to attempt to resolve all disputes arising under this 
Contract. Except as otherwise provided by statute, rule, or regulation, in accordance with the Texas Civil 
Practice and Remedies Code, Section 114.005, claims encompassed by Texas Government Code, Section 
2260.002(3) and Texas Civil Practice and Remedies Code Section 114.002 shall be governed by the 
dispute resolution process set forth below in subsections (a)-( d). NOTHING IN TIIlS SECTION SHALL 
BE CONSTRUED AS AW AIVER OF SOVEREIGN IMMUNITY BY THE GLO. 

a. Notwithstanding Texas Government Code, Chapter 2260.002(3) and Chapter 114.012 and any other 
statute or applicable law, if the 's claim for breach of contract cannot be resolved by the parties in 
the ordinary course of business, may make a claim against the GLO for breach of contract and the 
GLO may assert a counterclaim against the as is contemplated by Texas Government Code, Chapter 
2260, Subchapter B. In such event, must provide written notice to the GLO of a claim for breach of 
the Contract not later than the 180th day after the date of the event giving rise to the claim. The 
notice must state with particularity: (1) the nature of the alleged breach; (2) the amount the seeks as 
damages; and (3) the legal theory of recovery. 

b. The chief administrative officer, or if designated in the Contract, another officer of the GLO, shall 
examine the claim and any counterclaim and negotiate with the in an effort to resolve them. The 
negotiation must begin no later than the 120th day after the date the claim is received, as is 
contemplaLcJ by Texas Governn1ent CoJe, Chapter 2260, Section 2260.052. 

c. If the negotiation under paragraph (b) above results in the resolution of some disputed issues by 
agreement or in a settlement, the parties shall reduce the agreement or settlement to writing and each 
party shall sign the agreement or settlement. A partial settlement or resolution of a claim does not 
waive a party's rights under this Contract as to the parts of the claim that are not resolved. 

d. If a claim is not entirely resolved under paragraph (b) above, on or before the 270th day after the 
date the claim is filed with the GW, unless the parties agree in writing to an extension of time, the 
parties may agree to mediate a claim made under this dispute resolution procedure. This dispute 
resolution procedure is the 's sole and exclusive process for seeking a remedy for an alleged breach 
of contract by the GLO if the parties are unable to resolve their disputes as described in this section. 

e. Nothing in the Contract shall be construed as a waiver of the state's or the GLO's sovereign 
immunity. This Contract shall not constitute or be construed as a waiver of any of the privileges, 
rights, defenses, remedies, or immunities available to the State of Texas. The failure to enforce, or 
any delay in the enforcement, of any privileges, rights, defenses, remedies, or immunities available 
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to the State of Texas under this Contract or under applicable law shall not constitute a waiver of 
such privileges, rights, defenses, remedies or immunities or be considered as a basis for estoppel. 
The GLO does not waive any privileges, rights, defenses, or immunities available to it by entering 
into this Contract or by its conduct, or by the conduct of any representative of the GLO, prior to or 
subsequent to entering into this Contract. 

f. Except as otherwise provided by statute, rule, or regulation, compliance with the dispute resolution 
proce-ss provided for in Texas Government Code, Chapter 2260, subchapter B and incorporated by 
reference in subsection (a)-(d) above is a condition precedent to the: (1) filing suit pursuant to 
Chapter 114 of the Civil Practices and Remedies Code; or (2) initiating a contested case hearing 
pursuant to Subchapter C of Chapter 2260 of the Texas Government Code. 

12. If Texas Government Code Chapter 2270 prohibiting state contracts with companies boycotting Israel 
applies to and this Contract, then verifies it does not boycott Israel and will not boycott Israel during the 
term of this Contract. 

13. This Contract is contingent upon the continued availability of lawful appropriations by the Texas 
Legislature. understands that all obligations of the GLO under this Contract are subject to the availability 
of state funds. If such funds are not appropriated or become unavailable, the GLO may tenninate the 
Contract. The Contract shall not be construed as creating a debt on behalf of the GLO in violation of 
Article III, Section 49a of the Texas Constitution. 

14. certifies that it is not listed on the federal government's terrorism watch list as described in Executive 
Order 13224. 

15. In accordance with Section 669.003 of the Texas Government Code, relating to contracting with the 
executive head ofa state agency, certifies that it is not (1) the executive head of the GLO, (2) a person 
who at any time during the four years before the effective date of the Contract was the executive head of 
the GLO, or (3) a person who employs a current or former executive head of the GLO. 

16. represents and warrants that all statements and information prepared and submitted in connection with 
lb.is Coutract are current, complete, true, and accuraw. Submitting a false statement or making a material 
misrepresentation during the performance of this Contract is a material breach of contract and may void 
the Contract or be grounds for its termination. 

17 Pursuant to Section 2155.004(a) of the Texas Government Code, certifies that neither nor any person or 
entity represented by has received compensation from the GLO to participate in the preparation of the 
specifications or solicitation on which this Contract is based. Under Section 2155.004(b) of the Texas 
Government Code, certifies that the individual or business entity named in this Contract is not ineligible 
to receive the specified contract and aclmowledges that the Contract may be terminated, and payment 
·withheld if this certification is inaccurate. This Section does not prohibit from providing free technical 
assistance. 

18 . represents and warrants that it is not engaged in business with Iran, Sudan, or a foreign terrorist 
organization, as prohibited by Section 2252.152 of the Texas Government Code. 

19. If the Contract is for professional or consulting services governed by Texas Government Code Chapter 
2254, represents and warrants that none of its employees including, but not limited to, those authorized 
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to provide services under the Contract were fonner employees of the GLO during the twelve ( 12) month 
period immediately prior to the date of execution of the Contract. 

20. The Contract shall be govemed by and construed in accordance with the laws of the State of Texas, 
without regard to the conflicts of law provisions. The venue of any suit arising under the Contract is 
fixed in any court of competent jurisdiction of Travis County, Texas, unless the specific venue is 
otherwise identified in a statute which directly names or otherwise identifies its applicability to the GLO, 

21 IF THE CONTRACT IS NOT FOR ARCHITECTURE OR ENGINEERING SERVICES GOVERNED 
BY TEXAS GOVERNMENT CODE CHAPTER 2254, , TO THE EXTENT ALLOWED BY LAW, 
SHALL DEFEND, INDEMNIFY AND HOLD HARMLESS THE STATE OF TEXAS AND THE 
GLO, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, 
CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, 
ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES, 
AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR OMISSIONS OF 
OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS 
OF SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE CONTRACT AND 
ANY PURCHASE ORDERS ISSUED UNDER THE CONTRACT. THE DEFENSE SHALL BE 
COORDINATED BY WITH THE OFFICE OF THE TEXAS ATTORNEY GENERAL WHEN TEXAS 
ST ATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND MAY NOT AGREE 
TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE 
OFFICE OF THE TEXAS ATTORNEY GENERAL. AND THE GLO SHALL FURNISH TIMELY 
WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

22. IF THE CONTRACT IS FOR ARCHITECTURE OR ENGINEERING SERVICES GOVERNED BY 
TEXAS GOVERNMENT CODE CHAPTER 2254, , TO THE EXTENT ALLOWED BY LAW, 
SHALL INDEMNIFY AND HOLD HARMLESS THE STATE OP TEXAS AND THEGLO, AND/OR 
THEIR OFFICERS, AGENTS, Etv.lPLOYEES, REPRESENTATIVES, CONTRACTORS, 
ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, 
DEMANDS, OR SUITS, AND ALL RELATED DAMAGES, COSTS, ATTORNEY FEES, AND 
EXPENSES TO THE EXTENT CAUSED BY, ARISING OUT OF, OR RESULTING FROM ANY 
ACTS OF NEGLIGENCE, INTENTIONAL TORTS, \VILLfUL J\.IlSCONDUCT, PERSONAL 
INJURY OR DAMAGE TO PROPERTY, AND/OR OTHERWISE RELATED TO 'S 
PERFORMANCE, AND/OR FAILURES TO PAY A SUBCONTRACTOR OR SUPPLIER BY THE 
OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, CONSULT ANTS 
UNDER CONTRACT TO , OR ANY OTHER ENTITY OVER WHICH THE CONTRACTOR 
EXERCISES CONTROL, OR SUPPLIERS OF SUBCONTRACTORS IN THE EXECUTION OR 
PERFORMANCE OF THE CONTRACT. THE DEFENSE SHALL BE COORDINATED BY WITH 
THE OFFICE OF THE TEXAS ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE 
NAMED DEFENDANTS IN ANY LAWSUIT AND MAY NOT AGREE TO ANY SETTLEMENT 
WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE TEXAS 
ATTORNEY GENERAL. AND THE GLO SHALL FURNISH TIMELY WRITTEN NOTICE TO 
EACH OTHER OF ANY SUCH CLAIM. 

23. TO THE EXTENT ALLOWED BY LAW, SHALL DEFEND, INDEMNIFY, AND HOLD 
HARMLESS THE GLO AND THE STATE OF TEXAS FROM AND AGAINST ANY AND ALL 
CLAJMS, VIOLATIONS, MISAPPROPRIATIONS OR INFRINGEMENT OF ANY PATENT, 
TRADEMARK, COPYRIGHT, TRADE SECRET OR OTHER INTELLECTUAL PROPERTY 

38 



RFP #25-054 
Submission Deadline RFP Opening: 06/26/2025 

Tim~: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

RlGHTS ANDiOR OTHER INTANGIBLE PROPERTY. PUBLJCJTY OR PRIVACY RIGHTS, 
AND/OR IN CONNECTION WITH OR ARISING FROM: (1) THE PERFORMANCE OR ACTIONS 
OF PURSUANT TO THIS CONTRACT; (2) ANY DELlVERABLE, WORK PRODUCT, 
CONFIGURED SERVICE OR OTHER SERVICE PROVIDED HEREUNDER; AND/OR (3) THE 
GLO'S ANDtOR 'S USE OF OR ACQUISITION OF ANY REQUESTED SERVICES OR OTHER 
ITEMS PROVIDED TO THE GLO BY OR OTHERWISE TO WHICH THE GLO HAS ACCESS AS 
A RESULT OF 'S PERFORMANCE UNDER THE CONTRACT. AND THE GLO SHALL FURNISH 
TIMELY WRITTEN NOTICE TO EACH OTHER OF Alff SUCH CLAIM. SHALL BE LIABLE TO 
PAY ALL COSTS OF DEFENSE, INCLUDING ATTORNEYS' FEES. TIIE DEFENSE SHALL BE 
COORDINATED BY WITH THE OFFICE OF THE TEXAS ATTORNEY GENERAL (OAG) WHEN 
TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND MAY NOT 
AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM 
OAG. IN ADDITION, WILL RE1MBURSE THE GLO AND THE STATE OF TEXAS FOR ANY 
CLAIMS, DAMAGES, COSTS, EXPENSES OR OTHER AMOUNTS, INCLUDING, BUT NOT 
LTh1ITED TO, ATTORNEYS' FEES AND COURT COSTS, ARISING FROM ANY SUCH CLAIM. 
IF THE GLO DETERMINES THAT A CONFLICT EXISTS BETWEEN ITS INTERESTS AND 
THOSE OF OR IF THE GLO IS REQUIRED BY APPLICABLE LAW TO SELECT SEPARATE 
COUNSEL, THE GLO WILL BE PERMITTED TO SELECT SEPARATE COUNSEL AND WILL 
PAY ALL REASONABLE COSTS OF THE GLO'S COUNSEL. 

24. has disclosed in writing to the GLO all existing or potential conflicts of interest relative to the 
performance of the Contract. 

25. Sections 2155.006 and 2261.053 of the Texas Government Code prohibit state agencies from accepting 
a solicitation response or awarding a contract that includes proposed financial participation by a person 
who, in the past five years, has been convicted of violating a federal law or assessed a penalty in 
connection with a contract involving relief for Hurricane Rita, Hurricane Katrina, or any other disaster, 
as defined by Section 418.004 of the Texas Government Code, occurring after September 24, 2005. 
Under Sections 2155.006 and 2261.053 of the Texas Government Code, certifies that the individual or 
business entity named in this Contract is not ineligible to receive the specified contract and acknowledges 
that this Contract may be terminated, and payment withheld if this certification is inaccurate. 

26. understands that the GLO will comply with the Texas Public Information Act (Chapter 552 of the Texas 
Government Code) as inte1preted by judicial rulings and opinions of the Attorney General of the State 
of Texas. Information, documentation, and other material related to this Contract may be subject to 
public disclosure pursuant to the Texas Public Information Act. In accordance with Section 2252.907 of 
the Texas Government Code, shall make any information created or exchanged with the State/GLO 
pursuant to the Contract, and not otherwise excepted from disclosure under the Texas Public Information 
Act, available in a format that is accessible by the public at no additional charge to the State or the GLO. 

27. The person executing this Contract certifies that he/she is duly authorized to execute this Contract on 
his/her own behalf or on behalf of and legally empowered to contractually bind to the terms and 
conditions of the Contract and related documents. 

28. If the Contract is for architectural or engineering services, pursuant to Section 2254.0031 of the Texas 
Government Code, which inco1porates by reference Section 271.904(d) of the Texas Local Government 
Code, shall perform services (]) with professional skill and care ordinarily provided by competent 
engineers or architects practicing under the same or similar circumstances and professional license, and 
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(2) as expeditiously as i;; prudent considering the ordinary professional skill and rnre of a competent 
engineer or architect. 

29. The state auditor may conduct an audit or investigation of any entity receiving funds from the state 
directly under the Contract or indirectly through a subcontract under the Contract. The acceptance of 
funds directly under the Contract or indirectly through a subcontract under the Contract acts as 
acceptance of the authority of the state auditor, under the direction of the legislative audit committee, to 
conduct an audit or investigation in connection with those funds. Under the direction of the legislative 
audit committee, an entity that is the subject of an audit or investigation by the state auditor must provide 
the state auditor with access to any information the state auditor considers relevant to the investigation 
or audit. shall ensure that this paragraph concerning the authority to audit funds received indirectly by 
subcontractors through the Contract and the requirement to cooperate is included in any subcontract it 
awards. The GLO may unilaterally amend the Contract to comply with any rules and procedures of the 
state auditor in the implementation and enforcement of Section 2262.154 of the Texas Government Code. 

30. certifies that neither it nor its principals are debarred, suspended, proposed for debarment, declared 
ineligible, or otherwise excluded from participation in the Contract by any state or federal agency. 

3 1 . expressly aclrnowledges that state funds may not be expended in connection with the purchase of an 
automated information system unless that system meets certain statutory requirements relating to 
accessibility by persons with visual impairments. Accordingly, represents and warrants to the GLO that 
any technology provided to the GLO for purchase pursuant to this Contract is capable, either by virtue 
of features included within the technology or because it is readily adaptable by use with other technology, 
of: providing equivalent access for effective use by both visual and non-visual means; presenting 
information, including prompts used for interactive communications, in formats intended for non-visual 
use; and being integrated into networks for obtaining, retrieving, and disseminating information used by 
individuals who are not blind or visually impaired. For purposes of this Section, the phrase "equivalent 
access" means a substantially similar ability to communicate v..-ith or make use of the technology, either 
directly by features incorporated within the technology or by other reasonable means such as assistive 
devices or services which would constitute reasonable accommodations under the Americans With 
Disabilities Act or similar state or federal laws. Examples of methods by which equivalent access may 
be provided im;luue, but a.re nut limite<l to, keyboard altcmaLi,es to mouse 1.:ummauJs anJ ulher means 
of navigating graphical displays, and customizable display appearance. 

32. If the Contract is for the purchase or lease of covered television equipment, as defined by Section 
361.971(3) of the Texas Health and Safety Code, certifies its compliance with Subchapter Z, Chapter 
361 of the Texas Health and Safety Code, related to the Television Equipment Recycling Program. 

33 . Pursuant to Section 572.069 of the Texas Government Code, certifies it has not employed and will not 
employ a former state officer or employee who participated in a procurement or contract negotiations 
for the GLO involving within two (2) years after the date that the contract is signed, or the procurement 
is terminated or withdravm. This certification only applies to former state officers or employees whose 
state service or employment ceased on or after September 1, 2015. 

34. The GLO does not tolerate any type of fraud. GLO policy promotes consistent, legal, and ethical 
organizational behavior by assigning responsibilities and providing guidelines to enforce controls. Any 
violations of law, agency policies, or standards of ethical conduct will be investigated, and appropriate 
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actions will be taken. shall repor1 any possible fraud. wasle, or abuse that occurs in connection v.-ith the 
Contract to the GLO's Fraud Reporting hotline at (877) 888-0002. 

35 . The requirements ofSubchapter J, Chapter 552, Government Code, may apply to this contract and agrees 
that the Contract can be terminated if knowingly or intentionally fails to comply with a requirement of 
that subchapter. 

36. Tf, in its perfonnance of the Contract has access to a state computer system or database, must complete 
a cybersecuritytraining program certified under Texas Government Code Section 2054.519, as selected 
by the GLO. must complete the cybersecurity training program during the initial term of the Contract 
and during any renewal period. must verify in writing to the GLO its completion of the cybersecurity 
training program. 

37. Under Section 2155.0061, Texas Government Code, certifies that the entity named in this contract 
is not ineligible to receive the specified contract and acknowledges that this contract may be terminated 
and payment withheld if this certification is inaccurate. 
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65. SECTION 231.006, FAMILY CODE/DELINQUENT CHILD SUPPORT 
Pursuant to Title 5, Section 231.006 of the Texas Family Code, as applicable, Proposer certifies that it, including all of 
its principals, is/are current in child support payments and that it is eligible to receive payments from State funds 
under a contract for property, materials, or services. Proposer acknowledges and agrees that if it is awarded this 
contract, then the ensuing agreement may be terminated, and payment withheld if this certification is inac.c.\1rate. 
Finally, by the submission of its Proposal, the Proposer certifies that it has included the names and social security 
numbers of each person with at least 25% ownership interest in Proposer within its response to the request for 
Proposal and that all such persons are current in child support payments. 

66. ANTITRUST 
Pursuant to 15 U.S.C. § 1, et seq., and Texas Business and Commerce Code, Chapter 15, Contractor, by the submission of 
its Proposal, certifies that neither Contractor nor any natural person, proprietorship, firm, cmporation, partnership, 
association, or institution represented by Contractor or anyone acting for such natural person, proprietorship, firm, 
corporation, partnership, association, or institution has violated any Federal or State antitrust laws or communicated the 
nature of the offer, directly or indirectly, to any competitor or other person engaged in a similar line of business. 

67. LABOR STANDARDS 
On contracts funded under a federal grant: Proposer acknowledges that the contract to be awarded pursuant to this 
solicitation is on a grant program funded with Federal funds. Proposer shall comply with the requirements of 29 CFR Part 
5 and Part 30 and shall be in conformity with Executive Order 11246, entitle.cl "Equal Employment Opportunity", 
Copeland, "Anti-Kickback" Act (40 U.S.C. 3145, 29 C.F.R. Part 3), the Davis-Bacon and Related Acts (40 U.S.C. 3141-
3148, 29 C.F.R. Parts 1,3, and 5), the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 et seq.), and all 
other applicable Federal, State, and local laws and regµlations pertaining to labor standards, insofar as those acts apply to 
the performance of this Agreement. Proposer is also responsible for ensuring that all subcontractors comply with the 
requirements of 29 CFR Part 5 and Part 30 and shall be in confonnity with Executive Order 11246, entitled "Equal 
Employment Opportunity'', Copeland "Anti-Kickback" Act, the Davis-Bacon and Related Acts (29 CFR Parts I, 3 and 5), 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 et seq.), and all other applicable Federal, State, and 
local laws and regulations pertaining to labor standards, insofar as those acts apply to the performance of this Agreement. 

.Contractor is encouraged to use local labor, but not at the expense of poor workmanship and higher cost. 
Contractor will not discriminate against any employee or applicant for employment because of race, religion, color, 
sex, or national origin. Contractor agrees to post in a conspicuous place a notice setting forth provisions of this 
non-discrimination clause. 

68. PROCUREMENT ST AND ARDS - 2 C.F.R. §§ 200.317 - 200.326 & 2 C.F.R. PART 200, APPENDIX Il 
The Office of Management and Budget (0MB) revised the Uniform Guidance for grants (2 C.F.R. part 200) on 
August 13, 2020. This was the first major updating of the Uniform Guidance since 2014. 

Effective Date: 

• The full suite of changes became effective November 12, 2020. They will apply to all new Grants to 
States awards issued after that date, including the FY2021 awards. 

Procurement: 

New provisions for procurements by States (2 C.F.R. § 200.317): 
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·when procuring property and services under an award, a State 1.vill continue to follow the same polic-ier- and 
procedures it uses for procurement from its non-Federal funds. A State must now also comply with §§ 200.321 
(contracting with small and minority businesses, women's business enterprises, and labor surplus area finns) and 
200.322 (domestic preferences for procurements); and continue to comply with§ 200.323 (procurement of recovered 
mate1ials). 

New provisions for all other non-Federal entities, including subrecipients of a State: 

The 0MB explains in the Aug. 13, 2020, Federal Register notice for the Uniform Guidance revisions, the following 
changes were made to 2 C.F.R § 200.320 (methods of procurement): 

• The procurement types are now grouped into three categories: 

(1) Informal (micro-purchase, small purchase); 

(2) Formal (sealed Proposals, proposals); and 

(3) Non-Competitive (sole source). 

The micro-purchase threshold is raised from $3,500 to $10,000. Micro-purchase thresholds higher than $10,000 are 
based on certain conditions that include a requirement to maintain records for threshold up to $50,000 and a formal 
approval process by the Fed. Govt. for threshold above $50,000. 

More specifically, for Grants to States: 

(1) the subrecipient may self-certify an increase of the micro-purchase threshold up to $50,000 (based on 
certain requirements). 

(2) micro-purchase thresholds higher than $50,000 must be approved by the cognizant agency for indirect 
costs. (for details, see 2 C.F.R § 200.320 (a) (1) (iii) and (iv)). 

The simplified acquisition threshold is raised from $150,000 to $250,000. 

Two contract clauses were added to Appendix II of 2 C.F.R. Part 2..i)O. In addition to the previous contract clauses 
contained in the 2014 version of Appendix II of2 C.F.R. Part 200, FEMA award recipient and subrecipient contracts 
and purchase orders must now include contract provisions for Domestic Preferences for Procurements (2 C.F.R. 
200.322) and the Prohibition on Contracting for 0Jvered Telecommunications or Sen1ices (2 C.F.R. 200.316) 

2 C.F.R. § 200.317. Procurements by states. 

When procuring property and services under a Federal award, a state must follow the same policies and procedures if 
uses for procurements from its non-Federal funds. The state will comply with §200.322 Procurement of 
recovered materials and ensure that every purchase order or other contract includes any clauses required by section 
§200.326 Contract provisions. All other non-Federal entities, including subrecipients of a state, will follow §§ 200.318 
General procurement standards through 200.326 Contract provisions. 

69 FR 26280, May 11, 2004; 78 FR 78608, Dec. 26, 20313 
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2 C.F.R. § 200.318. General procurement standards. 

(a) The non-Federal entity must use its own documented procurement procedures which reflect applicable State, local 
and tribal laws and regulations, provided that the procurements conform to applicable Federal law and the standards 
identified in this part. 

(b) Non-Federal entities must maintain oversight to ensure that contractors perform in accordance with the terms, 
conditions, and specifications of their contracts or purchase orders. 

(c) 

(I) The non-Federal entity must maintain written standards of conduct covering conflicts of interest and 
governing the actions of its employees engaged in the selection, award and administration of contracts. No 
employee, officer, or agent may participate in the selection, award, or administration of a contract supported 
by a Federal award if he or she has a real or apparent conflict of interest. Such a conflict of interest would 
arise when the employee, officer, or agent, any member of his or her immediate family, his or her partner, or 
an organization which employs or is about to employ any of the parties indicated herein, has a financial or 
other interest in or a tangible personal benefit from a firm considered for a contract. The officers, employees, 
and agents of the non-Federal entity may neither solicit nor accept gratuities, favors, or anything of monetary 
value from contractors or parties to subcontracts. However, non-Federal entities may set standards for 
situations in which the financial interest is not substantial or the gift is an unsolicited item of nominal value. 
The standards of conduct must provide for disciplinary actions to be applied for violations of such standards 
by officers, employees, or agents of the non-Federal entity. 

(2) If the non-Federal entity has a parent, affiliate, or subsidiary organization that is not a state, local 
government, or Indian tribe, the non-Federal entity must also maintain written standards of conduct covering 
organizatiunal conflicts of i..nteresl. Organizational conflicts of interest means that because of relation.ships 
with a parent company, affiliate, or subsidiary organization, the non-Federal entity is unable or appears to be 
unable to be impartial in conducting a procurement action involving a related organization. 

(d) The non-Federal entity's procedures must avoid acquisition of unnecessary or duplicative items. 
Consideration should be given to consolidating or breaking out procurements to obtain a more economical 
purchase. Where appropriate, an analysis will be made oflease versus purchase alternatives, and any other 
appropriate analysis to determine the most economical approach. 

(e) To foster greater economy and efficiency, and in accordance with efforts to promote cost-effective use of 
shared services across the Federal Government, the non-Federal entity is encouraged to enter into state and 
local intergovernmental agreements or inter-entity agreements where appropriate for procurement or use of 
common or shared goods and services. • 

(f) The non-Federal entity is encouraged to use Federal excess and surplus property in lieu of purchasing new 
equipment and property whenever such use is feasible and reduces project costs. 
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(g) The non-Fede.ml entity is encouraged to use value engineering clauses in contracts for constmction 
projects of sufficient size to offer reasonable opportunities for cost reductions. Value engineering is a 
systematic and creative analysis of each contract item or task to ensure that its essential function is provided 
at the overall lower cost. 

(h) The non-Federal entity must award contracts only to responsible contractors possessing the ability to 
perform successfully under the terms and conditions of a proposed procurement. Consideration v.':ill be give~ 
to such matters as contractor integrity, compliance with p11blic policy, record of past perfonnance, and 
financial and technical resources. See also § 200.213 Suspension and debarment. 

(i) The non-Federal entity must maintain records sufficient to detail the history of procurement. These 
records will include, but are not necessarily limited to the follo\',ing: rationale for the method of 
procurement, selection of contract type, contractor selection or rejection, and the basis for the contract price. 

(j) 

(1) The non-Federal entity may use a time and materials type contract only after a determination that 
no other contract is suitable and if the contract includes a ceiling price that the contractor exceeds at 
its own risk. Time and materials type contract means a contract whose cost to a non-Federal entity 
is the sum of: 

(i) The actual cost of materials; and 

(ii) Direct labor hours charged at fixed hourly rates that reflect wages, general and 
administrative expenses, and profit. 

(2) Since this formula generates an open-ended contract price, a time-and-materials contract provides no positive 
profit incentive to the contractor for cost control or labor efficiency. Therefore, each contract must set a ceiling 
price that the contractor exceeds at its own risk. Further, the non-Federal entity awarding such a contract must 
assert a high degree of oversight in order to obtain reasonable assurance that the contractor is using efficient 
methods and effective cost controls. 

(k) The non-Federal entity alone must be responsible, in accordance v.>ith good administrative practice and 
sound business judgment, for the settlement of all contractual and administrative issues arising out of 
procurements. These issues include, but are not limited to, source evaluation, protests, disputes, and claims. 
These standards do not relieve the non-Federal entity of any contractual responsibilities under its contracts. 
The Federal awarding agency will not substitute its judgment for that of the non-Federal entity unless the 
matter is primarily a Federal concern. Violations of law will be referred to the local, state, or Federal 
authority having proper jurisdiction. 

78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014; 80 FR 43309, July 22, 2015; 80 FR 45395, 
July 30, 2015 

2 C.F.R. § 200.319. Competition. 

(a) All procurement transactions must be conducted in a manner providing full and open competition consistent with 
the standards of this section. In order to ensure objective contractor performance and eliminate unfair competitive 
advantage, contractors that develop or draft specifications, requirements, statements of work, or invitations for 
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Proposals or requests for proposals must he excluded from competing for such pnx:urements. Some of the situations 
considered to be restrictive of competition include but are not limited to: 

( 1) Placing unreasonable requirements on firms in order for them to qualify to do business; 

(2) Requiring unnecessary experience and excessive bonding; 

(3) Noncompetitive pricing practices between films or between affiliated companies; 

(4) Noncompetitive contracts to consultants that are on retainer contracts; 

(5) Organizational conflicts of interest; 

(6) Specifying only a "brand name" product instead of allowing "an equal" product to be offered and 
describing the performance or other relevant requirements of the procurement; and 

(7) Any arbitrary action in the procurement process. 

(b) The non-Federal entity must conduct procurements in a manner that prohibits the use of statutorily or 
administratively imposed state, local, or tribal geographical preferences in the evaluation of Proposals or proposals, 
except in those cases where applicable Federal statutes expressly mandate or encourage geographic preference. 
Nothing in this section preempts state licensing laws. When contracting for architectural and engineering (.AiE) 
services, geographic location may be a selection criterion provided its application leaves an appropriate number of 
qualified firms, given the nature and size of the project, to compete for the contract. 

(c) The non-Federal entity must have written procedures for procurement transactions. These procedures must ensure 
that all solicitations: 

( 1) Incorporate a clear and accurate description of the technical requirements for the material, product, or service 
to be procured. Such description must not, in competitive procurements, contain features which unduly restrict 
competition. The description may include a statement of the qualitative nature of the material, product or service 
to be procured and, when necessary, must set forth those minimum essential characteristics and standards to 
which it must conform if it is to satisfy its intended use. Detailed product specifications should be avoided if at 
all possible. When it is impractical or uneconomical to make a clear and accurate description ofthe technical 
requirements, a "brand name or equivalent" description may be used as a means to define the performance or 
other salient requirements of procurement. The specific features of the named brand which must be met by offers 
must be clearly stated; and 

(2) Identify all requirements which the offerers must fulfill and all other factors to be used in evaluating Proposals 
or proposals. 

( d) The non-Federal entity must ensure that all prequalified lists of persons, firms, or products which are used in 
acquiring goods and services are current and include enough qualified sources to ensure maximum open and free 
c.ompetition. Also, the non-Federal entity must not preclude potential Proposers from qualifying during the solicitation 
period. 

78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014 
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2 C.F.R. § 200.320. Methods of procurement to be followed. 

The non-Federal entity must use one of the following methods of procurement. 

( a) Procurement by micro-purchases. Procurement by micro-purchase is the acquisition of supplies or services, the 
aggregate dollar amount of which does not exceed the micro-purchase threshold (§200.67 Micro-purchase). To the extent 
practicable, the non-Federal entity must distribute micro-purchases equitably among qualified suppliers. Micro-purchases 
may be awarded without soliciting competitive quotations if the non-Federal entity considers the price to be reasonable. 

(b) Procurement by small purchase procedures. Small purchase procedures are those relatively simple and informal 
procurement methods for securing services, supplies, or other property that do not cost more than the Simplified 
Acquisition Threshold. If small purchase procedures are used, price or rate quotations must be obtained from an adequate 
number of qualified sources. 

(c) Procurement by sealed Proposals (formal advertising). Proposals are publicly solicited and a firm fixed price 
contract (Jump sum or unit price) is awarded to the responsible Proposer whose bid, conforming with all the material 
terms and conditions of the Request for Proposals, is the lowest in price. The sealed bid method is the preferred 
method for procuring construction if the conditions in paragraph ( c )(1) of this section apply. 

(1) In order for sealed bidding to be feasible, the following conditions should be present: 

(i) A complete, adequate, and realistic specification or purchase description is available; 

(ii) Two or more responsible Proposers are v.rilling and able to compete effectively for the business; 
and 

(iii) The procurement lends itself to a firm fixed price contract and the selection of the successful 
Proposer can be made principally on the basis of price. 

(2) If sealeJ bids are used, the following rey_uirem~nts apply: 

(i) Bids must be solicited from an adequate number of known suppliers, providing them sufficient response time prior 
to the date set for opening the bids, for local, and tribal governments, the invitation for bids must be publicly 
advertised; 

(ii) The invitation for bids, which will include any specifications and pertinent attachments, must define the items or 
services in order for the Proposer to properly respond; 

(iii) All bids will be opened at the time and place prescribed in the invitation for bids, and for local and tribal 
govenunents, the bids must be opened publicly; 

(iv) A fll1ll fixed price contract award will be made in writing to the lowest responsive and responsible Proposer. 
Where specified in bidding documents, factors such as discounts, transportation cost, and life cycle costs must be 
considered in determining which bid is lowest. Payment discounts will only be used to determine the low bid when 
prior experience indicates that such discounts are usually taken advantage of; and 

(v) Any or all bids may be rejected if there is a sound documented reason. 
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(d) Prucuremelll by competitive proposal~. The technique of competitive proposals is normally conducted with more 
than one source submitting an offer, and either a fixed price or cost-reimbursement type contract is awarded: It is 
generally used when conditions are not appropriate for the use of sealed bids. If this method is used, the follov.,i.ng 
requirements apply: 

(1) Requests for proposals must be publicized and identify all evaluation factors and their relative importance. Any 
response to publicized requests for proposals must be considered to the maximum extent practical; 

(2) Proposals must be solicited from an adequate number of qualified sources; 

(3) The non-Federal entity must have a written method for conducting technical evaluations of the proposals received arid 
for selecting recipients; 

( 4) Contracts must be awarded to the responsible f"mn whose proposal is most advantageous to the program, with price and 
other factors considered; and 

(5) The non-Federal entity may use competitive proposal procedures for qualifications-based procurement of 
architectural/engineering (A.IE) professional services whereby competitors' qualifications are evaluated and the most 
qualified competitor is selected, subject to negotiation of fair and reasonable compensation. The method, where price is 
not used as a selection factor, can only be used in procurement of A/E professional services. It cannot be used to purchase 
other types of services though A.IE firms are a potential source to perform the proposed effort. 

(e) [Reserved] 

(f) Procurement by noncompetitive proposals. Procurement by noncompetitive proposals is procurement through 
solicitation of a proposal from only one source and may be used only when one or more of the following circumstances 
apply: 

(1) The item is available only from a single source; 

(2) The public exigency or emergency for the requ.i.rcmenl will nul penn.il a delay rcsult.ing from compct.it.ive sulii.:.italiun; 

(3) The Federal awarding agency or pass-through entity expressly authorizes noncompetitive proposals in response to a 
written request from the non-Federal entity; or 

(4) After solicitation of a.number of sources, competition is determined inadequate. 

78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014; 80 FR 54409, Sept. 10, 2015 

2 C.F.R. § 200.321. Contracting with small and minority businesses, women's business enterprises, and labor surplus 
area firms. 

(a) The non-Federal entity must take all necessary affirmative steps to assure that minority businesses, women's business 
enterprises, and labor surplus area firms are used when possible. 

(b) Affirmative steps must include: 
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(I) Placing qualified small and minority businesses and wnmen's business enterp1ises on solicitation lists: 

(2) Assuring that small and minority businesses, and women's business enterprises an: solicited whenever they are 
potential sources; 

(3) Dividing total requirements. when economically feasible. into smaller tasks or quantities to permit maximum 
participation by small and minority businesses, and women's business enterprises; 

( 4) Establishing delivery schedules, where the requirement pennits, which encourage participation by small and minority 
businesses, and women's business enterprises; 

(5) Using the services and assistance, as appropriate, of such organizations as the Small Business Administration and the 
Minority Business Development Agency of the Department of Commerce; and 

(6) Requiring the prime contractor, if subcontracts are to be let, to take the affirmative steps listed in paragraphs (l) 
through (5) of this section. 

69 FR 26280, May 11, 2004; 78 FR 78608, Dec. 26, 2013, unless otherwise noted 

2 C.F.R. § 200.322. Procurement of recovered materials. 

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its contractors must comply with 
section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. The requirement~ 
of Section 6002 include procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 
CFR part 24 7 that contain the highest percentage of recovered materials practicable, consistent with maintaining a satisfactory 
level of competition, where the purchase price of the item exceeds $10,000 or the value of the quantity acquired during the 
preceding fiscal year exceeded $10,000; procuring solid waste management services i11 a manner that maximizes energy and 
resource recovery; and establishing an affirmative procurement program for procurement of recovered materials identified in 
the EPA guidelines. 

78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014 

2 C.F.R. § 200.323. Contract cost and price. 

(a) The non-Federal entity must perform a cost or price analysis in connection with every procurement action in excess of 
the Simplified Acquisition Threshold including contract modifications. The method and degree of analysis is dependent 
on the facts surrounding the particular procurement situation, but as a starting point, the non-Federal entity must make 
independent estimates before receiving bids or proposals. 

(b) The non-Federal entity must negotiate profit as a separate element of the price for each contract in which there is no 
price competition and in all cases where cost analysis is performed. To establish a fair and reasonable profit, consideration 
must be given to the complexity of the work to be performed, the risk borne by the contractor, the contractor's investment, 
the amount of subcontracting, the quality of its record of past performance, and industry profit rates in the surrounding 
geographical area for similar work. 

(c) Costs or prices based on estimated costs for contracts under the Federal award are allowable only to the extent that 
costs incurred or cost estimates included in negotiated prices would be allowable for the non-Federal entity under Subpart 
E-Cost Principles of this part. The non-Federal entity may reference its own cost principles that comply with the Federal 
cost principles. 
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( d) The cost plus a percentage of cost and percentage of construction cost methods of contracting must not be used. 

69 FR 26280, May 11, 2004; 78 FR 78608, Dec. 26, 2013, unless otherwise noted 

2 C.F.R. § 200.324. Federal awarding agency or pass-through entity review. 

(a) The non-Federal entity must make available, upon request of the Federal awarding agency or pass-through entity, 
technical specifications on proposed procurements where the Federal awarding agency or pass-through entity believes such 
review is needed to ensure that the item or service specified is the one being proposed for acquisition. This review 
generally ·will take place prior to the time the specification is incorporated into a solicitation document. However, if the 
non-Federal entity desires to have the review accomplished after a solicitation has been developed, the Federal awarding 
agency or pass-through entity may still review the specifications, with such review usually limited to the technical aspects 
of the proposed purchase. 

(b) The non-Federal entity must make available upon request, for the Federal awarding agency or pass-through entity pre­
procurement review, procurement documents, such as requests for proposals or invitations for bids, or independent cost 
estimates, when: 
(]) The non-Federal entity's procurement procedures or operation fails to comply with the procurement standards in this 
part; 

(2) The procurement is expected to exc-eed the Simplified Acquisition Threshold and is to be awarded without 
competition or only one bid or offer is received in response to a solicitation; 

(3) The. procurement, which is expected to exceed the Simplified Acquisition Threshold, specifies a ''brand name" P!Oduct; 

(4) The proposed contract is more than the Simplified Acquisition Threshold and is to be awarded to other than the 
apparent low Proposer under a sealed bid procurement; or 

(5) A proposed contract modification changes the scope of a contract or increases the contract amount by more than the 
Simplified Acquisition Threshold. • 

(c) The non-Federal entity is ex.empt from the pre-procurement review in paragraph (b) of this section if the Federal 
awarding agency or pass-through entity determines that its procurement systems comply with the standards of this part.· 

(1) The non-Federal entity may request that its procurement system be reviewed by the Federal awarding agency or pass­
lhrough entity to determine whether its system meets these standards in order for its system to be certified. Generally, 
these reviews must occur where there is continuous_high-dollar funding, and third party contracts are awarded on a regular · 
basis; 

(2) The non-Federal entity may self-certify its procurement system. Such self-certification must not limit the Federal 
awarding agency's right to survey the system. U_nder a self-certification procedure, the Federal awarding agency may rely 
on 'W!'itten assurances from the non-Federal entity that it is complying with these standards. The non-Federal entity niust 
cite specific policies, procedures, regulations, or standards as being in compliance v.rith these requirements and have its 
system available for review. • 

69 FR 26280, May 11, 2004; 78 FR 78608, Dec. 26, 2013, unless otherwise noted 

2 C.F.R. § 200.325. Bonding requirements. 
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For construction or facility improvement contracts or subcontracts exceeding fue Simplified Acquisition Threshold, the Federal 
awarding agency or pass-through entity may accept the bonding policy and requirements of the non-Federal entity provided 
that the Federal awarding agency or pass-through entity has made a determination that the Federal interest is adequately 
protected. If such a determination has not been made, the minimum requirements must be as follows: 

(a) A bid guarantee from each Proposer equivalent to five percent of the bid price. The ''bid guarantee" must consist of a 
finn commitment such as a bid bond, certified check, or other negotiable instrument accompanying a bid as assurance that 
the Proposer will, upon acceptance of the bid, execute such contractual documents as may be required within the time • 
specified. 

(b) A performance bond on the part of the contractor for 100 percent of the contract price. A "performance bond" is one 
executed in connection with a contract to secure fulfillment of all the contractor's obligations under such contract. 

(c) A payment bond on the part of the contractor for 100 percent of the contract price. A "payment bond" is one executed 
in connection with a contract to assure payment 11s required by law of all persons supplying labor and material in the 
execution ofthe work provided for in the contract. 

69 FR 26280, May 11, 2004; 78FR 78608, Dec. 26, 2013, unless otherwise noted 

2 C.F.R. § 200.326. Contract provisions. 

The non-Federal entity's contracts must contain the applicable provisions described in Appendix II to Part 200--Contract 
Provisions for non-Federal Entity Contracts Under Federal Awards. 

69 FR 26280, May 11, 2004; 78 FR 78608, Dec. 26, 2013, unless otherwise note 

2 C.F.R. Part, 200, Appendix II 

In addition to other provisions required by the Federal agency or non-Federal entity, all contracts made by the non-Federal 
entity under the .Federal award must contain provisions covering the following, as applicable. 

(A) Contracts for more than the simplified acquisition threshold currently set at $150,000, which is the inflation adjusted 
amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition Regulations Council 
(Councils) as authorized by 41 U.S.C. 1908, must address administrative, contractual, or legal remedies in instances where 
contractors violate or breach contract terms, and provide for such sanctions and penalties as appropriate. 

(B) All contracts in excess of $10,000 must address termination for cause and for convenience by the non-Federal entity • 
including the manner by which it will be affected and the basis for settlement. 

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all contracts that meet the . 
definition of "federally assisted construction contract" in 41 CFR Part 60-1.3 must include the equal opportunity clause , 
provided under 41 CFR 60-1.4(b ), in accordance with Executive Order 11246, "Equal Employment Opportunity" (30 FR 
12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375, "Amending Executive 
Order I 1246 Relating to Equal Employment Opportunity," and implementing regulations at 41 CFR part 60, "Office of 
Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor." • 

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program legislation, all prime 
construction contracts in excess of $2,000 awarded by non-Federal entities must include a provision for compliance with 
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the Davis-Bacon Act (40 U.S.C.3141-3144. and 3146-3148) as SUJ)plemented by Department of Labor regulations (29 
CFR Part 5, "Labor Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted 
Construction''). In accordance with the statute, contractors must be required to pay wages to laborers and mechanics at a 
rate not less than the prevailing wages specified in a wage determination made by the Secretary of Labor. In addition, 
contractors must be required to pay wages not less than once a week, The non-Federal entity must place a copy of the 
current prevailing wage determination issued by the Department of Labor in each solicitation. The decision to award a 
contract or subcontract must be conditioned upon the acceptance of the wage determination. The non-Federal entity must 
report all suspected or reported violations to the Federal awarding agency. The contracts must also include a provision for . 
compliance with the Copeland "Anti-Kickback" Act (40 U.S.C. 3145), as supplemented by Department of Labor • • 
regulations (29 CFR Part 3, "Contractors and Subcontractors on Public Building or Public Work Financed in Whole or.in 
Part by Loans or Grants from the United States"). The Act provides that each contractor or subrecipient must be 
prohibited from inducing, by any means, any person employed in the construction, completion, or repair of public work; to 
give up any part of the compensation to which be or she is otherwise entitled. The non-Federal entity must report all 
suspected or reported violations to the Federal awarding agency. 

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, all contracts awarded by 
the non-Federal entity in excess of$100,000 that involve the employment of mechanics or laborers must include a 
provision for compliance with 40 U,S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 CFR 
Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every mechanic and 
laborer on the basis ofa standard work week of 40 hours. Work in excess of the standard work week is permissible 
provided that the worker is compensated at a rate of not less than one and a half times the basic rate of pay for all ho~s 
worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable lo construction work 
and provide that no laborer or mechanic must be required to work in surroundings or under working conditions which are ,. 
unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of supplies or materials or articles 
ordinarily available on the open market, or contracts for transportation or transmission of intelligence. 

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the definition of "funding 
agreement'' under 37 CFR §401 .2 (a) and the recipient or subrecipient wishes to enter into a contract with a small business , 
firm or nonprofit organization regarding the substitution of parties, assignment or performance of experimental, • • 
developmental, or research work under that "funding agreement," the recipient or subrecipient must comply with the 
requirements of 3 7 CPR Part 401, "Rights to Inventions Made by Nonprofit Organizations and Small Business Finns 
Under Government Grants, Contracts and Cooperative Agreements," and any implementing regulations issued by the 
awanling ag~ucy. 

(G) Clean Air Act (42 U.S.C. 7401-767lq.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as 
amended-Contracts and.sub grants of amounts in excess of $150,000 must contain a provision that requires the non­
Federal award to agree to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act 
(42 U.S.C. 7401-767lq) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must 
be reported to the Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA). 

(H) Debarment and Suspension (Executive Orders 12549 and 12689)-A contract award (see 2 CFR 180.220) must not be 
made to parties listed on the goverumentwide exclusions in the System for Award Management (SAM), in accordance 
with the 0MB guidelines at 2 CFR I 80 that implement Executive Orders 12549 (3 CPR part 1986 Comp., p. 189) and 
12689 (3 CFR part 1989 Comp., p. 235), "Debarment and Suspension." SAM Exclusions contains the names of parties 
debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory: 
authority other than Executive Order 12549. • ••• • 

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)-Contractors that apply or bid for an award exceeding $100,000 
must file the required certification. Each tier certifies to the tier above that it will not and has not used Federal • 
appropriated funds to pay any person or organization for influencing or attempting to influence an officer or employee of 
any agency, a member of Congress, officer or employee of Congress, or an employee of a member of Congress in 
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connection with obtaining any Federal contral'I, grant or m1y other award covered by 31 U.S.C. 1352. Each tier must also 
disclose any lobbying with non-Federal funds that ta.lees place in connection with obtaining any Federal award. Such 
disclosures are forwarded from tier to tier up to the non-Federal award. 

ll) See §200.322 Procurement ofrecovered materials. 

78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75888, Dec. 19, 2014 

DOMESTIC PREFERENCES FOR PROCUREMENTS {All State and non-State entity purchase orders must adhere 
to the following) 

§ 200.322 Domestic preferences for procurements. 

(a) As appropriate and to the extent consistent with law, the non-Federal entity should, to the greatest extent 
practicable under a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or 
materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and other 
manufactured products); The requirements of this section must be included in all subawards including all contracts 
and purchase orders for work or products under this award. 

(b) For purposes of this section: 

(l) "Produced in the Uruted States" means, for iron and steel products, that all manufacturing processes; from 
the initial melting stage through the application of coatings, occurred in the United States. 

(2) "Manufactured products" means items and construction materials composed in whole or in part of non­
ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; 
aggregates such as concrete; glass, including optical fiber; and lumber. 

PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS OR SERVICES 
(Effective August 13, 2020 for new, extended, or renewed procurements under all open FEMA awards) 

§ 200.216 Prohibition on certain telecommunications and video surveillance se.rvices or equipment. 

(a) Recipients and subrecipients are prohibited from obligating or expending loan or grant funds to: 

(1) Procure or obtain; 

(2) Extend or renew a contract to procure or obtain; or 

(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 
that uses covered telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system. As described in 
Public LawJJ5::.232, section 889, covered telecommunications equipment is telecommunications equipment 
produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities). • 

(i) For the purpose of public safety, security of government facilities, physical security surveillance 
of critical infrastructure, and other national security purposes, video surveillance and 
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 
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Hikvision Digital Technology Company. or Dahua Technology Company (or any subsidiary or 
affiliate of such entities). 

(ii) Telecommunications or video surveillance services provided by such entities or using such 
equipment. 

(iii) Telecommunications or video surveillance equipment or services produced or provided by an 
entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or 
the Director of the Federal Bureau oflnvestigation, reasonably believes to be an entity owned or 
controlled by, or otherwise connected to, the government of a covered foreign country. 

(b) In implementing the prohibition ·under Public.Law 115-232, section 889, subsection (f), paragraph 
(1 ), heads of executive agencies administering Joan, grant, or subsidy programs shall prioritize 
available funding and technical support to assist affected businesses, institutions and organizations 
as is reasonably necessary for those affected entities to transition from covered communications 
equipment and services, to procure replacement equipment and services, and to ensure that 
communications service to users and customers is sustained. 

(c) See Pi,l.}Jhc Law 115-232, section 889 for additional information. 

(c) See also§ 200.471. 

69. PROCUREMENT LAWS 

a. Proposer shall comply with all applicable local, State, and Federal laws, rules, and regulations. 

b. If this contract is made pursuant to a federal award, then Contractor acknowledges that the contract is subject, 
vvithout limitation, to applicable provisions within 2 C.F.R. Part 200, Uniform Administrative Requirements, 
Cost Principles, and Audit Requirements for Federal A wards. Contractor shall comply with applicable 
provisions within 2 C.F.R., Sections 200.319 through 200.326, including but not limited to the following: 

1.) Equal Employment Opportunity, 41 C.F.R. Part 60- l .4(b) ( applicable to federally assisted construction contracts} 

(a) During the performance of this contract, the contractor agrees as follows: 

( 1) The contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, national original, disability, or veteran status. The contractor will take affinnative action 
to ensure that applicants are employed, and that employees are treated during employment, without regard to 
their race, color, religion, sex, nati<:mal original, disability or veteran status. Such action shall include, but 
not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 
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(2) The contractor \>.-jlL in all solicitations or advertise111ents for employees plat,e<l by or on behalf of contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, 
religion, sex, national original, disability, or ve1era11 status. 

t3 J The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the contractor's commitments under this section and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. 

(4) The contractor will comply \Vith all provisions of Executive Order 11246 of September 24, 1965, and by 
rules, regulations, and relevant orders of the Secretary ofLabor. 

(5) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 
access to contractor's books, records, and accounts by the administering agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(6) fu the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with 
any of the said rules, regulations, cir orders, this contract may be cancelled, terminated, or suspended in 
whole or in part and the contractor may be declared ineligible for further Government contracts or federally 
assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 
as otherwise provided by law. 

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
• contractor will take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: 
Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a 
subcout.raclor or wndor ai,; a rC1>ull of such direction by U1e ad111i11.isteri..i1g agency, the wnlracLur may re4uc:;;t 
the United States to enter into such litigation to protect the interests of the United States. 

2.) Small and minority business, women's business enterprises, and labor surplus area firms (2 C.F.R. § 200.321). 
The County is required to take affirmative steps to assure that minority businesses, women's business enterprises, and 
labor suiplus area firms are used when possible. This includes requiring the prime contractor, if subcontracts are to be 
let in the perfom1ance of this contract, to itself take affirmative steps in letting the subcontract Accordingly, if 
subcontracts are to be let in the performance of this contract, the contractor must take affirmative steps in the Jetting of 
the subcontract(s), which must include: 

(a) placing qualified small and minority businesses and women' s business enterprises on solicitation lists; 
(b) assuring that small and minority businesses, and women's business enterprises are solicited whenever 

they are potential sources; 
(c) dividing total requirements, when economically feasible, into smaller tasks or quantities to pennit 

maximum participation by small and minority businesses, and women 's business enterprises; and 
( d) using the services and assistance, as appropriate, of such organizations as the Small Business 

Administration and the Minority Business Development Agency of the Department of Commerce. 

In accordance with FEMA procurement guidance: 
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A small business is a business that is independently owned and operated, not dominant in the field of operation in 
which it is bidding on Galveston Cow1ty contracts and qualified as a small business under the Small Business 
Administration criteria and size standards at 13 C.F.R. Part 121. 

A women' s business enterprise is a business enterprise that is: (a) at least 51 percent owned by one or more women or, 
in the case of a publicly ovvned business, at least 51 percent of the stock is owned by one or more women; and (b) 
whose management and daily operations are controlled by one or more women. 

A minority business is a business that is (a) at least 51 percent owned by one or more minority group members or, in 
the case of a publicly owned business, at least 51 percent of the stock is owned by one or more minority group 
members; and (b) whose management and daily operations are controlled by one or more minority group members. 

3 .) Davis-Bacon Act as amended (40 U.S.C. 3141-3148). When required by Federal program legislation, all prime 
construction contracts in excess of $2,000 must include a provision for compliance with the Davis-Bacon Act as 
supplemented by the Department of Labor regulations (29 C.F.R. Part 5, "Labor Standards Provisions Applicable to 
Contracts Covering Federally Financed and Assisted Construction''). In accordance with the statute, contractor must 
be required to pay wages to laborers and mechanics at a rate not less than the prevailing "rages specified in a wage 
determination made by the Secretary of Labor. In addition, contractors must be required to pay wages not less than 
once a week. The non-Federal entity (the County) must place a copy of the current prevailing wage determination 
issued by the Department of Labor in each solicitation. The decision to award a contract or subcontract must be 
condition upon the acceptance of the wage determination. The non-Federal entity must report all -suspected or 
reported violations to the Federal awarding agency. The contract must also include a provision for compliance with 
the Copeland Anti-Kickback Act ( 40 U.S. C. § 314 5) as supplemented by the Department of Laborregulations (29 
C.F .R. Part 3, "Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in Part by 
Loans or Grants from the United States''). 

4.) Compliance with the Copeland "Anti-Kickback" Act. Contractor is prohibited from inducing, by any means, any 
person employed in the construction, completion, or repair of public work, to give up any part of the compensation to 
which the person is otherwise entitled. The non-Federal entity must report all suspected or reported violations to the 
Federal awarding agency. "Whoever, by force, intinridation, or threat of procuring dismissal from employment, or by 
any other manner whatsoever induces any person employed in the construction, prosecution, completion or repair of 
a.uy publi.,; builuing, publi.,; work, 0r builui.ug or work finam:eu in wl.J.0lt: 0r in part by lllcu!l; or g.ranb from 1111:1 Uniteu 
States, to give up any part of the compensation to which he is entitled under his contract of employment, shall be fined 
under this title [Title 18, U.S.C.] or imprisoned not more than five years, or both." 18 U.S.C. § 874. 

(a) Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of29 C.F.R. Part 3 as 
may be applicable, which are incoiporated by reference into this contract. 

(b) The contractor or subcontractor shall insert in any subcontracts the clause above and such other clauses as the 
Federal awarding agency may be appropriate instructions require, and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all of these contract clauses. 

( c) Breach. A breach of the contract clause above may be grounds for termination of the contract, and for debarment 
as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

5.) Contract Work Hours and Safety Standards Act. 

(a) Where applicable, all contracts awarded by the County in excess of$100,000 that involve the employment of 
mechanics or laborers must include a provision for compliance with 40 U.S.C. §§ 3702 and 3704, as 
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supplemented by the Department ofLahor regulations at 29 C.F.R. Part 5. Under 40 U.S.C. § 3702 of the 
Contract Work Hours and Safety Standards Act, each contractor must be required to compute the wages of every 
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the standard work 
week is pemrissible provided that the worker is compensated at a rate of not less than one and a half times the 
basic rate of pay for all hours worked in excess of 40 hours in the work week. The requirements of 4U U.S.S. 
3704 are applicable to construction work and provide that no laborer or mechanic must be required to work in 
surroundings or under working conditions which are unsanitary, hazardous or dangerous. These requirements do 
not apply to the purchase of supplies or material or articles ordinarily available on the open market, or contractors 
for transportation or transmission of intelligence. 

(b) Compliance with the Contract Work Hours and Safety Standards Act. 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which 
may require or involve the employment of laborers or mechanics shall require or pemrit any such laborer or 
mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in 
such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one­
half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth 
in paragraph (1) of this subsection the contractor and any subcontractor responsible therefor shall be liable 
for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth 
in paragraph (1) of this subsection, in the sum of $10 for each calendar day on which such individual was 
required or permitted to work in excess of the standard work week of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (1) of this subsection. 

(3) Withholding for unpaid wages and liquidated damages. The awarding Federal agency, State agency, or the 
County shall upon its own action or upon written request of an authorized representative of the Department 
of labor withhold or cause to be withheld, from any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the same prime 
..:0111n1,.;l.or, or any olhe.r fdcrally-assist.eu conlrad subjec:l lo lhc Co11lra..:l \.Vork Hours anu Safely Stamla.nb 
Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in 
the clause set forth in paragraph (2) of this subsection. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this subsection and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
subsection. 

6.) Rights to Inventions Made Under a Contractor Agreement. 

(a) If the Federal award meets the definition of "funding agreement'' under 3 7 C.F.R. § 401.2(a) and the recipient or 
subrecipienl wishes to enter into a contract wilh a small business firm or nonprofit organization regarding the 
substitution of parties, assignment or performance of experimental, developmental, or research work under the 
"funding agreement," the recipient or subrecipient must comply with the requirements of 37 C.F.R. Part 401, 
"Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants, 
Contracts and Cooperative Agreements," and any implementing regulations issued by the awarding agency. 
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(b) Stafford Act Disaster Grants. This requirement does not apply to Public Assist.ance, Hazard Mitigation Grant 
Program, Crisis Counseling Assistance and Training Grant program, Disaster Case Mam1gement Grnnt Program, 
nnd Federal Assistance to Individuals and Households - Other Needs Assistance Grant Program, as FEMA 
awards under these programs do not meet the definition of"funding agreement.•· 

(c) The regulations and 37 C.F.R. § 401.2(a) currently defines "funding agreement" as any contract, grant, or 
cooperative agreement entered into between any Federal agency, other than the Tennessee Valley Authority, and 
any contractor for the performance of experimental, developmental, or research work funded in whole or in part 
by the Federal government. This term also includes any assignment, substitution of parties, or subcontract of any 
type entered into for the performance of experimental, developmental, or research work under a funding 
agreement as defined in the first sentence of this paragraph. 

7.) Clean Air Act (42 U.S.C. §§ 7401- 7671q) and the Federal Water Pollution Control Act 933 U.S.C. §§ 1251-
1387), as amended. 

(a) The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean 
Air Act, as amended, 42 U.S.C. § 7401, et seq., and agrees to comply with all applicable standards, orders, or 
regulations issued pursuant to the Federal Water Pollution Contract Act, as amended, 33 U.S. C. § 1251, et seq. 

(b) The contractor agrees to report each violation of the Clean Air Act and/or the Federal Water Pollution Control 
Act to the Federal awarding agency, the State agency administering the grant, and the Regional Office of the 
Environmental Protection Agency (BP A) and understands and agrees that the Federal a~'afding agency, the State 
agency, and the EPA will, in tum, report each violation as required to assure notification to Galveston County, the 
Federal Emergency Management Agency, and the appropriate BP A Regional Office. 

8.) Debarment and Suspension (Executive Orders 12549 and12689). A contract award must not be made to parties 
listed on the government-wide exclusions in the System for Award Management (SAM), in accordance with the 0MB 
guidelines at 2 C.F.R. Part 180 that implement Executive Orders 12549 and 12689. The Contractor is required to 
verify that none of the contractor, its principals (defined at 2 C.F.R § 180.995), or its affiliates (defined at 2 C.F.R. § 
180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 

Contrador must c.;uruply wilh 2 C.F .R. Parl 180, SubparL C am! 2 C.F.R ParL 3000, Subpart C, am.I must inclui.lti a 
requirement to comply with these regulations in any lower tier covered transaction it enters into. Proposer agrees to 
comply with the requirements of2 C.F.R. Part 180, Subpart C, and 2 C.F.R. Part 3000, Subpart C, while this offer is 
valid and through the period of any contract that may arise from this offer. The Proposer further agrees to include a 
provision requiring such compliance in its lower tier covered transactions. 

9.) Domestic Preferences for Procurements (2 C.F.R. § 200323) 
(a) As appropriate and to the extent consistent with law, the !!91!:;Fe,!,leral entitv should, to the greatest extent 
practicable under a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, 
or materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and other 
manufactured products). The requirements of this section must be included in all §.µ}lawards including 
all contracts and purchase orders for work or products under this award. 

(c) For purposes of this section: 

(1) "Produced in the United States" means, for iron and steel products, that all manufacturing processes, 
from the initial melting stage through the application of coatings, occurred in the United States. 
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(2) "Manufactured products'· means items and construction materials composed in whole or in part of 
non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride 
pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 

10.) Prohibition on Certain Telecommunications and Video Surveillance Senices or Equipment. 
(2 C.F.R. § 200.216) 

(a) Recipients and subrecipients are prohibited from obligating or expending loan or grant funds to: 

(1) Procure or obtain; 

(2) Extend or renew a contract to procure or obtain; or 

(2) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 
that uses covered telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology as part of any system. 

As described in £_ublic Law 115-232, section 889, covered telecommunications equipment is 
telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or 
any subsidiary or affiliate of such entities). 

(i) For the purpose of public safety, security of government facilities, physical security surveillance 
of critical infrastructure, and other national security purposes, video surveillance and 
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or 
affiliate of such entities). 

(ii) Telecommunications or video surveillance services provided by such entities or using such 
equipment. 

(iii) Telecommunications or video surveillance equipment or services produced or provided by an 
enliLy !.Ital lhe Sec:rc:tary ofDefeu.:;e, iu c:ousullatioll with lhe Di.red.or of lhe Nalional Intelligenc:e or 
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or 
controlled by, or otherwise connected to, the government of a covered foreign country. 

(b) In implementing the prohibition under Public Law US:232, section 889 of the John S. McCain National 
Defense Authorization Act for Fiscal Year 2019 (FY 2019 NDAA), Pub. L. No. 115-232 (2018) and 2 C.F.R. 
200.216, 200.327, 200.471, and Appendix II to C.F.R. Part 200, subsection (f), paragraph (1), heads of 
executive agencies administering loan, grant, or subsidy programs shall prioritize available funding and 
technical support to assist affected businesses, institutions and organizations as is reasonably necessary for 
those affected entities to transition from covered communications equipment and services, to procure 
replacement equipment and services, and to ensure that communications service to users and customers is 
sustained. 

(c) See Public Law 115-232, section 889 for additional information. 

(d) See also§ 200.471. 

11.) Procurement of Recovered Materials (2 C.F.R. § 200.323) 

59 



RFP #25-054 
Submission Deadline RFP Opening: 06i26/2025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

(a.) A non-Fccderal .in1i1y that is a State agenc.y or ag:enc:y of a political subdivision of the SUltt' and its eonlractors 
must comply \Vitb Section 6002 oftJ1e Solid Waste Disposal Act, Public Law No. 89-272 (1965) (codified as 
amended by the Resource Consen1ation and Recovery Act at 42 U.S.C. § 6962). 

The requirements of Section 6002_ include procuring only items designated in guidelines of the 
Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered 
materials practicable, consistent with maintaining a satisfactory level of competition, where the purchase 
price of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year 
exceeded $10,000; procuring solid waste management services in a manner that maximizes energy and 
resource recovery; and establishing an affirmative procurement program for procurement of recovered 
materials identified in the EPA guidelines. 

(b.) In the performance of this contract, the contractnr shall make maximum use of products containing recovered 
materials that arc EPA-designated items unless the product cannot be acquired: 

(1) Competitively within a timeframe providing for compliance with the contract performance schedule; 
(2) Meeting contract performance requirements; or 

(3) At a reasonable price. 

(e) lnfonnation about th.is requirement is available at EPA's Comprehensive Procurement Guidelines website, 
http://wv.w.epa.gov/cpg/. The list of EPA-designated items is available at https://www.epa.gov/cpg/products.htm. 

In the event of any discrepancy between the provisions in this Section 63 of General Provisions and provisions on the same 
subje.ct elsewhere within this procurement, the most stringent shall control. 

70. SECTION 3 CLAUSE(§ 135.38) - HOUSING AND URBAN DEVELOPMENT (HUD) 

SECTION 3 ACT OF 1968 (12 U.S.C. 1701 u and 24 CFR Part 135) 

DISCLAIMER: THIS CONTRACT [IS NOT] HUD-FUNDED At~D THEREFORE SECTION 3 [DOES NOT] 
APPLY TO THIS CONTRACT. 

For any HUD-funded contract with a value in excess of$100,000, Contractor and subcontractors must comply with 
the Section 3 Act of 1968. The purpose of Section 3 is to ensure that employment and other economic opportunities 
generated by certain HUD financial assistance shall, to the greatest extent feasible, and consistent with existing 
Federal, State and local laws and regulations, be directed to low- and very low-income persons, particularly those who 
arc recipients of government assistance for housing, and to business concerns which provide economic opportunities 
to low- and very low-income persons. 

Section 3 is triggered when the normal completion of construction and rehabilitation projects creates the need for new 
employment, contracting, or training opportunities. 

For any Section 3 Covered Contracts, Contractor and subcontractors must comply with all provisions of the Section 3 
Act of 1968, contained under 24 CFR 135. Contractor and subcontractors must include the Section 3 Clause in its 
entirety, in every subcontract subject to compliance with regulations in 24 CFR 135. 
Contractor and subcontractors must assure that to the greatest extent feasible, contracts for work to be performed in 
connection with the project are awarded to Section 3 Business Concerns. Contractor and subcontractors must post 
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all new hire opportunities with the local Workforce Solutions Center and:or Work-in-Texas, in accordance with 24 
CFR 13 5. The minimum numeric goals for Section 3 utilization are: 

• 30 percent oflotal number of new hires are Section 3 Residents (i.e. 1 out of 3 new hires); 10 percent of 

all awarded construction contracts are awarded to Section 3 Business Concerns: 

3 percent of all awarded non-construction contracts are awarded to Section 3 Business Concerns. 

A. The work to be performed under this contract is subject to the requirements of section 3 of the Housing 
ang _l,Jrban Il_evelo12ment Act.Q.f 196_a, as amended, 12 U.S.C. l 7Qlu (section 3). The purpose of section 3 is 
to ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted 
projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-income 
persons, particularly persons who are recipients of HUD assistance for housing. 

B. The parties to this contract agree to comply with HUD's regulations in 24_<;RJ~~. which implement 
section 3. As evidenced by their execution of this contract the parties to this contract certify that they are 
under no contractual or other impediment that would prevent them from complying with the part 135 
regulations. 

C. The contractQf agrees to send to each labor organization or representative of workers with which 
the @11tractor has a collective bargaining agreement or other understanding, if any, a notice advising the 
labor organization or workers' representative of the contractor's commitments under this section 3 clause, and 
will post copies of the notice in conspicuous places at the work site where both employees and applicants for 
training and employment positions can see the notice. The notice shall describe the section 3 preference, shall 
set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, 
the qualifications for each; and the name and location of the person(s) taking applications for each of the 
positio1is; and the anticipated date the work shall begin. 

D. The 2ontr~tor agrees to include this section 3 clause in every subcontract subject to compliance with 
regulations in 24 CFR 1art 135, and agrees to take appropriate action, as provided in an applicable provision 
of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation of the 
regulations in 24 CFR Part 135. The contr.l,ctor will not subcontract with any subcontractor where 
the contractor has notice or knowledge that the subco1!_t!'3,9tor has been found in violation of the regulations 
in i4 CFR_p,art 13,5. 

E. The contractor will certify that any vacant employment positions, including training positions, that are 
filled (I) after the ,::,9nµ-actor is selected but before the contract is executed, and (2) with persons other than 
those to whom the regulations of 24 CF:R 1'.filiill require employment opportunities to be directed, were not 
filled to circumvent the contractor's obligations under 24 CFR ran l}~. 

F. Noncompliance with HUD's regulations in 24 CFR 12fil1.1)5 may result in sanctions, termination of 
this contract for default, and debarment or suspension from future HUD assisted contracts. 

G. With respect to work performed in connection with section 3 covered Indian housing assistance, section 
7(b) of the ~di..m Self-Determination_11_11d,E9R'<l!tion Assistance Act (25 U.S.,.C,..1~) also applies to the 
work to be performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) 
preference and opportunities for training and employment shall be given to Indians, and (ii) preference in the 
award of contracts and sub contracts shall be given to Indian organizations and Indian-owned Economic 
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Ente,prises. Parties to this contract that are subject to the provisions of section 3 and section 7(b) agi-ee to 
comply with section 3 to the maximum extent feasible, but not in derogation of compliance with section 

71. REQUIRED CONTRACT PROVISIONS 
The Part 200 Uniform Requirements require that non-Federal entities' contracts contain the applicable provisions 
described in Appendix 11 to Part 200 - "Contract Provisions for Non-Federal Entity Contracts Under Federal 
Awards." Violations of law will be referred to the proper authority in the applicable jurisdiction. All Prime 
Contractors awarded contracts by Galveston County which are federally funded, in whole or in part, are required to 
comply v.ith the provisions below. Additionally, Prime Contractors v.ith Galveston County are required to include the 
provisions below in any contracts executed with subcontractors performing the scope of work and shall pass these 
requirements on to its subcontractors and third-party contractors, as applicable. In addition to other provisions 
required by the relevant Federal agency, State of Texas, or Galveston County, all contracts made by Galveston County 
under the Federal award shall contain provisions covering the following, as applicable. 

ACCESS TO RECORDS & RECORD RETENTION (2 CFR 200.336) 
Contractor must provide Galveston County, the State of Texas, the Texas General Land Office (GLO), the U.S. 
Department of Housing and Urban Development (HUD), the FEMA Administrator, the Inspectors General, the 
Comptroller General of the United States, or any of their pass-through entities or authorized representatives access to 
any books, documents, papers, and records of the Contractor and its subcontractors which are directly pertinent to this 
contract/project for the purposes of making/responding to audits, examinations, excerpts, and transcriptions. The right 
also includes timely and reasonable access to the Contractor's personnel for the purpose of interview and discussion 
related to such documents. Contractor must keep records within Galveston County or note in bid that records will be 
available within the boundaries of Galveston County to those representatives within twenty-four (24) hours of request 
by the County. Contractor must maintain all records pertaining to the project for seven (7) years after receiving final 
payment and after all other pending matters have been closed. 

ACCESSIBILITY (24 CFR 570.614) & SECTION 504 (29 U.S.C. Section 794 and 24 CFR Parts 8-9) 
Contractor shall comply with all federal, state and local laws and regulations which prohibit recipients of federal 
funding from discriminating against individuals with disabilities. Applicable laws and regulations with which 
Contractor shall comply shall include, but are not limited to, the following: Section 504 of the Rehabilitation Act of 
1973 (29 U.S.C. Section 794) (24 CFR Parts 8-9); Title ll of the Americans with Disabilities Act of 
1990; the Architectural Barriers Act of 1968 (42 U.S.C. 4151-4157); the Uniform Federal Accessibility Standards 
(Appendix A to 24 CFR Part 40 and Appendix A to 41 CFR Part 101-19, subpart 101-19.6); the 
Americans with Disabilities Act (42 U.S.C. 12131; 47 U.S.C. 155,201,218, and 225); Texas Administrative Code, 
Title I 0, Chapter 60, Subchapter (B) the Texas Architectural Barriers Act (T ABA); the Architectural Barriers (AB) 
Rules; and the Texas Accessibility Standards (TAS). 

BYRD ANTI-LOBBYING AGREEMENT (2 CFR 200 APPENDIX II (J) AND 24 CFR 570.303) 
Pursuant to 31 U.S.C.A. § 1352 (2003), if at any time during the contract term funding to contract exceeds 
$100,000.00, the Contractor shall file with the County the Federal Standard Form LLL titled "Disclosure Form to 
Report Lobbying." Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to 
pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, officer or employee of Congress, or an employee of a member of Congress in com1ection with 
obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any 
lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such disclosures 
are forwarded from tier to tier up to the non-federal award. 
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CIVIL RIGHTS ACT OF 1964 (Title VI 42 U.S.C. § 2000d) 
Title VI of the Civil Rights Act of 1964, Section 109 of the Community Development Act of 1974, Section 504 of the 
Rehabilitation Act of 1973 (29 U.S.C. Section 794) (24 CFR Parts 8-9), and the Americans with Disabilities Act of 
1990 (42 U.S.C. 12131; 47 U.S.C. 155,201,218, and 225), prohibits Contractors from excluding or denying 
individuals benefits or participation in this project on the basis of race, color, religion, national origin, sex, or 
disability. The provisions require that no person in the United States shall on the ground of race, color, religion, 
national origin, sex, or disability be excluded from participation in, be denied the benefits of, or be subjected to 
discrimination under any program or activity funded in whole or in part with community development funds made 
available pursuant to these Acts. 

For purposes of this Part "program or activity" is defined as any function conducted by an identifiable administrative 
unit of the recipient, or private Contractor receiving community development fWlds or loans from the recipient. 
"Funded in whole or in part with community development funds" means that community development finds in any 
amount in the form of grants or proceeds from HUD guaranteed loans have been transferred by the recipient or a 
subrecipient to an identifiable administrative unit and disbursed in a program or activity. A Contractor may not, under . . 
any program or activity to which the regulations of this Part may apply directly or through contractual or other 
arrangements, on the grounds of race, color, national origin, or sex: 

a. Deny any facilities, services, fmancial .aid or other benefits provided under the program or activity; 

b. Provide any facilities, services, financial aid or other benefits, which are different, or are provided in a 
different form from that provided to others under the program or activity; 

c. Subject to segregated or separate treatment in any facility in, or in any matter of process related to receipt of 
any service or benefit under the program or activity; 

d. Restrict in any way access to, or in the enjoyment of any advantage or privilege enjoyed by others in 
connection with facilities, services, financial aid or other benefits under the program or activity; 

e. Treat an individual differently from others in determining whether the individual satisfies any admission, 
enrollment, eligibility, membership, or other requirement or condition which the individual must meet in 
·order to be provided any facilities, services or other benefit provided under the program or activity; and 

f. Deny an opportunity to participate in a program or activity as an employee. 

CLEAN AIR ACT (2 CFR Appendix II to Part 200 (G)) 
Pursuant to 2 CFR Appendix II to Part 200 (G), if at any time during the contract term funding to contract exceeds 
$150,000, the Contractor must comply with all provisions of the Clean Air Act (42 U.S.C. 85) and Section 308 of the 
Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as amended. Contractors securing a contract in excess of 
$150,000.00 shall not expend such funds by making use of subcontracting with facilities included on the 
Environmental Protection Agency List of Violating Facilities as per Section 306 of the Clean Air Act, Section 508 of 
The Clean Water Act, Executive Order 11738, and Environmental Protection Agency Regulations 40 CFR. 
For any subcontractors under this contract receiving contracts in excess of $150,000 Contractor is required to include 
a provision that requires compliance with all applicable standards, orders or regulations issued pursuant to the Clean , 
Air Act (42 U.S.C. 85) and Section 308 Federal Water Pollution Control Act as amended (33 
U.S.C. 1251-1387). Violations shall be reported to the Federal awarding agency and the Regional Office of the 
Environmental Protection Agency (EPA). 

CONTRACT WORK HOURS AND SAFETY ST AND ARDS ACT (2 CFR Appendix Il to Part 200 (E)) 
Pursuant to 2 CFR 200 Appendix II (E), if at any time during the contract term funding to contract exceeds $ I 00,000, 
the Contractor must comply with the Contract Work Hours and Safety Standards Act ( 40 U.S .C. 3701-3 708). Where 
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applicable. all t:ontracls awarded in excess of$100.000 that involve the employment of mechanics or laborers must 
include a provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor 
re-gulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each comractor must be required to compute the wages 
of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the standard work 
week is permissible provided that the worker is compensated at a rate of not Jess than one and a half Limes the basic • 
rate of pay for all hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are 
applicable to construction work and provide that no laborer or mechanic must be required to work in surroundings or 
under working conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to the 
purchases of supplies or materials or articles ordinarily available on the open market, or contracts for transportation or 
transmission of intelligence 

( 1) Overtime RequiJt,!!].i,pts - No contractor or Subcontractor contracting for any part of the contract work which may 
require or involve the employment oflaborers or mechanics shall require or permit any such laborer or mechanic 
in any workweek in which he or she is employed on such work to work in excess of forty hours in such workweek 
unless such laborer or mechanic receives compensation at a rate not less than one and one-halftimes the basic rate 
of pay for all hours worked in excess of forty hours in such workweek. 

(2) ViQ.l.,nj9_n: liabilit, for unr .11i<;I_ wages: liquidated d_amal!es. In the event of any violation of the clause set forth in 
paragraph (1) of this section the contractor and any subcontractor responsible therefore shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of 
,vork done under contract for the District of Columbia or a territoiy, to such District or to such territory), for 
liquidated damage.s. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this 
section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in 
excess of the standard workweek of f~rty hours without payment of the overtime wages required by the clause set 
forth in paragraph (l) of this section. 

(3) Wifu}mhling for unnaid wa_g_~~ and hquidate<:1_ ®IPJIJA~. The (write in the name of the Federal agency or the loan or 
grant recipient) shall upon its own action or upon written request of an autho1ized representative of the Department 
of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the 
conlractLlr or subcontractor umler any such contract or any other federal cunlracl with the same prime contractor, 
or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is 
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of 
such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (2) of this section. 

( 4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (I) 
through ( 4) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1) through (4) of this section. 

COPELAND "ANTI-KICKBACK" ACT (40 U.S.C. 3145) 
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Pursuant to 2 CFR Appendix II lo Pa11 200 (D), Contractor must comply with the provisions of the Copeland "Anti­
Kickback" Act ( 40 U. S.C. 3145), as supplemented by Department of Labor regulations (29 CFR Part 3, "Contractors 
and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from the 
United States"). The Act provides that each vendor, contractor, subcontractor, or subrecipient shall be prohibited from 
inducing, by any means, any person employed in the construction, completion, or repair of public work, to give up any 
part of the compensation to which he OT she is otherwise entitled. Contractor shall include this provision in all 
contracts between itself and any subcontractors in connection with the services performed under this Contract. 
Galveston County shall report all suspected OT reported violations to the Federal awarding agency. 
COST PLUS CONTRACTING PROHIBITED (2 CFR 200.323(D)) 
Cost-plus-a-percentage-of-cost (CPPC) contracts are prohibited by 2 CFR 200.323(d). The cost plus a percentage of 
cost and perc.entage of construction cost methods of contracting must never be used, including in subcontracts and 

• third-party contracts. A cost-plus contract is one that is structured to pay the contractor or subcontractor their actual 
costs incurred, plus a fixed percent for profit or overhead. 

A cost-plus-a-percentage-of-cost (CPPC) contract is a contract containing some element that obligates Galveston 
County or Contractor to pay a contractor or subcontractor an amount (in the form of either profit or cost), 
undetermined at the time the contract was made, to be incurred in the future, and based on a percentage of future 
costs. The inclusion of an overall contract ceiling price does not make these forms of contracts acceptable. 
This type of contract is prohibited because there is no incentive for the contractor or subcontractor to keep its incurred 
costs low. Instead, there is a reverse incentive for the contractor or subcontractor to continue to incur additional costs 
in order to continue to drive the percentage of cost up. In other words, increased spending by the contractor will yield 
higher profits. This prohibition applies to all work, regardless of the circumstances, and applies to subcontracts of the 
contractor cases where the prime contract is a cost-reimbursement type contract or subject to price redetermination. 

DAVIS BACON AND RELATED ACTS (2 CFR 200 APPENDIX Il (D)) 
Pursuant to 2 CFR 200 Appendix II (D), for any contract in excess of $2,000, Contractor must comply with the Davis 
Bacon and Related Acts, and the requirements shall be applicable to any labor or mechanic work completed in 
connection with this contract which fall under the Davis Bacon Act. Any Contractor awarded under this contract is 
required to comply with the Davis Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department 
of Labor regulations (29 CFR part 5) and with the Copeland "Anti-Kickback" Act (18 U.S.C. 874; 40 U.S.C. 3145) as 
supplemented in Department of Labor regulations (29 CFR part 3). In accordance with the statute, Contractors are 
required to pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a wage 
determination made by the Secretary of Labor. In addition, contractors must be required to pay wages not less than 
once a week. 

If Davis Bacon is applicable, Galveston County will provide a copy of the current Davis Bacon Wage Decision with 
the solicitation. The decision to award a contract or subcontract shall be conditioned upon the acceptance of the wage 
determination. Contractor shall submit certified payroll of contractor and all subcontractors on a weekly basis in the 
format required by the County. At County's request, Contractor shall make available and shall require its 
subcontractors to make available, copies of cancelled checks and check stubs for comparisons by the County or its 
agents. 

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). 
Laborers or mechanics perfom1ing work in more than one classification may be compensated at the rate specified for 
each classification for the time actually worked therein: Provided that the employer's payroll records accurately set 
forth the time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under 29 CFR Part 5.5(a)(l)(ii)) and the Davis Bacon poster (WH-
1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 
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Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and 
shall certify the following . The Statement of Compliance can be found on page 2 of the WH-347 form, andfor 
additional certifications of compliance may be required by Galves10n Coumy. Any Statement of Compliance is 
subject to 1he penalties provided by 18 U.S.C. ~ 1001, namely, a fine, possible imprisonment of not more than 5 years; 
or both. Accordingly, the party signing the statement should have knowledge of the facts represented as true. 
Contractor must include this provision in all contracts between itself and any subcontractors in connection with the 
services performed under this Contract. Galveston County shall report all suspected or reported violations to the 
Federal awarding agency, as applicable. 

DEBARMENT/ SUSPENSION AND VOLUNTARY EXCLUSION (2 CFR Appendix II to Part 200 (1)) 
Pursuant to 2 CFR Appendix Il to Part 200 (I), a Contract meeting the definition in 2 C.F.R. § 180.220 must not be 
made to parties listed on the System for Award Management (SAM) Exclusion lists, in accordance with the 0MB 
guidelines at2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR 
part 1989 Comp., p. 235), "Debarment and Suspension." SAM Exclusions contains the names of parties debarred, 
suspended, or otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory 
authority other than Executive Order 12549. 

Pursuant to Executive Orders 12549 and 12689, a contract award shall not be made to parties listed on the 
government-wide exclusions in the System for Award Management (SAM), in accordance with the 0MB guidelines 
at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 
Comp., p . 235). SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by 
agencies, as well as parties declared ineligible under statutory or regulatory authority other than Executive Order 
12549. A contract award must not be made to parties listed in the SAM Exclusions. SAM exclusions can be accessed 
at www.sam.gov. 

Additionally, no contracts shall be awarded to any Contractor that has been debarred, suspended, or otherwise 
excluded from or ineligible for participation in any federal programs, including but not limited to the Department of 
Health and Human Work (DHHS), Office oflnspector General (OIG)- List of Excluded Individuals & Entities 
(LEIE); U.S . General Services Administration (GSA) - Excluded Parties List System (EPLS); All States (50) Health 
& Hlllllan Work Commission Medicaid OIG Sanction List; Government Terrorist Watch List (OFAC, Patriot Act); 
Department of Commerce, Bureau oflndustry and Security, Denied Persons List; and Department of Homeland 
Security, Immigration and Customs Enforcement (ICE) Most Wanted. 

This contract is a covered transaction for purposes of compliance with Title 2 C.F.R. parts 180 and 3000, and as such . 
the Contractor is required to verify that none of the contractor, its principals (as defined at 2 C.F.R. § 180.995), or its 
affiliates (as defined at 2 C.F.R. § 180.905) are excluded (as defined at 2 C.F.R. § 180.940) or disqualified (as defined 
at 2 C.F.R. § 180.935). These regulations restrict awards, subawards, and contracts with certain parties that are 
debarred, suspended, or otherwise excluded from or ineligible for participation in Federal assistance programs and 
activities (See 2 C.F.R Part 200, Appendix II). The Contractor must comply with 2 C.F.R. part 180, subpart C and 2 
C.F.R. part 3000, subpart C and shall include this requirement and similar certification in all contracts between itself 
and any subcontractors in connection with the services performed under this Contract. • • 

The Contractor confirms that it is eligible or otherwise not disqualified or prohibited from participation in federal or 
state assistance programs under Executive Order 12549, Debarment and Suspension. Additionally, the Contractor 
warrants that it is not debarred, suspended, or otherwise excluded from or ineligible for participation in any federal 
programs, including but not limited to the following: I)epartment of Health and Human Work (DHHS), Office of 
Inspector General (OIG) - List of Excluded Individuals & Entities (LEIB); U.S. General Services Administration 
(GSA) - Excluded Parties List System (EPLS); All States (50) Health & Human Work Commission Medicaid OIG 
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Sanction List Governmenl Terrorist Watch list (OF AC I Pat1iot Act); Department of Commerce. Bureau oflndustry 
and Security, Denied Persons List; and Department of Homeland Security, Immigration and Customs Enforcement 
(ICE) Most Wanted. Galveston County reserves the right to verify any contractor·s status and document instances of 
debarment, suspension, or other ineligibility. 

Contractor shall verify that all subcontractors performing work under this Contract are n·ot debarred. disqualified. or 
otherwise prohibited from participation in accordance with the requirements above. The Contractor further must notify 
Galveston County in writing immediately if Contractor or its subcontractors are not in compliance with Executive • • 
Order 1254 9 during the term of this contract. Contractor shall include this provision in all contracts between itself and 
any subcontractors in connection with the services performed under this Contract. 

If it is found that the Contractor did not comply or is not in compliance with Executive Order 12549 (2 C.F.R. part 
180, subpart C and 2 C.F.R. part 3000, subpart C), the Contractor may be subject to available remedies, including but 
not limited to, refunding Galveston County for any payments made to the Contractor while ineligible, and also 
acknowledges that the Federal Government may pursue available remedies, including but not limited to suspension 
and/or debarment. 

EQUAL EMPLOYMENT OPPORTUNITY (41 CFR 60-l.4(b) and 2 CFR 200 APPENDIX II (C)) 
Contractor must comply with, and incorporate or cause to be incorporated into any contract for construction work, or 
modification thereof, the Equal Employment Opportunity provisions as follows: 
During the performance of this contract, the contractor agrees as follows: 

1. The contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during employment 
,vithout regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such 
action shall include, but not be limited to the following: 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; • 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The 
contractor agrees to post in cvnspkuom; places, available to employees and applicanh; for employment, 
notices to be provided setting forth the provisions of this nondiscrimination clause. 

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

3. The contractor will not discharge or in any other manner discriminate against any employee or applicant for , 
employment because such employee .or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not apply 
to instances in which an employee who has access to the compensation information of other employees or 
applicants as a part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a· formal complaint or charge, in furtherance of an investigation, proceeding, 
hearing, or action, including an investigation conducted by the employer, or is consistent with the 
contractor's legal duty to furnish information. 
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4. The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the contractor's commitments under this section and shall post copies of 
the notice in conspicuous places available to employees and applicant.~ for employment. 

5. The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 

6. The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 
access to his books, records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

7. In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or 
in part and the contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 
1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 
of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law. 

8. The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
contractor will take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: 

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the 
United States to enter into such litigation to protect the interests of the United States. 

The Contractor further agrees that it will be bound by the above equal opportunity clause with respect to its own 
employment practices when it participates in federally assisted construction work: Provided, That if the applicant so 
participating is a State or local government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on or under the contract. 

The Contractor agrees that it will assist and cooperate actively with the administering agency and the Secretary of 
Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules, 
regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the 
Secretary of Labor such information as they may require for the supervision of such compliance, and that it will 
otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing 
compliance. 

The Contractor further agrees that it will refrain from entering into any contract or contract modification subject to 
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated 
eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order and 
will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon 
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contractor:- and subc.ontractors by the administering agency or the Secretary of Lahor pursuant to Pai1 U, Subpart D of 
the Executive Order. In addition, the Contractor agrees that ifit fails or refuses to comply with these undertakings, the 
administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in part 
this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the Contractor under 
the program with respect to which the failure or refond occurred until satisfactory assurance offoture compliance has 
been received from such Contractor; and refer the case to the Department of Justice for appropriate legal proceedings. 
Contraclor must include the equal opportunity clause in each of its nonexempt subcontracts, and to require all non­
exempt subcontractors to include the equal opportunity clause in each of its nonexempt subcontracts. 
EQUAL EMPLOYMENT OPPORTUNITY FOR WORKERS WITH DISABILITIES (48 CFR 52.22236) 
During the performance of this contract, the Contractor must comply with required Equal Employment Opportunity 
for Workers with Disabilities provisions. 

Contractor shall include the following equal opportunity clause in ~ach of its covered Government contracts or 
subcontracts (and modifications, renewals, or extensions thereof if not included in the original contract): 

a. Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 
41 CFR 60-741.S(a), as of March 24, 2014. This clause prohibits discrimination against qualified individuals 
on the basis of disability and requires affirmative action by the Contractor to employ and advance in 
employment qualified individuals with disabilities. 

b. Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary, so that such provisions 
will be binding upon each subcontractor or vendor. The Contractor shall acl as specified by the Director, 
Office of Federal Contract Compliance Programs of the U.S. Department of Labor, to enforce the terms, 
including action for noncompliance. Such necessary changes in language may be made as shall be 
appropriate to identify properly the parties and their undertakings. 

EQUAL EMPLOYMENT OPPORTUNITY FOR VEVRAA PROTECTED VETERANS (41 CFR 60.300) 
Galveston County is an equal opportunity employer of protected veterans. During the performance of this contract, the 
Contractor must comply with required Equal Employment Opportunity for VEVRAA Protected Veterans provisions. 
Contractor shall include the following equal opportunity clause in each of its covered Government contracts or 
subcontracts (and modifications, renewals, or extensions thereof if not included in the original contract): 

a. The defmitions set forth in 41 CFR 60-300.2 apply to the terms used throughout this Clause, and they are 
incorporated herein by reference. 

b. The contractor shall not discriminate against any employee or applicant for employment because he or she is 
a disabled veteran, recently separated veteran, active-duty wartime or campaign badge veteran, or Armed 
Forces service medal veteran (hereinafter collectively referred to as "protected veteran(s)") in regard to any 
position for which the employee or applicant for employment is qualified. The contractor agrees to take 
affirmative action to employ, advance in employment and otherwise treat qualified individuals without 
discrimination based on their status as a protected veteran in all employment practices, including the 
following: 

i Recruitment, advertising, and job application procedures. 

ii Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return 
from layoff and rehiring. 
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iii Rates of pay or any other form nf compensation and changes in rompensation. 

iv Job assignments, job classific.ations, organizational structures, position desc-riptions, lines of 
progression, and seniority lists. 

\' Leaves of absence, sick leave, or any other leave. 

\'!Fringe benefits available by virtue of employment, whether or not administered by the contractor. 

vii Selection and financial support for training, including apprenticeship, and on-the-job training under 
38 U.S.C. 3687, professional meetings, conferences, and other related activities, and selection for 
leaves of absence to pursue training. 

viii Activities sponsored by the contractor including social or recreational programs. 

ix Any other tenn, condition, or privilege of employment. 

c. The contractor shall immediately list all employment openings which exist at the time of the execution of this 
contract and those which occur during the performance of this contract, including those not generated by this 
contract and including those occurring at an establishment of the contractor other than the one where the 
contract is being performed, but excluding those of independently operated corporate affiliates, with the 
appropriate employment service delivery system where the opening occurs. Listing employment openings 
with the state workforce agency job bank or with the local employment service delivery system where the 
opening occurs will satisfy the requirement to list jobs with the appropriate employment service delivery 
system. In order to satisfy the listing requirement described herein, contractors must provide information 
about the job vacancy in any manner and format permitted by the appropriate employment service delivery 
system which will allow that system to provide priority referral of veterans protected by VEVRAA for that 
job vacancy. Providing information on employment openings to a privately run job service or exchange will 
satisfy the contractor's listing obligation if the privately run job service or exchange provides the information 
to the appropriate employment service delivery system in any manner and fomiat that the employment 
service delivery system permits which will allow that system to provide priority referral of protected 
veterans. 

d. Listing of employment openings with the appropriate employment service delivery system pursuant to this 
clause shall be made at least concurrently with the use of any other recruitment source or effort and shall 
involve the normal obligations which attach to the placing of a bona fide job order, including the acceptance 
of referrals of veterans and nonveterans. The listing of employment openings does not require the hiring of 
any particular job applicants or from any particular group of job applicants, and nothing herein is intended to 
relieve the contractor from any requirements in Executive orders or regulations regarding nondiscrimination 
in employment. 

e. ·whenever a contractor, other than a state or local governmental contractor, becomes contractually 
bound to the listing provisions in paragraphs 2 and 3 of this clause, it shall advise the employment service 
delivery system in each state where it has establishments that: ( a) It is a Federal contractor, so that the 
employment service delivery systems are able to identify them as such; and (b) it desires priority referrals 
from the state of protected veterans for job openings at all locations within the state. The contractor shall also 
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provide to the employment servic-e delivery system the name and location of each hiring location within the 
state and the contact information for the contractor official responsible for hiring at each location. The 
"contractor official" may be a chief hiring official, a Human Resources contact, a senior management 
contact, or any other manager for the contractor that can verify the information set forth in the job listing and 
receive priority referrals from employment service delivery systems. In the event that the contractor uses any 
external job search organizations to assist in its hiring, the contractor shall also provide to the employment 
service delivery system the contact information for the job search organization(s). The disclosures required 
by this paragraph shall be made simultaneously with the contractor's first job listing at each employment 
service delivery system location after the effective date of this final rule. Should any of the information in the 
disclosures change since it was last reported to the employment service delivery system location, the 
contractor shall provide updated information simultaneously with its next job listing. As long as the 
contractor is contractually bound to these provisions and has so advised the employment service delivery 
system, there is no need to advise the employment service delivery system of subsequent contracts. The 
contractor may advise the employment service delivery system when it is no longer bound by this contract 
clause. 

f. The provisions of paragraphs 2 and 3 of this clause do not apply to the listing of employment openings which 
occur and are filled outside of the 50 states, the District of Columbia, the Commonwealth of Puerto Rico, 
Guam, the Virgin Islands, American Samoa, the Commonwealth of the Northern Mariana Islands, Wake 
Island, and the Trust Territories of the Pacific Islands. 

g. As used in this clause: 

1. All employment openings include all positions except executive and senior management, those 
positions that will be filled from within the contractor's organization, and positions lasting three 
days or less. This term includes full-time employment, temporary employment of more than three 
days' duration, and part-time employment. 

ii. Executive and senior management means: (1) Any employee (a) compensated on a salary basis at a 
rate of not less than $4 5 5 per week (or $3 80 per week, if employed in American Samoa by 
employers other than the Federal Government), exclusive of board, lodging or other facilities; (b) 
whose primary duty is management of the enterprise in which the employee is employed or of a 
customarily recognized department or subdivision thereof; (c) who customarily and regularly 
directs the work of two or more other employees; and ( d) who has the authority to hire or fire other 
employees or whose suggestions and recommendations as to the hiring, firing, advancement, 
promotion or any other change of status of other employees are given particular weight; or (2) any 
employee who owns at least a bona fide 20-percent equity interest in the enterprise in which the 
employee is employed, regardless ofwhethcr the business is a corporate or other type of 
organization, and who is actively engaged in its management. 

m. Positions that will be filled from within the contractor's organization means employment openings 
for which no consideration will be given to persons outside the contractor's organization (including 
any affiliates, subsidiaries, and parent companies) and includes any openings which the contractor 
proposes to fill from regularly established "recall" lists. The exception does not apply to a 
particular opening once an employer decides to consider applicants outside of his or her own 
organization. 

71 

\, 



RFP #25-054 
Submission Deadline RFP Opening: 06/26 12025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

h. The contractor shall comply with the rnles, regulations, and relevant orders of the Secretary of Labor issued 
pursuant to the Act. 

i. In the event of the contractor's noncompliance with the requirements of this clause, actions for 
noncompliance may be taken in accordance \vith the rules, regulations, and relevant orders of the Secretary 
of Labor issued pursuant to the Act. 

J. The conu-actor agrees to post in conspicuous places, available to employees and applicants for employment, 
notices in a form to be prescribed by the Director, Office of Federal Contract Compliance Programs, 
provided by or through the contracting- officer. Such notices shall state the rights of applicants and employees 
as well as the contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified employees and applicants who are protected veterans. The contractor must ensure that 
applicants or employees who are disabled veterans are provided the notice in a form that is accessible and 
understandable to the disabled veteran (e.g., providing Braille or large print versions of the notice, posting 
the notice for visual accessibility to persons in wheelchairs, providing the notice electronically or on 
computer disc, or other versions). With respect to employees who do not work at a physical location of the 
contractor, a contractor will satisfy its posting obligations by posting such notices in an electronic format, 
provided that the contractor provides computers that can access the electronic posting to such employees, or 
the contractor has actual knowledge that such employees otherwise are able to access the electronically 
posted notices. Electronic notices for employees must be posted in a conspicuous location and format on the 
company's intranet or sent by electronic mail to employees, An electronic posting must be used by the 
contractor to notify job applicants of their rights if the contractor utilizes an electronic application process. 
Such electronic applicant notice must be conspicuously stored with, or as part of, the electronic application. 

k. The contractor will notify each labor organization or representative of workers with which it has a collective 
bargaining agreement or other contract understanding that the contractor is bound by the terms of VEVRAA 
and is committed to take affinnative action to employ and advance in employment, and shall not discriminate 
against, protected veterans. 

l. The contractor will include the provisions of this clause in every subcontract or purchase order of$ lOU,OUO 

or more, unless exempted by the rules, regulations, or orders of the Secretary issued pursuant to VEVRAA so 
that such provisions will be binding upon each subcontractor or vendor. The contractor will take such action 
with respect to any subcontract or purchase order as the Director, Office of Federal Contract Compliance 
Programs, may direct to enforce such provisions, including action for noncompliance. 

m. The contractor must, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard to 
their protected veteran status. 

n. The Contractor shall forfeit as a penalty to the County who administers the subject Project receiving Federal 
assistance, Sixty Dollars ($60.00) for each worker, employed for each calendar day, or a portion thereof, such 
worker is paid less than the said stipulated rates for any work done under this Project, by him/her or by any 
contractor under him/her. 

o. All contractors shall keep, or cause to be kept, an accurate record showing the names of all workers, also the 
actual per diem wages paid to each of such workers. 
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FAIR LABOR STANDARDS ACT 
Contractor must comply the Fair Labor Standards Act of 1938 (29 U.S.C. Section 201 et seq.) as now or hereafter 
amended, which regulates wage, hour and other employment practices that govern tl1e use of funds provided and the 
employment of personnel under this contract. The Contractor warrants that it will pay aH its workers all monies earned 
by its workers including, but not limited to regular wages, any overtime compensation, or any additional payments 
pursuant to the Fair Labor Standards Act, 29 United States Code (U.S.C.) Section 207 9a{I), as amended; the Texas 
Pay Day Act; the Equal Pay Act: Title VII of the Civil Rights Act of 1964, 42 U.S.C. Section 2000, et al., as amended: 
or any provisions of the Texas Labor Code Ann., as amended. 

FLOOD DISASTER PROTECTION ACT OF 1973 (24 CFR 570.605) 
Contractor must comply with the provisions in 24 CPR 570.605, Section 202(a) of the Flood Disaster Protection Act 
of 1973 (42 U.S.C. 4106), and the regulations in 44 CPR Parts 59-79. 
GREEN BUILDING STANDARDS 
At a minimum, Contractors and subcontractors must comply with local codes and any applicable national building 
codes for any work involving rehabilitation or construction, including design. When a contract is funded, in whole or 
in part, by HUD funding, Contractors must comply with applicable Green Building standards to the maximum extent 
feasible. Green Building standards may apply to single-family properties, multifamily properties, or both and may 
include, but are not limited to best practices defined under LEED, Enterprise Green Communities, or NAHB National 
Green Building Standards and may include specific measw-es for water conservation, energy efficiency, and indoor air 
quality. Contractor and subcontractors must comply with the following standards, as applicable: 

2009 ICC International Energy Conservation Code (IECC) 

ASHR.AE 90 .1-2007, which sets minimum energy standards for buildings except low-rise residential 
buildings 

ASHRAE 62.1-2010 and 62.2-2010, which set minimum standards for ventilation for indoor air quality for 
common areas in mid- and high-rise buildings, and low-rise residential buildings, respectively. 

New or replacement residential housing, when funded by CDBG-DR grants, must adhere to Green Building 
standards, including Energy Star Certified Homes or Energy Star for Multifamily High Rise and other 
applicable green building requirements. 

Moderate residential housing rehabilitation, when funded by CDBG-DR grants, must comply with the 
Community Planning & Development (CPD) Retrofit Checklist and provide Energy Star appliances, Water 
Sense or FEMP products if replaced. 

New or replacement residential housing, when funded by CD BG-DR grants, must adhere to Green Building 
standards, including Energy Star Certified Homes or Energy Star for Multifamily High Rise and other 
applicable green building requirements. 

HOLD HARMLESS AGREEMENT 
Contractor shall indemnify, defend, and hold harmless Galveston County from all claims for personal injury, death 
and/or property damage resulting directly or indirectly from contractor's performance. Contractor sha11 procure and 
maintain, wifu respect to the subject matter of this Request for Proposals, appropriate insurance coverage including, at 
a minimum, public liability and property damage with adequate limits to cover contractor's liability as may arise 
directly or indirectly from work performed under terms of this Request for Proposals. Certification of such coverage 
must be provided to the County upon request. 
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The Federal Government is 1101 a party to this contrac.t and is not subject to any ohligatiom: or liabilities to the non­
Federal entity, contractor, or any other party pertaining to any matter resulting from the contract. 

LEAD-BASED PAINT (24 CFR 570.608) 
Contractor and subcontractors must comply with the provisions found in 24 CFR 570.608, the Lead-Based Paint 
Poisonitig Prevention Act (42 U.S.C. 4821-4846), the Residential Lead Based Paint Hazard Reduction Act of 1992 
(U.S.C. 4851-4856, and 24 CFR Part 35, subparts A, B, J, K, and R. This Article 2(f) is to be included in all 
subcontracts, for work in connection with this Contract, which relate to residential structures. 

NON-COLLUSION (The Sherman Act) 
Contractor must comply with the requirements of The Sherman Act, which prohibit collusion. Collusion occurs when 
two persons or representatives of an entity or organization make an agreement to deceive or mislead another. Such 
agreements are usually secretive and involve fraud or gaining an unfair advantage over a third party, competitors, 
consumers or others with whom they are negotiating. The collusion, therefore, makes the bargaining process 
inherently unfair. Collusion can involve promises of future benefits, price or wage fixing, kickbacks, or 
misrepresenting the independence of the relationship between the colluding parties. 

The Shern1an Act prohibits any agreement among competitors to fix prices, rig bids, or engage in other 
anticompetitive activity. Collusion, bid rigging, or other anticompetitive activity is considered a felony. 
Contractor shall not in any way, directly or indirectly: 
a . Collude, consp'ire, or agree with any other person, firm, corporation, Proposer or potential Proposer to the amount 

of this Bid or the tenns or conditions of this Bid. 

b. Pay or agree to pay any other person, firm, corporation Proposer or potential Proposer any money or anything of 
value in return for assistance in procuring or attempting to procure a contract or in return for establishing the 
prices in the attached Bid or the Bid of any other Proposer. 

c. Assemble in coordination with any other organization in an attempt to fix the price of the work. 

Contractors are expected to report any suspected fraud, collusion, or impropriety from the inception of solicitation 
through the end of the contract term. 

NON-SEGREGATED FACILITIES 
"Prohibition of Segregated Facilities" 
a. Segregated facilities means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other 

eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees, that are 
segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, sexual 
orientation, gender identity, or national origin because of written or oral policies or employee custom. The term 
does not include separate or single-user rest rooms or necessary dressing or sleeping areas provided to assure 
privacy between the sexes. 

Sexual orientation has the meaning given by the Department of Labor's Office of Federal Contract Compliance 
Programs and is found at www.dol.gov/ofccp/LGBT/LGBT _FAQs.html. 

b. The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perfonn their services at any 
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locati011 under it~ control where segregated facilitiei-; are maintained. TI1e Conrrac:tor agree~ that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 

c. The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract 

PARTICIPATION BY MINORITY & WOMEN-O\VNED BUSINESS ENTERPRISES (2 CFR 200.321) 
Contractor must comply with the Minority and Women-owned Business Enterprise participation requirements under 2 
CFR 200.321. Contractors must take all affimiative steps necessary to subcontract with Minority and Women-owned · 
Business Enterprises (lVIWBEs) to assure that MWBEs are used when possible. These affirmative steps shall include: 

A. Placing qualified small and minority businesses and women's business enterprises on solicitation 
lists; 

B. Assuring that small and minority businesses, and women's business enterprises are solicited whenever they 
are potential sources; 

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maxiniuni 
participation by small and minority businesses, and women's business enterprises; 

D. Establishing delivery schedules, where the requirement permits, which encourage participation by small and 
minority businesses, and women's business enterprises; and 

E. Using the services and assistance, as appropriate, of such organizations as the Small Business Administration 
and the Minority Business Development Agency of the Department of Commerce. 

The State of Texas maintains a Historically Underutilized Business Program, which identifies any business at least 51 
percent owned by an Asian Pacific American, Black American, Hispanic American, Native American, American 
woman and/or Service-Disabled Veteran, who resides in Texas and actively participate in the control, operations and 
management of the entity's affairs as a Historically Underutilized Business (also considered 
MWBE). Contractors who wish to check the status ofa firm may visit 
https://cornptroller. texas.gov/purchasingtvendor/hub/ . 

Contractors and subcontractors are required to facilitate Minority & Women-Owned Business Enterprise participation. 
Contractors are encouraged to utilize MWBEs / HUB firms as subcontractors, subconsultants, or suppliers in order to 
comply with the requirements and may check for firms who perform relevant work by searching 
https:/ /comptroller. texas. uov/1mrchasin<> endor/hub/. 

Contractor and subcontractors must facilitate Minority & Women-Owned Business Enterprise participation and take 
all affirmative steps to utilize MWBEs / HUB firms as subcontractors, subconsultants, or suppliers throughout the life 
of the Contract. 

POTENTIAL CONFLICTS OF INTEREST 
Pursuant to 2 CFR 200.112, Contractor must comply with disclosure requirements in accordance v:ith Texas Local 
Government Code, Chapter 176. Contractor shall not use funds to directly or indirectly pay any person for influencing 
or attempting to influence any public employee or official in connection with the awarding of any contract or the 
extension, continuation, renewal, amendment or modification of any contract By law, the Conflict ofinterest 
Questionnaire (provided by the Texas Ethics Commission at www.ethics.state.tx.us) must be filed with the records 
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administrator of the local governmental entity not later than the 7th business day a tier the date the Contractor become.~ 
aware of facts that require the statement to be filed. 

This law requires pe-rsons desiring to do business with the_County to disclose any gifts valued in excess of $250 given 
to any County Official or the County Ofiicial 's family member, or employment of any Cow1ty Official or the County 
Official's family member during the preceding twelve (12) month period. The disclosure questionnaire must be filed 
with the Galveston County Clerk. Refer to Texas Local Government Code, Chapter 176 for the details of this law. 

An outside consultant or contractor is prohibited from submitting a bid for services on a Galveston County project of 
which the consultant or contractor was a designer or other previous contributor, or was an affiliate, subsidiary, joint 
venture or was in any other manner associated by ownership to any party that was a designer or other previous 
contributor. If such a consultant or contractor submits a prohibited bid, that bid shall be disqualified on the basis of 
conflict of interest, no matter when the conflict is discovered by Galveston County. 

PREVAILING WAGES (2 CFR 200 APPENDIX Il (D) and TGC 2258) 
Pursuant to 2 CFR 200 Appendix II (D), Contractor must comply with Texas Government Code (TGC) 2258, 
Prevailing Wage Rates. Accordingly, Contractor must submit a certified payroll records as required, and compensate 
any worker employed on a public works project not less than as applicable. As noted under ''Davis Bacon and Related 
Acts", when required by Federal program legislation, construction contracts in excess of $2,000 awarded by 
Galveston County shall require compliance with the Davis-Bacon Act (40U.S.C. 3141-3144, and 3146-3148) as 
supplemented by Department of Labor regulations (29 CFR Part 5, "Labor Standards Provisions Applicable to 
Contracts Covering Federally Financed and Assisted Construction"). In accordance \Vith the statute, Contractor must 
pay wages to laborers and mechanics at a rate not less than the local prevailing wages, or Davis Bacon wages, as 
applicable. If both Texas prevailing wages and Davis Bacon provide rates for a particular class, Contractors must pay 
the greater wage rate. In addition, Contractor must pay wages not less than once a week. 

In compliance with Section 2258 of the Texas Government Code, Contractor and any subcontractor hired by 
Contractor for the construction of any project, shall pay not less than the rates set forth in the Schedule of Prevailing 
Wages attached and incorporated by reference. In submitting a Bid, Contractor warrants that it and its subcontractors 
shall comply with all requirements and worker ratios per the applicable Schedule of Prevailing Wages and Texas state 
law. 

Contractor must submit certified payroll of contractor and all subcontractors on a weekly basis. At County's request, . 
Contractor must make available and shall require its subcontractors to make available, copies of cancelled checks and 
check stubs for comparisons by the County or its agents. Regardless of whether Davis Bacon or Texas Prevailing 
Wages apply, the County reserves the right for its agents to visit the project site and to interview contractor, its 
subcontractors and employees of each on any date or time, as often as desired during the construction period, without 
prior notification. 

Galveston County will ascertain if proper wage rates are being paid to the employees as required. In the event of a 
discrepancy between the work performed and the wages paid, the County shall document same and notify Contractor. 
If, for any length of time and as determined by Galveston County, discrepancies appear between the certified payrolls 
and the actual wage paid, the County shall require check stubs to be attached to each weekly certified payroll. 
Pursuant to Texas Government Code Section 2258.0S I, the County reserves the right to withhold any monies due 
Contractor until such discrepancy is resolved and the necessary adjustment made. The Contractor shall forfeit as a 
penalty, in accordance with Texas Government Code Section 2258.023(b), to the County or entity who administers the. 
subject Project receiving Federal assistance, Sixty Dollars ($60.00) for .each worker, employed for each calendar day, 
or a portion thereof, such worker is paid less than the said stipulated rates for any work done under this Project, by 
him/her or by any contractor/subcontractor under him/her. 
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All contrnc!C1r·subc.ontractor shall keep, or cause to he kept. an accurate record showing the name.s of all workers. also 
the actual per diem wages paid to each of such workers. Contractor shall impose these same obligations upon its 
Subcontractors. Contractor understands that with v..-eekly or monthly certified payrolls, contractor is responsible for 
any and all penalties that shall accrue during the month, regardless of the fact that any error could not be discovered 
by tl1e Contract Compliance Officer until the following certified payroll. 

PROCUREMENT OF RECOVERED MATERIALS (2 CFR 200.322) 
Pursuant to 2 CFR 200.322, Contractor must comply with Section 6002 of the Solid Waste Disposal Act, Pub. L. No. 
89-272 {1965) (codified as amended by the Resource Conservation and Recovery Act at 42 U.S.C. § 6962). As such, 
any contractors awarded under this contract opportunity is subject to the requirements of Section 6002, which include 
procuring only items designated in guidelines of the EPA at 40 C.F.R. Part 247 that contain the highest percentage of 
recovered materials practicable, consistent with maintaining a satisfactory level of competition, where the purchase 
price of the item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal year exceeded $10,000; 
procuring solid waste management services in a manner that maximizes energy and resource recovery; and 
establishing an affirmative procurement program for procurement of recovered materials identified in the EPA 
guidelines. 

PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 
Contractor must comply with 31 U.S.C. Chapter 38, Administrative Remedies for False Claims and Statements, whic\l 
shall apply to the activities and actions of the Contractor and its subcontractors pertaining to any matter resulting from • 
the contract. 

RESTRICTIONS ON PUBLIC BUILDINGS AND PUBLIC WORKS PROJECTS CERTIFICATION 
b. Definitions. The definitions pertaining to this provision are those that are set forth on the clause entitled 

"Restrictions on Public Works Projects." (Set out under "Contract Clauses" below.) 

c. Certification. Except as provided in paragraph (C) of this provision, by submission of its bid or proposal, 
Proposer certifies that it: 

i. Is not a Contractor of a foreign country included on the list of countries that discriminate against 
U.S. firms published by the Office of the United States Trade Representative 
(USTR) (see paragraph (H) of this provision); 

ii. Has not or will not enter into any subcontract with a subcontractor of a foreign country included on . 
the list of countries that discriminate against U.S. firms published by the 

USTR,and 
m. Will not provide any product of a country included on the list of foreign countries that discriminate 

against the U.S. firms published by the USTR. 

d. Inability to certify. A Proposer unable to certify in accordance with paragraph (b) of this provision shall 
submit with its offer a written explanation fully describing the reasons for its inability to make the 
certification. 

e. Applicability of 18 U.S.C. 1001. This certification is paragraph (B) of this provision concerns a matter 
within the jurisdiction of an agency of the United States, and the making of a false, fictitious, or fraudulent 
certification may render the maker subject to prosecution under Title 18 U.S.C. 1001. 

77 



RFP #25-054 
Submission Deadline RFP Opening: 06/26.i2025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

f. Notice. Pwposer shall provide written notice to the Contracting Officer if, at any time before the contract 
award, Proposer learns that its certification was erroneous when submitted or has become erroneous by 
reason of changed circumstances. 

g. Restrictions on contract award. Unless a waiver to fuese restrictions is granted by the Secretary of Housing ' 
and Urban Development, no contract will be awarded to a Proposer ti) who is owned or controlled by a 
citizen or national of a foreign country included on the list of foreign countries that discriminate against U.S. 
firms published by the USTR, (2) whose subcontractors are owned or controlled by citizens or national of a 
foreign country on the USTR list or, (3) who incorporates any product of a foreign country on the USTR list 
in fue public works project. 

h . USTR List. The USTR published an initial list in the Federal Register on December 30, 1987 (53 FR 
49244), which identified one country-Japan. The USTR can add countries to the list, and remove countries 
from it, in accordance with section 109 (C) of PUB. L. 100-202. 

RESTRICTIONS ON PUBLIC BUILDlNGS AND PUBLIC WORKS PROJECTS 
a. Definitions. "Component'', as used in this clause, means those articles, materials, and supplies incorporated 

directly into the product. "Contractor or subcontractor of a foreign country," as used in this clause, means ' 
any Contractor or subcontractor that is a citizen or national of a foreign country or is controlled directly or 
indirectly by citizens or nationals of a foreign country. A contractor or subcontractor shall be considered to 
be a citizen or national of a foreign country, or controlled directly or indirectly by citizens or nationals of a 
foreign country: 

1. If 50 percent or more of the Contractor or subcontractor is owned by a citizen or a national of the 
foreign country; 

11. Iftbe title to 50 percent of more of the stock of the Contractor or subcontractor is held subject to 
tmst 0r fiduciary ohligation in favor of citizen!': 0r natic:mals of the foreign country. 

iii. If 50 percent or more of the voting power in the Contractor or subcontractor is vested in or 

exercisable on behalf of a citizen or national of the foreign country; iv. In the case of a partnership, 

if any general partner is a citizen of the foreign country; 

v. In the case of a corporation. If its presidents or other chief executive officer or the chairman of its 
board of directors is a citizen of the foreign country or the majority of any number of 

its directors necessary to constitute a quorum are citizens of the foreign country or the corporation is 
organized under the laws of the foreign country or any subdivision, territory, or possession thereof; 
or 

vi. In case of a contractor or subcontractor who is a joint venture, if any participant finn is a citizen or 
national of a foreign country or meets any of fue criteria in subparagraphs (A) 1 through 5 of this 
clause. "Product", as used in this clause, means construction materials, i.e. articles, materials and 
supplies brought to the construction site for incorporation into the public works project, including 
permanently affixed equipment, instruments, utilities, electronic or other devices, but not including 
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vehicles or c.on~trnction equipment . In detem1ining the origin of a product Galveston County will 
consider a product as produce in a foreign country id it has been assembled or manufactured in the 
foreign country, or if the cost of the components mined, produced, or manufactured in the foreign 
country exceed 50 percent of the cost of all its components. 

b. Restrictions. The Contractor shall not (1) knowingly enter into any subcontract under this contract with a 
subcontractor of a foreign country included on the list of countries that discriminate against U.S. :firms 
published by the United States I rade Representative (see paragraph (C) of this clause, or (2) supply any 
product under this contract of a country included on the list of foreign countries that discriminate against U.S. 
firms published by the USTR. 

c. USTR List. The USTR published an initial list in the Federal Register on December 30, 1987 (53 FR 
49244), which identified one country-Japan, The USTR can add other countries to the list, or remove 
countries from it, in accordance with section 109 (C) of PUB. L. 100-102. 

d. Certification. The Contractor may rely upon the certification of a prospective subcontractor that it is not a 
subcontractor of a foreign country included on the list of countries that discriminate against U.S. :fmns 
published by the USTR and that products supplied by such subcontractor for use on the Federal public works 
project under this contract are not products of a foreign country included on the list of foreign countries that 
discriminate against U.S. fums published by the USTR, unless such Contractor bas knowledge that the 
certification is erroneous. 

e. Subcontractors. The Contractor shall incorporate this clause, modified only for the purpose of 
properly identifying the parties, in all subcontracts. This paragraph (E) shall also be incorporated in all 
subcontracts. 

RIGHTS TO INVENTIONS (2 CFR Appendix II to Part 200 (F)) 
Any discovery or invention that arises during the course of the contract shall be reported to Galveston County. This 
clm1se requires the C'ontrac.tor to disc.lnse promptly inventions to the County (within 2 months) after the inventor 
discloses it in writing to Contractor personnel responsible for patent matters. The awarding agency shall determine 
bow rights in the invention/discovery shall be allocated consistent with "Government Patent Policy" and Title 3 7 
C.F.R. § 401. 

If the Federal award meets the definition of"funding agreement" under 37 C.F.R. §.401.2(a) and the recipient or 
subrecipient wishes to enter into a contract wit.h a small business firm or nonprofit organization regarding the 
substitution of parties, assignment or performance of experimental, developmental, or research work under that 
"funding agreement," the recipient or subrecipient must comply with the requirements ofTitle 37 C.F.R. § 401, 
"Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants, 
Contracts and Cooperative Agreements," and any implementing regulations issued by the awarding agency. 

SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974 (24 CFR 570.602) 
Section 109 of the Act requires that no person in the United States shall on the grounds of race, color, national origin, 
religion, or sex be excluded from participation in, be denied the benefits of, or be subjected to discrimination under 
any program or activity receiving Federal financial assistance made available pursuant to the Act. Section 109 also 
directs that the prohibitions against discrimination on the basis of age under the Age Discrimination Act and the 
prohibitions against discrimination on the basis of disability under Section 504 shall apply to programs or activities 
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receiving Federal financial assistance under Title 1 programs. The policies and proc-edures necessary to ensure 
enforcement of section 109 are codified in 24 CFR part 6. 

TERMINATION FOR CAUSE & CONVENIENCE (2 CFR Appendix II to Part 200 (A) and (B)) 
Pursuani to 2 CFR Appendix II to Part 200 (A), Contracts for more than the simplified acquisitiou threshold currently 
set at $150,000, which is the inflation adjusted amount detennined by the Civilian Agency Acquisition Council and 
the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908, shall address 
administrative, contractual, or legal remedies in instances where contractors violate or breach contract terms, and 
provide for such sanctions and penalties as appropriate. 
Pursuant to 2 CFR Appendix II to Part 200 (B), all contracts in excess of $10,000 shall address termination for cause 
and for couvenieuce by the non-Federal entity including the manner by which it will be affected and the basis for 
settlement. Galveston County shall have the right to terminate this contract for cause and convenience. 

In the event of a failure by Contractor to satisfactorily perform the services specified herein and/or a default by 
Contractor in abiding by the other terms and conditions of this Contract, Galveston County may terminate the 
Contract on written notice to Contractor and Contractor shall be liable for all damages, costs, and expenses (including 
attorney fees) incurred by County related to this default. Such termination is in addition to and not in lieu of any other 
remedies that Galveston County may have in law or equity. Administrative remedies for nonperformance, violation or 
breach of contract terms, or termination of contract for default may include suspension and debarment. Galveston 
County may assess liquidated damages for failure to meet completion deadlines, contract breaches, or performance 
failures of the Contractor or its Subcontractors. 

Contractor shall be provided the opportunity to cure certain performance failures or instances of default as descnbed 
in the contract documents. The legal dispute resolution process as applicable under the Texas Civil Practice and 
Remedies Code shall include, but is not limited to, Texas and Civil Practice and Remedies Section 38 - Attorney's 
Fees, Texas Civil Practice and Remedies Section 41 - Damages, and Texas Civil Practice and Remedies Section 154 -
General Provisions. Galveston County and Contractor(s) should attempt to resolve any claim for breach of contract 
made by Contractor, to the extent it is applicable to the Contract and not preempted by other law. Except as otherwise 
provided by law, nothiug herein is a \vaiver by the County or the State of Texas of the right to seek redress in a court 
oflaw. 

Termination provisions are included in the Contract Requirements & Payment, Section VIII, portion of this IFB. 

W'IIISTLEBLOWER PROTECTION ACT 
Contractor, subcontractors, and employees working on this Project shall be subject 41 U.S. Code§ 4712, which 
requires that an employee of a contractor, subcontractor, grantee, or subgrantee or personal services contractor may 
not be discharged, demoted, or otherwise discriminated against as a reprisal for disclosing information that the 
employee reasonably believes is evidence of gross mismanagement of a Federal contract or grant, a gross waste of 
Federal funds, an abuse of authority relating to a Federal contract or grant, a substantial and specific danger to public • .. 
health or safety, or a violation of law, rule, or regulation related to a Federal contract (including the competition for or 
negotiation of a contract) or grant. 

The Contractor shall inform its employees and subcontractors in writing, in the predominant language of the 
workforce, of employee whistleblower rights and protections under4i U.S.C. 4712, as described in section 3.908 of 
the Federal Acquisition Regulation. The Contractor shall insert the substance of this clause, including this paragraph, 
in all subcontracts providing services for this Project. 
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72. NON•EXCLUSl\'E LIST OF APPLICABLE LAWS, RULES, AND REGULATIONS - TEXAS GENERAL 
LAND OFFICE (GLO) 
If applicable to the Project, Provider must be in compliance with the following la,Ns, rules, and regulations; and any 
other state, federal, or local laws, rules, and regulations as may become applicable throughout the term of the 
Contract, and Provider acknowledges that this list may not include all such applicable Jaws, rules, and regulations. 
Provider and is deemed to have read and understands the requirements of each of the following, if applicable to the 
Project under this Contract: 

GENERALLY 
The Acts and Regulations specified in this Contract; 

Continuing Appropriations Act, 2018 and Supplemental.Appropriations for Disaster Relief Requirements Act, 2017 
(Public Law l l 5·56); 
The Housing and Community Development Act of 1974 (12 U.S.C. § 5301 et seq.); 

The United States Housing Act of 1937, as amended, 42 U.S.C. § 1437f(o)(13) (2016) and related provisions 
governing Public Housing Authority project•based assistance, and implementing regulations at 24 C.F.R. Part 983 
(2016); 

Cash Managementlmprovemcnt Act regulations (31 C.F.R. Part 205); 

Community Development Block Grants (24 C.F.R Part 570); 

Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 C.F.R. Part 
200); 

Disaster Recovery Implementation Manual; and State of Texas Plan for Disaster Recovery: Hurricane Han1ey­
Round 1, dated April 6,2018, as amended. 

CIVIL RIGHTS 
Title VI of the Civil Rights Act of 1964, (42 U.S.C. s 2000d et seq.); 24 C.F.R. Part I, "Nondiscrimination in 
Federally Assisted Programs of the Department of Housing and Urban Development • Effectuation of Title VI of the 
Civil Rigllts Act of 1964"; 

Title VII of the Civil Rights Act of1964, as amended by the Equal Employment Opportunity Act of 1972 (42 U.S.C. 
§ 2000e, et seq.); 

Title VIII of the Civil Rights Act of 1968, "The Fair Housing Act of 1968" (42 U.S.C. §3601, et seq.), as amended; 

Executive Order 11063, as amended by Executive Order 12259, and 24 C.F.R. Part 107, "Nondiscrimination and 
Equal Opportunity in Housing under Executive Order 11063"; The failure or refusal of Provider to comply with the 
requirements of Executive Order 11063 or 24 C.F.R. Part 107 shall be a proper basis for the imposition of sanctions 
specified in 24 C.F.R. 107.60; 

The Age Discrimination Act of 1975 (42U,S.C. § 6101, et seq.) ; and 

Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794.) and ''Nondiscrimination Based on Handicap in 
Federally.Assisted Programs and Activities of the Department of Housing and Urban Development", 24 C.F.R. Prui 8. 
By signing this Contract, Provider understands and agrees that the activities funded shall be performed in accordance • 
with 24 C.F.R. Part 8; and the Architectural Barriers Act of1968 (42 U.S.C. § 4151, et seq.), 
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including the use of a telecommunications device for deaf persons (TDDs) or equally effective cornmun1cation 
system. 

LABOR STANDARDS 
The Davis-Bacon Act, as amended (originally, 40 U.S.C. §§ 276a-276a-5 and re-codified 
at 40 U.S .C. §§ 3141-3148); 29 C.F.R. Part 5; 

The Copeland "Anti-Kickback" Act (originally, 18 U.S.C. § 874 and re-codified at40 U.S.C. § 3145): 29 C.F.R. Part 
3; 

Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (originally, 40 U.S.C. §§ 327 A and 330 
and re-codified at 40 U.S.C. §§ 3701-3708); 

Labor Standards Provfaions Applicable to Contracts Covering Federally Financed and Assisted Construction (Also 
Labor Standards Provisions Applicable to Non-construction Contracts Subject to the Contract Work Hours and Safety 
Standards Act) (29 C.F.R. Part 5); and 
Federal Executive Order 11246, as amended. 

EMPLOYMENT OPPORTUNITIES 
Section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C. § 170lu): 24 C.F.R. §§ 135.3(a)(2) and 
(a)(3); • 

The Vietnam Era Veterans' Readjustment Assistance Actof1974 (38 U.S.C. § 4212); 

Title IX of the Education Amendments of 1972 (20 U.S.C. §§ 1681-1688); and 

Federal Executive Order 11246, as amended. 

GRANT AND AUDIT STANDARDS 
Single Audit Act Amendments of 1996, 31 U.S.C. § 7501; 

Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal A wards (2 C.F .R. Part 
200); 

Uniform Grant and Contract Management Act (Texas Government Code Chapter 783) and the Uniform Grant 
Management Standards, issued by Governor's Office of Budget and Planning; and 

Title 1 Texas Administrative Code§ 5.167(c). 

LEAD-BASED PAINT 
Section 302 of the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. § 483 l(b)), 

HISTORIC PROPERTIES 
The National Historic Preservation Act of 1966 as amended (16 U.S.C. § 470, et seq.), particularly sections 106 and 
110 (16 U.S.C. §§ 470 and 470h-2), except as provided in §58.17 for Section 17 projects; 

Executive Order 11593, Protection and Enhancement of the Cultural Environment, May 13, 1971 (36 FR 8921), 3 
C.F.R., 1971-1975 Comp., p. 559, particularly section 2(c); 
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Federal historic preservation regulations as follows: 36 C.F.R. Part 800 with respect to HUD programs; and The 
Reseivoir Salvage Act of 1960, as amended by the Archeological and Historic Preservation Act of 1974 (16 U.S.C. § 
469, el seq.), particularly section 3 (16 U.S.C. §469a-1). 

ENVIRONMENT AL LAW AND AUTHORITIES 
Environmental Review Procedures for Recipient.~ assuming HUD Environmental Responsibilities (24 C.F.R. Part. 58, 
as amended); 

National Environmental Policy Act of 1969, as amended (42 U.S.C. §§ 4321-4347); and Council for Environmental 
Quality Regulations for Implementing NEPA ( 40 C.F.R. Parts 1500-1508). 

FLOODPLAIN MANAGEMENT AND WETLAND PROTECTION 
Executive Order 11988, Floodplain Management, May 24, 1977 (42 FR 26951), 3 C.F.R., 1977 Comp., p. 117, as 
interpreted in HUD regulations at 24 C.F.R. Part 55, particularly Section 2(a) of the Order (For an explanation of the 
relationship between the decision-making process in 24 C.F.R. Part 55 and this part, see§ 55.10.); and 

Executive Order II990, Protection of Wetlands, May 24, 1977 (42 FR 26961), 3 C.F.R., 1977 Comp., p. 121 
particularly Sections 2 and 5. 

COASTAL ZONE MANAGEMENT 
The Coastal Zone Management Act of 1972 (16 U.S.C. § 1451, et seq.), as amended, particularly sections 307(c) and• 
(d) (16 U.S.C. § 1456(c) and (d)). 

SOLE SOURCE AOUIFERS 
The Safe Drinking Water Act of 1974 (42 U.S.C. §§ 201, 300(f), et seq., and 21 U.S.C. §349) as amended; 
particularly section l424(e)(42 U.S.C. § 300h-3(e)); and 

Sole Source Aquifers (Environmental Protection Agency-40 C.F.R. part 149.). 

ENDANGERED SPECIES 
The Endangered Species Act of 1973 (16 U.S.C. § 1531, et seq.) as amended, particularly 
section 7 (16 U.S.C. § 1536). 

WILD AND SCENIC RIVERS 
The Wild and Scenic Rivers Act of 1968 (16 U.S.C. § 1271, et seq.) as amended, particularly sections 7(b) and (c) (16 
U.S.C. § 1278(b) and (c)). 

AIROUALITY 
The Clean Air Act (42 U.S.C. § 7401, et seq.) as amended, particularly sections 176(c) and (d) (42 U.S.C. §7506(c) 
and (d)). 

Detem1ining Conformity of Federal Actions to State or Federal Implementation Plans 
(Environmental Protection Agency-40 C.F.R. Parts 6, 51, and 93). 

FARMLAND PROTECTION 
Farmland Protection Policy Act of 1981 (7 U.S.C. § 4201, et seq.) particularly sections 1540(b) and 1541 (7 U.S.C. §§ 
4201(b) and 4202); and 

Farmland Protection Policy (Department of Agriculture-? C.F.R. part 658). 

HUD ENVIRONMENTAL STANDARDS 
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Applicable criteria and standards ~pec.ified in HUD environmental regulations (24 C.F.R. Part 51 )(other than the 
runway clear zone and clear zone notification requirement in 24 C.F.R. § 5 l.303(a)(3); and 

HUD Notice 79-33, Policy Guidance to Address the Problems Posed by Toxic Chemicals and Radioactive Materials, 
September 10, 1979. 

ENVIRONMENTAL .TUSTICE 
Executive Order 12898 of February 11, 1994-Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, (59 FR 7629), 3 C.F.R., 1994 Comp. p. 859. 

SUSPENSION AND DEBARMENT 
Use of debarred. suspended, or ineligible contractors or subrecipients (24 C.F.R. §570.609); 

General HUD Program Requirements; Waivers (24 C.F.R. Part 5); and 

Nonprocurement Suspension and Debarment (2 C.F.R. Part 2424). 

OTHER REOUIREMENTS 
Environmental Review Procedures for Entities Assuming HUD Environmental Responsibilities (24 C.F.R. Part 58). 

ACOUISITION /RELOCATION 
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 (42 U.S.C. § 4601, et seq.), 
24 C.F.R. Part 42, and 24 C.F.R. § 570.606. 

FAITH-BASED ACTIVITIES 
Executive Order 13279 of December 12, 2002 - Equal Protection of the Laws for Faith-Based and Community 
Organizations, (67 FR 77141). 

73. SPECIAL CONDITIONS - TEXAS GENERAL LAND OFFICE (GLO) 
lf applicable to a Project or Activity, Subrecipient must be in compliance with the following Special Conditions and 
any other State, Federal, or local laws, rules, and regulations as may be applicable, throughout the tenn of the Contract, 
priur tu the reka.se uf any gram fw1Js for the Projc(;LS or Activities anth:ipate<l. 

Subrecipient is deemed to have read and to understand the requirements of each of the following, if applicable to the 
Project or any Activity under this Contract: 

A. REIMBURSEMENT, GENERALLY 
As provided for.in Public Law 115-56, the Contract funds may not be used for activities that are eligible to be 
reimbursed by, or for which funds are made available by, (a) the Federal Emergency Management Agency , 
(FEMA); (b) the Army Corps of Engineers (Corps); (c) any other federal funding source; or (d) covered by 
insurance, and Subrecipient shall ensure compliance with all such requirements. 

B. NATIONAL FLOOD INSURANCE PROGRAM COMPLIANCE 
( 1) Subrecipient must provide documentation which indicates they have received approval from the Texas 

Water Development Board (TWDB), the National Flood Insurance Program (NFJP) State 
Coordinating Agency, that appropriate ordinances or orders necessary for Subrecipient to be eligible 
to participate in the NFJP have been adopted. 

84 



RFP 1125-054 
Submission Deadline RFP Opening: 0612612025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

(2) Where Activities specified in a Perfonnanc-e SrntemenL involve strnctures that are located in Special 
Flood Hazard Areas (SFHA), f1ood insurance may be required, and Subrecipient shall obtain such 
insurance, and shall maintain Jocumentation evidenc-ing compliance with such requirements. 

(3) Subrecipient acknowledges and agrees that if any property that is the subject of an Activity under this 
Contract located within a floodplain, that the following lenns and conditions shall apply: 

a. Under the Flood Disaster Protection Act of 1973, as amended (42 U.S.C. 4001-
4128), Federal financial assi:-tancc for acquisition and constrnction purposes (including rehabilitation) 
may not be used in an area identified by the Federal Emergency Management Agency (FEMA) as having 
special flood hazards, unless: 

1. The community in which the area is situated is participating in the National 
Flood lnsw-ance Program ("NFIP") (44 CFR patis 59 through 79), or less than 
one (1) year has passed since the FEMA notification regarding such hazards; 
and 

ii. The community is participating in the NFlP, or that flood insurance protection 
is to be obtained as a condition of the approval of financial assistance to the 
property owner. 

b. Where the community is participating in the NFIP and the recipient provides financial assistance for · 
acquisition or construction purposes (including rehabilitation) for property located in an area 
identified by FEMA as having special flood hazards, Subrecipient is responsible for ensuring that 
flood insurance under the NFIP is obtained and maintained. 

c. Under Section 582 of the National Flood Insurance Reform Act of 1994, 42 U.S.C. 
515a, HUD disaster assistance that is made available in a special flood hazard area 

may not be used to make a payment (including any loan assistance payment) to a person for repair, 
replacement, or restoration for flood damage to any personal, residential, or commercial property if: 

1. The person had previously received Federal flood disaster assistance 
conditioned on obtaining and maintaining flood insurance; and 

11. The person failed to obtain and maintain flood insurance. 

d. Subrecipient understands and agrees that it has a responsibility to inform homeowners receiving 
disaster assistance that triggers the flood insurance purchase requirement of their statutory 
responsibility to notify any transferee of the requirement to obtain and maintain flood insurance, and 
that the transferring owner may be liable ifhe or she fails to do so. 

C. PROJECT MAPPING/DESIGN INFORM.ATION 
For construction projects, Subrecipient shall require and maintain copies, in written and/or digital fonuat, of 
final Project record drawing(s) and engineering schematics, as constructed. 

D. WATER SYSTEM filiPROVEMENTS 
(1) Prior to the GLO's release of funds for the construction of any water system improvements, 

Subrecipient shall provide certification to the GLO that plans, specifications, and related documents 
for the specified water system improvements have been prepared by the engineer selected for such 
activities, or the engineer's duly authorized representative, and that the review of such plans, 
specifications, and related documents meet the applicable Texas Commission on Environmental 
Quality (TCEQ) review requirements described in Title 30 of the Texas Administrative Code. 
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(2) Prior to construction, Suhrecipient shall pr<lvide documentation 10 the GLO that an approved new or 
amended Certificate of Convenience and Necessity (CCN), or the equivalent permit or authority for 
the area to be served, has been issued by the TCEQ. 

(3) Prior to Suhrecipient submission of the Project Completion Report for any water system 
improvements described in Attachment A, Subrecipient shall provide a letter from the TCEQ that the 
constructed well is approved for interim use and may be temporarily placed into service pursuant to 
30 Texas Administrative Code, Chapter 290-Rules and Regulations for Public Water Systems. 

E. SEWER SYSTEM IMPROVEMENTS 
Prior to the construction of any se,ver system improvements described, Subrecipient shall provide certification 
that plans, specifications, and related documents for the specified sewer system improvements have been 
prepared by the engineer selected for such activities, or the engineer's duly authorized representative, and that 
the review of such plans, specifications, and related documents meet the Texas Commission on Environmental 
Quality (TCEQ) review requirements described in 30 Texas Administrative Code, Chapter 217, Subchapter D. 

Further, prior to the construction of any sewer lines or additional service connections described in Attachment 
A, Subrecipient shall provide notification of the start of construction on any sewer treatment plant of other 
system-related improvements included in this Contract. 

F. WASTEWATER TREATMENT CONSTRUCTION 
Prior to incurring costs for any wastewater treatment construction in Attachment A, Subrecipient shall provide 
documentation of an approved permit or amendment(s) to an existing permit for such activities from the 
TCEQ's Water Quality Division. 

In addition, Subrecipient shall provide documentation to the GLO that an approved new or amended Certificate 
of Convenience and Necessity (CCN), or equivalent permit or authority for the area to be served has been 
issued by the TCEQ. 

G. SEPTIC SYSTEM IMPROVEMENTS 
(1) Subrecipient shall provide documentation that final plans, specifications, and installation of its septic 

system improvements have been reviewed and approved by the City or County Health Dep.artment 
through authority granted by the TCEQ. 

(2) Subrecipient shall mitigate all existing septic systems in accordance with 30 Texas Administrative 
Code Chapter 285, Subchapter D, §285.36(6), which states, "All tanks, boreholes, cesspools, seepage 
pits, holding tanks, and pump tanlcs shall have the wastewater removed by a waste transporter, holding 
a current registration with the executive director. All tanks, boreholes, cesspools, seepage pits, holding 
tanks, and pump tanks shall be filled to ground level with fill material (less than three inches in 
diameter), which is free of organic and construction debris." 

(3) Prior to the selection of program recipients for proposed On-Site Sewer Facilities (OSSF), 
Subrecipient shall provide a copy of its proposed program guidelines to for GLO review. All proposed 
OSSF programs must meet or exceed guidelines set forth irt 30 Texas Administrative Code Chapter 
285 Subchapter D. 

H. BUILDING CONSTRUCTION 
Subrecipient shall provide documentation that the construction of a new building and facilities are in 
compliance with the Texas Accessibility Standards (T AS) of the Architectural Barriers Act, Chapter 469, Texas 
Government Code, and the Texas Department of Licensing and Regulation (TDLR.) Architectural Barriers 
Administrative Rules, 16 Texas Administrative Code, Part 4, Chapter 68. If estimated construction costs exceed 
Fifty Thousand Dollars ($50,000.00), Construction Documents must be submitted to the Texas Department of 
Licensing and Regulation (TDLR) for an accessibility plan review. 
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I. BRIDGE CONSTRUCTION/REHABILITATION 
Subrecipient shall use the minimum design requirements of the Texas Department of Transportation (TxDOT) 
for bridge construction,:rehabilitation. Final plan,s and specifications must be submitted Lo TxDOT fo1· review 
and approval prior to the start of construction, and documentation of such approval must be provided to the 
GLO. 

J. DISASTER SHELTERS 
Subrecipient shall ensure that the primary purpose of the facility, as described in Attachment A, is to serve as 
a disaster shelter, and shall ensure the facility is operated al all times in a manner that ensures that the priority 
use is to serve as a disaster shelter regardless of any other scheduled uses or commitments that existed at the 
time of the disaster or emergency situation. In addition, Subrecipient shall prepare or be incorporated into an 
approved emergency management plan, as prescribed by the Texas Division of Emergency Management, 
identifying the shelter as a facility that provides short-term lodging for evacuees during and immediately after 
an emergency situation. Subrecipient shall submit a copy of Subrecipicnt's Emergency Management Plan 
Annex for Shelter and Mass Care to the GLO. 

K. DEBRIS REMOVAL 
Subrecipient shall ensure that any debris to be removed consists primarily of vegetation, construction and 
demolition materials from damaged or destroyed structures, and personal property. Only debris identified as 
the responsibility of the local jurisdiction will be eligible for the reimbursement of cost of removal. 

Prior to beginning debris collection operations, Subrecipient shall address all pertinenL environmental concerns, 
adhere to all applicable regulations, and obtain all required permits. Further, Subrecipient shall adhere to the 
methods described herein for the collection and storage of debris prior to proper disposal. 

While construction and demolition debris may be collected and disposed of al an appropriately rated landfill, 
woody and/or vegetative debris must be stored prior to disposal by use of temporary debris storage and 
reduction sites (TDSR). Subrecipient will prepare and operate the TDSR sites, or local jurisdictions choosing 
to conduct their own debris operations may review Chapter 7 of the FEMA Debris Management Guide 
regarding the use ofTDSR sites. This document may be obtained 
https://www.fema.gov/pdf/govemment/grant/pa/demagde.pdf. 

Iu order to maintain the life .::xpcctancy oflandfills, Subn::cipi.::nt.5 disposing of woody and'or vegdatin:: debris 
must choose burning, chipping, or grinding as the method of disposal. Any project disposing of woody and/or 
vegetative debris must be approved in writing by the GLO. 

L. USE OF BONDS 
Sub recipient must notify the GLO of its issuance and sale of bonds for completion of the project funded under 
this Contract. 

M. PROGRAM GUIDELINES 
Prior to the selection of program beneficiaries, Subrecipient shall provide to the GLO, for GLO review and 
approval, a copy of its proposed guidelines for the program. The guidelines must meet or exceed to 
requiremenls in the Federal Registers. The guidelines must include provisions for compliance with the Federal 
Fire Prevention and Control Act of 1974 (which requires that any housing unit rehabilitated with grant funds 
be protected by a hard-\vired or battery-operated smoke detector) and provisions for compliance with 24 CFR 
35 (HUD lead-based paint regulation). 

N. AFFORDABILITY PERIODS FOR SINGLE-FAMILY HOUSING REHABILITATION, 
RECONSTRUCTION, OR NEW CONSTRUCTION ASSISTANCE: 

87 



RFP #25-054 
Submission Deadline RFP Opening: 06/2612025 

Time: 2:00 PM CST 

GENERAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

For single-family non-rental housing assistance provided by Suhrecipient. Suhrecipient shall implement the 
following affordability period: for rehabilitation or reconstruction of housing projects, a minimum1 three-year 
aITonJability period guaranteed by an unsecw·ed forgivable promissory note and for new· construction housing 
projects, a minimum0 five-year affordability period guaranteed by an unsecured forgivable promissory note. 

0. UNSECURED FORG1'1 ABLE PROMISSORY NOTE ("NOTE") 
An unsecured forgivable promissory note shall be issued at an interest rate of zero-percent (0%). Provided that 
all terms and conditions contained in the Note continue to be fulfilled, a Note will be forgiven according to the 
following terms, as applicable, until the applicant fulfills their note requirement (the requirements are defined 
in the promissory note document): for a three-year Note, at a rate of 33 percent per year, for the first two years, 
and 34 percent after the third year; and for a five-year Note, at a rate of 20% per year. 

(1) If the homeowner occupies the home for the full Note term, the Note expires and no repayment is 
required, nor will any conditions be imposed relative to the disposition of the property. If any of the 
terms and conditions under which the assistance was provided are breached or if the property is sold, 
leased, transferred, or vacated by the homeowner for any consecutive thirty (30) day period during 
the Note term, the repayment provisions of the promissory note and DOT shall be enforced. 

(2) If, during the Note term, the homeowner vacates the unit for any consecutive thirty (30) day period, 
the locality may forgive, as evidenced by the program director, city council, or commissioner court 
action, the remaining loan balance. Prior to forgiveness of all or any portion of the assistance provided, 
the request for forgiveness must be approved by the local governing body and be based on documented 
and justifiable conditions or circumstances that would result in an unnecessary hardship to the 
homeovmer and the detennination that the national objective of benefiting low to moderate-income 
persons was met. 

(3) The national objective will be considered met only when the program director, city council, or county 
commissioners court determines that a low- to moderate-income person has occupied the rehabilitated 
or reconstructed home for a time sufficient to meet the national objective. If the national objective 
was not achieved, Subrecipient is liable for repayment of an amount equal to the difference in the 
appraised value of the home prior to reconstruction and the sales price when the home is sold during 
the term of the forgivable Note. 

( 4) If the property is sold or transferred to a person other than an eligible LMI person, the remaining pro­
rated balance of the DPl must be repaid by the Subrecipient from the sales proceeds. Notwithstanding 
the preceding, Subrecipient shall be held liable for any balance remaining over and above the sales 
proceeds. In all instances, upon completion of the Note or repayment of the assistance (in full or in 
part), the Subrecipient shall prepare and record a release of lien document in the land records of the 
applicable county. 

(5) Monitoring of the Note is performed during and after the grant is closed. Subrecipient must utilize 
non-CDBG-DR funds to fulfill the monitoring obligations for its impacted recovered community. 

(6) The subrecipient will maintain a list of homeowners that do not maintain flood insurance as 
documented in their promissory note. These applicants will not be allowed to received future 
assistance as outlined in Section B of this document. 

P. RENTAL HOUSING REHABILIATION, RECONSTRUCTION, OR NEW CONSTRUCTION 
ASSISTANCE 
The rental housing assistance will provided be provided in the following forms: for rehabilitation or 
reconstruction of multi-family rental projects with eight or more units, a minimum fifteen (15) year 
forgivable loan or grant at zero interest; and for new construction multi-family rental projects with five or 
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more units. a minimum twenty (20) ye11r forgivable loan or grant at zero interest. Provided all lenns and 
conditions under which the assistance was provided continue to be fulfilled, the note will be forgiven at a rate 
of 5 percent per year Wltil the applicant fulfills their note requirement (the requirements are defined in the 
promissory note document). 

The purpose of the program is to facilitate the rehabilitation, reconstruction, and/or new construction of 
affordable rental housing needs within the service area of the disaster event. A minimum of 51 % of the multi -
family units must be restricted during the affordability period of twenty (20) years for low to moderate 
income (LMI) persons. The rents, at a minimum, must comply with High HOME Investment Partnership 
(HOME) Rents and other existing Land Use Restriction Agreement (LURA) restrictions if applicable. HOME 
rent limits are defined by HUD and must equal the lesser of fair market rents or 30% of the adjusted income 
for people earning 65% of the AMFI. 

Q. COASTAL MANAGEMENT 
Subrecipient acknowledges and agrees that any Project that may impact a Coastal Natural Resource Area 
must be consistent with the goals and policies of the Texas Coastal Management Program as described in 31 
Texas Administrative Code, Part 16, Chapter 501. 

74. ENERGY EFFICIENCY (42 U.S.C. 6201 and 2 CFR 200 APPENDIX II (H)) 
Contractor must comply with the mandatory standards and policies relating to energy efficiency, which are contained 
in the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 
6201 ). Contractor must include this provision in all contracts between itself and any subcontractors in connection with 
the services performed under this Contract. 

75. LEAD AND ASBESTOS 
If this request for Proposal involves remediation, demolition, reconstruction, rehabilitation, repair, or construction, or 
other applicable activities, the Contractor shall be responsible for performing investigations oflead and asbestos 
containing materials, and any required lead and asbestos abatement in compliance with Federal, State, and local laws, 
rules, regulations, ordinances and orders, relating to lead abatement and asbestos abatement as applicable, including 
but not limited to the Texas Asbestos Health Protection Act, codified as Chapter 1954 of the Occupations Code; the 
Texas Asbestos Health .Protection Regulations, located at Title 25, Part 1, Chapter 295, Subchapter C of the Texas 
Administrative Code; Chapter 1955 of the Texas Occupations Code (lead-based paint abatement); the Texas 
Environmental Lead Reduction regulations, located at Title 25, Part 1, Chapter 295, Subchapter I of the Texas 
Administrative Code; the federal National Emission Standards for Asbestos regulations, located at Title 40, Part 61, 
Subpart M of the Code of Federal Regulations, and the National Emission Standards for Hazardous Air Pollutants. 
Contractor shall perform such inspections, encapsulation, remediation, or other actions as required by federal, State, or 
local requirements in accordance with the federal Environmental Protection Agency (EPA), Texas Department of 
State Health Services (TXDSHS), and Texas Commission on Environmental Quality (TCEQ) requirements. 

76. USE OF DBS SEAL, LOGO, AND FLAGS PROHIBITED WITHOUT PRIOR APROV AL 
Contractor must obtain permission from the U.S. Department of Homeland Security financial assistance office (OHS 
FAO) prior to using DHS seals(s), logos, crests, or reproductions of flags or likenesses ofDHS agency officials, 
including use of the United States Coast Guard seal, logo, crests or reproductions of flags or likenesses of Coast Guard 
Officials. 
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77. FEDERAL GOVERNMENT NOT A PARTY 
Contractor acknowledges that the Federal Government is not a party to the contract and is not subject to any 
obligations or liabilities to Galveston County, contractor, or any other party pertaining to any matter ret;ulting from the 
contract. 

78. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 
In contracts funded through Federal grants, Contractor acknowledges that 31 U.S.C. Chapter 38, Administrative 
Remedies for False Claims and Statements (31 U.S.C. § 3801, et seq.) and the implementing regulations thereunder, 
49 C.F.R. Part 79, apply to Contractors actions pertaining to the contract. 

79. ACKNOWLEDGMENT OF GOVERNMENT RECORD 
Proposer acknowledges that its submission in this Request for Proposals, including its Proposal, certifications, 
affidavits, Vendor Forms (i.e., PEID, W-9, CIQ, etc.) constitutes government records under Chapter 37 of the Texas 
Penal Code. 

80. COMPLIANCE WITH GALVESTON COUNTY PURCHASJNGPOLICIES AND PROCEDURES 
Proposer acknowledges, by its submission in this request for Proposals, that it shall comply with the Galveston 
County Purchasing Policies & Procedures Manual approved by Order of the Galveston County Commissioners' Court 
on March 7, 2018. 

81. ENTIRETY OF AGREEMENT AND MODIFICATION 
This contract contains the entire agreement between the parties. Any prior agreement, promise, negotiation, or 
representation not expressly set forth in this contract has no force or effect. Any subsequent modification to this 
contract must be in writing, signed by both parties. 

An official representative, employee, or agent of the County does not have the authority to modify or amend this 
contract except pursuant to specific authority to do so granted by the Galveston County Commissioners' Court. 

The remainder of this page intentionally left blank 
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82. NOTICE 
All notices or other communications required or permitted under this contract shall be in writing and shall be deemed 
to have been duly given if delivered personalJy in hand, transmitted by facsimile, or mailed certified mail, return 
receipt requested with proper postage affixed and addressed to the appropriate party at the following address or at 
such other address as may have been previously given in writing to the parties (Proposer shall provide its notice 
information with its Proposal submission). Jf mailed, the notice shall be deemed delivered when actually received, or 
if earlier, on the third day following deposit in a United States Postal Service post office or receptacle, duly certified, 
return receipt requested, with proper postage affixed. If delivered in person, notice shall be deemed delivered when 
receipted for by, or actually received by the receiving Party. If transmitted by facsimile, notice shall be deemed 
delivered when receipt of such transmission is acknowledged. 

To the County at: 

Hon. Mark Henry, 
County Judge of Galveston County 
722 Moody (2151 Street), Second (2nd) Floor 
Galveston, Texas 77550 
Fax: (409) 765-2653 

With copies to: 

Rufus Crowder, CPPO CPPB, 
Galveston County Purchasing Agent 
722 Moody (21 st Street), Fifth (5th) Floor 
Galveston, Texas 77550 
Fax: (409) 621-7997 

To the Contractor at: 

End of General Provisions 
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~

he G(-neral Provisions and the Special Provisions of this Request for Pro[Josal and the Exhibits attal'hed hereto are 
made a part of this agreement between the Parties. In the event of a conflict between the General Provisions and the 

pecial Provisions, the terms of the Spec_ial Provisions shall cont~ 

****The Galveston County Purcliasing Department utilizes Bonfire Interactive to distribute and receive bids and 
proposals in an electro11ic fonuat via an online portal. Polential Bidders must register through the online po1tal to 
participate electronically. 

"Walk-in" or "mailed-in" proposul submittals are still allowed, however, Bidders are strongh· encouraged to submit their 
vronosals online via Galveston Count\ 's e-Procuremeut Portal located at https://galvestoncountytx.bonfirehub.com/. 
Please see Item E, SUBMISSION INSTRUCTIONS, for further details. 

A. PURPOSE 
The County of Galveston is seeking a contractor to remove and reconstruct the boat ramp at the location listed below: 

Bayshore Park Boat Ramp 
5437FM646 -

BacUff, TX 77518 

As a result of Hurricane Harvey, the Bayshore Park Boat Ramp sustained damages due to torrential rains, wave 
turbulence, and high winds. The Federal Emergency Management Agency (FEMA) has approved removal/replacement 
and mitigation of the damaged boat ramp and removal of accumulated sediment material. 

The replacement of the boat ramp became necessary as well as the removal of sediment material in the adjacent waters 
to the boat ramp. The United States Corp of Engineers has reviewed and provided a Letter of Permission (LOP) for the 
project. Provisions of that LOP shall be adhered to in the performance of the contracted work. 

B. EXCEPTIONS 
Anv exceptions to these solicitation conditions should be listed on a separate sheet of paper. attached to 

res ondent's submittal. and submitted with res 1onse the s lecified date and ·me of the solicitation o enino. 

Ifno exceptions are stated, it will be understood that all 0 eneral ands ecial n "tions will be com >lied with 
without cxce1ition. 

The Proposer must specify in its Proposal any alternatives it wishes to propose for consideration by the County. Each 
alternative should be sufficiently described and labeled within the Proposal and should indicate its possible or actual 
advantage to the program being offered. 

The County reserves the right to offer these alternatives to other Proposers. 
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C. PROCUREMENT TlMELINE 
A timeline for this solicitation and initial process is included below. Galveston County reserves the right to 
change these dates and will notify Respondents of any changes: 

Advertise Solicitation {first date of publication) 
Advertise Solicitation (second date of publication) 
Non-Mandatory Pre-Proposal Conference & Onsite Visit 
Deadline for Questions & Inquiries 
Submission Deadline / RFP Opening 

Thursday, May 22, 2025 
Thursday, May 29, 2025 
Wednesday, June 04, 2025 at 10 AM CST 
Wednesday, June 11, 2025, by 5:00 PM CST 
Thursday, June 26, 2025, at 2:00 PM CST 

Interested parties may attend the Thursday, June 26, 2025, 2:00 PM CST. bid opening virtually by using the 
following link: 

Join from the meeting link 
https://gaJvestoncountvtx.webex.com/galvestoncoun1yW i.ph 1>?MTID=m6b39bldlde287f67b959592089d8b59b 

Join by meeting number 
Meeting number (access code): 2496 435 0921 
Meeting password: 25-054 (250054 when dialing from a video system) 

Tap to join from a mobile device (attendees only) 
+1-415-655-0001,,24964350921## US Toll 

Join by phone 
+1-415-655-0001 US Toll 
Global call-in numbers 

Join from a video system or application 
Dial 2496435092l@galvestoncountytx.webex.com 

You can also dial 173.243.2.68 and enter your meeting number. 

D. NON-MANDATORY PRE-PROPOSAL CONFERENCE & ON-SITE VISIT 
A Non-Mandatory Pre-Proposal Conference and On-Site Visit will be held on Wednesday, June 04, 2025, at 10 AM 
CST. It will be located at: 

Bacliff Boat Ramp 
5437FM646 

Bacliff, TX 77518 

Attendance by interested partiers is highly encouraged to gain a thorough understanding of the project scope. 

E. SUBMISSION INSTRUCTIONS: 
Galveston County Purchasing Department utilizes Bonfire Interactive to distribute and receive bids and 
proposals in an electronic format via an online portal. Potential Bidders must register through the online portal to 
participate electronically. "Walk-in" or "mailed-in" (see instructions below) proposal submittals are still allowed, 
however, Bidders are strongh' encouraged to submit their proposals online via Galveston Coun1r•s e­
Procurement Portal located at h t s:// alv toncounh·tx.bonfirehub.com/ 
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Registration is cun-ently open and free to the public. Once. registered. suppliers will receive automatic email 
notifications of project opportunities based on the NIGP commodity codes selected by the vendor. Potential Bidders 
should visit the link below and click on the New Vendor Registration tab to register your business: 
https://vendorsUJ}()ort.gobonfire.com/hc/en-us/articles/15646869029783-Vendor-Recistration 

There is no cost to register as a vendor. 

INSTRUCTIONS FOR "WALK-IN" SUBMITTALS ONLY 
IF "WALKING IN" Submittals, One (1) unbound original proposal, five (5) proposal copies, must be submitted no 
later than 2:00 PM CST, on Thursday, June 26, 2025: 

Rufus G. Crowder, CPPO CPPB 
Purchasing Agent 

County of Galveston 
722 Moody Avenue (2151 Street), Fifth (5th> Floor 

Galveston, TX 77550 

The timestamp clock located in the Purchasing Agent's office shall serve as the official time-keeping piece for this 
solicitation process. Any proposals received after 2:00 PM CST on the specified date will be returned unopened. 

Proposal Specifications can be obtained at the office of the Galveston County Purchasing Agent, located in the 
Galveston County Courthouse, 722 Moody, (21 st Street), Floor 5, Purchasing, Galveston, Texas 77550, or by visiting 
the Galveston County website @ https://www.galvestoncountvtx.gov/count\'-offices/purchasine 

F. PROPOSAL SURETY 
A 5% surety/bond is a re,iuirement of this solicitation. 

G. PERFORMANCEANDPAYMENTBONDS 
Performance and Payment Bonds are requirements of this solicitation. 

R. BEST AND FINAL OFFERS (BAFO) 
The Best and Final Offer process is applicable to this solicitation. 

I. DAVIS-BACONWAGERATES 
Davis-Bacon Wage Rates are re,mirements for this solicitation. 
Attention is called to the fact that not less than, the federally determined prevailing (Davis-Bacon and Related Acts) 
wage rates are required to be paid to laborers and mechanics. When required by Federal program legislation, all prime 
construction contracts in excess of$2,000 must include a provision for compliance with the Davis-Bacon Act as 
supplemented by the Department of Labor regulations (29 C.F.R Part 5, ''Labor Standards Provisions Applicable to 
Contracts Covering Federally Financed and Assisted Construction"). In accordance with the statute, contractor must be 
required to pay wages to laborers and mechanics at a rate not 1~ than the prevailing wages specified in a wage 
detennination made by the Secretary of Labor. The decision to award a contract or subcontract must be conditioned upon 
the acceptance of the wage determination. ht addition, contractors must be required to pay wages not less than once a 
week. In addition, the successful bidder must ensure that employees and applicants for employment are not 
discriminated against because of race, color, religion, sex, age, or national origin. Please reference the General 
Provisions, item 69, Procurement Laws, sub-item 3, Davis-Bacon Act as amended (40 U.S.C. 3141-3148). 
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J. PERSONNEL TO CONTACT 
Respondents desiring an explanation or interpretation relative to this solicitation must request it in writing. Oral 
explanations or instructions will not be binding. Any iufonnation given to a Re~-pondenL, which in the opinion of the 
County affects all Respondents or would be prejudicial to other Respondents if not communicated, shall be furnished 
to all Respondents as an addendum to the solicitation. Respondents must direct all inquiries to the following: 

Rufus G. Crowder, CPPO CPPB 
Purchasing Agent 

722 21" Street (Moody) 
Galveston, Texas 77550 

e-mail: purchasing.bidsra·co.galveston.tx.us 

Respondents must e-mail their requests (with the subject line "Bayshore Park Boat Ramp - RFP #25-054-
Questions") for additional information and/or clarification to the address listed above. The request must include the 
Responder's name and the solicitation number and title. 

Any request for additional information or clarification must be received in writing no later than ten (1 OJ calendar 
dars 11rior f.O the solicitation due date. Late requests or those not delivered to the proper address may not receive a 
reply. Respondents shall not attempt to contact the County by any other means. The Purchasing Agent shall post the 
answers on the County website from the procurement web page and via addendum. 

The County will issue responses to inquiries and any other corrections or amendments, it deems necessary, in the fonn 
of a written addendum, issued prior to the solicitation Submission Deadline/ Solicitation Opening date. The County, 
at its sole discretion, may not issue a response to an RFI submittal. Respondents should not rely on any oral or written 
representations, statements, or explanations, other than those made in this solicitation or in any written addendum to 
this solicitation. Where there appears to be conflict between the solicitation and any issued addenda, the last addendum 
issued will prevail. 

Addenda will be posted and made available on the County's procurement web page. It is the Responder's sole 
responsibility to ensure receipt of all addenda prior to submitting its response. All Respondents should check 
the County's procurement web page for all addenda prior to submitting a response. 

Th.: CowiLy's prnwrnm.:nl web page is locaL.:<l a! httµ://www.l!alvestoncount, tx.;wv/count •-offices/µurchasini: 

The Respondent must acknowledge the receipt of all addenda on the forms provided. In the event a Responder fails 
to acknowledge receipt of such addenda, the County may, at its sole discretion, detennine that such failure to 
acknowledge any or all addenda does not materially affect the solicitation and waive the acknowledgment of one or 
more addenda. 

Respondents who submit inquiries after the deadline date for receipt of questions indicated on the Procurement 
Timeline, risk that its response in the procurement will not be responsive or competitive because the County is not 
able to respond before the solicitation receipt date or insufficient time for the Responder to prepare a responsive or 
competitive submittal. 

All questions and responses as posted on the County website pertaining to tlris solicitation are considered an addendum 
to, and part of, this solicitation. Each Responder shall be responsible to monitor the County website for new or revised 
solicitation information. The County shall not be bound by any verbal information, nor shall it be bound by any 
written information that is not either contained within the solicitation or formally issued as an addendum by the 
Purchasing Agent. 
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K. PROGRAM ADMINISTRATION & CONTRACT MANAGEMENT 
The Program Administrator/Contract Manager that will manage the work to be performed under the resultant contract 
for the purpose of this solicitation is: 

Elizabeth Thomas 
Grant Administrator 
722 Moody, 3rd Floor 
Galveston, TX 77550 

The Galveston County Commissioners' Court, and/or authorized designees will be responsible for negotiating with the 
successful Vendor the scope of work, the standards of performance, the specific technology provided, and the support 
services required for the proposed projects. All contractual amendments will be processed in accordance with Galveston 
County Purchasing Policies. Amendments will also be brought to Galveston County Commissioners Court for approval 
as deemed necessary. The approval process serves to ensure the project technology and/or service is within the scope 
of the resultant contract that pricing meets the agreed-upon pricing methodology as specified in the contract, and that 
funds are available. 

L. REQUIREMENTS OF REQUEST FOR PROPOSAL 
Respondent shall provide one (1) original and five ( 5) hard copies of its response to the Purchasing Agent on or before the 
submission deadline specified herein. Font size is limited to no smaller than font size 11, except that organizational charts, 
other graphics, and footers may be as small as font size 9. 

M. INSURANCE 
Responder must submit, with its response, a current certificate of insurance evidencing coverage in the amounts 
specified below or greater. In lieu of submitting a certificate of insurance, Respondents may submit a notarized 
statement from an insurance company authorized to conduct business in the State of Texas guaranteeing that Respondent 
has such insurance. Provided, however, that successful Respondent(s) shall be required to provide a current certificate 
of insurance to the Galveston County Purchasing Agent's Office before Respondent commences any work hereunder. 
Insurance shall be placed with insurers having an A.M. Best's rating of no less than A. Such insurance must be 
issued by a casualty company authorized to do business in the State of Texas and in standard form approved by the 
Board of Insurance Commissioners of the State of Texas, with coverage provisions ensuring the public from loss or 
damage that may arise to any person or property by reason of services rendered by Contractor. 
Galveston Counh· shall be listed as an additional insured on each uolic\' and all certificates of insurance and 
Contractor shall provide Galveston County with no Jess than thirtr {30> calendar daYs prior notice of an r changes 
to the 1Jolin during the contractual oeriod. 

Certificates of Insurance, fully executed by a licensed representative of the insurance company written or countersigned 
by an authorized Texas state agency, shalt be filed with the County Purchasing Agent within ten (10) calendar days of 
the execution of this Agreement as written proof of such insurance and further provided that Contractor shall not 
commence work under this Agreement until Contractor has obtained all insurance required herein, provided written 
proof as required herein, and received written notice to proceed issued from the County Purchasing Agent. Failure to 
provide such evidence of insurance within the ten (10) calendar day period shall constitute an event of default. 

Workers' Compensation Insurance. Respondent shall carry in full force Workers' Compensation Insurance Policy(ies), 
if there is more than one employee, for all its employees, including but not limited to full-time, part-time, and emergency 
employees employed by the Contractor. 
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Commercial General Liability. Respondent shall carry in full force commercial general liability insurance with a limit 
ofnot less than $1,000,000 each occurrence and $2,000,000 in the aggregate. The Policy shall, minimally, cover liability 
for bodily injury, personal injury, and property damage. 

Business Automobile Liability. Respondent shall carry in full force business automobile liability coverage with a 
combined bodily injury/property damage limit of not less than $1,000,000 each accident. The policy shall cover liabilitv 
arising from the operation oflicensed vehicles by policyholder. • 

Subrogation Waiver. Contractor and Contractor's insurance carrier shall waive any and all rights to subrogation 
against Galveston County regarding any suit or claim arising out of personal injury or property damage resulting from 
Contractor's performance under this Agreement. 

N. SCOPE OF WORK 
The project scope consists of providing material, labor, and equipment including, but not limited to the following: 

• Removal, staging, transporting, and legal disposal of sediment from the area immediately in front of the boat 
ramp; 

• Construction, maintenance, and removal of the required cofferdam/dewatering system; 
• Removal and legal disposal of existing boat ramp elements; 
• Excavation for the new boat ramp; 
• Construction of a new cast-in-place boat ramp including ancillary components as indicated on the drawings; 
• Final site cleanup and restoration of any areas disturbed by the project construction. 

O. INVOICES: 
Invoices must be itemized indicating all materials and supplies used. Invoices must be submitted to: 

Galveston County Auditor's Office 
Attn: Accounts Payable 

P.O. Box 1418 
Galveston, Texas 77553 

Failure to submit invoices to the above address or failure to include the Purchase Order Number will result in delay in 
payment. 

Contractor must accept purchase order numbers for specified supplies, equipment, and/or services. Contractor 
shall not perform any work or release any supplies and/or equipment to any authorized representative of the 
County of Galveston unless a valid purchase order number issued by the office of the Galveston County 
Purchasing Agent accompanies the order or if vendor can comply with the provision as stated in the General· 
Provisions, page 3, item 11, Procurement Card Program. 

Pa ent for am items issued without uior recei )t of a valid mrchase order number ma, become the sole 
responsibilit,· of the successful contractor. 
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RFP #25-054 
Submission Deadline RFP Opening: 06/26/2025 

Time: 2:00 PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

P. EVALUATION AND SELECTJON PROCESS 
An evaluation committee shall review and evaluate the responses timely submitted to the County Purchasing Agent 
resulting from th.is solicitation effort. Responses shall be reviewed by the evaluation committee and shall be evaluated 
in accordance with the evaluation criteria listed herein. The evaluation committee will determine which responses are 
qualified based on the criteria listed below. The evaluation commit.tee shall evaluate and score each response. The points 
from each scoring category will be comprised of the follm,~ng: 

The selection process will be based on the responses to th.is Request for Proposal and possibly any interviews required 
to verify the ability of the proposer to provide the requested ·services: 

• METHOLOGY - 35% 
The follo-wing shall apply to this section: 

• Ability of the Contractor to provide the most advantageous methodology, solution, services, and delivery as 
requested herein 

• The ability of the Proposer to satisfy the detailed requirement outlined in this RFP 
• The ability of the Proposer to satisfy the construction objectives outlined in this RFP 
• Completeness of work plan and ability to meet the goal substantially completing the requested project within 

the requested or reasonably stated time frame. 

• COST-35% 
The Proposer shall provide pricing information relative to providing the proposed solution/system, services, and 
supplies as outlined herein. Included in the cost eYaluation will be the total initial costs and on-going cost to the 
County. 

• REFERENCES, QUALIFICATIONS, PAST PERFORMANCE, AND EXPERIENCE - 15% 
The Proposer shall provide references and information describing the make-up and experience of the company 
personnel providing the construction services. 

• SAFETY PLAN/ SAFETY RECORD/ EMR -15% 
The Proposer shall include company adopted documentation outlining the procedures, rules, and regulatious that 
are or will be put in place to protect workers over the construction project. The Proposer shall submit information 
regarding their EMR (experience modification rate) as it applies to this request. 

End of Special Provisions 
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RFP#25-054 
Submission Deadline RFP Opening: 06/26/2025 

Time: 2:00 PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
BAYSBOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

Q. REQUIRED DOCUMENTS CHECKLIST 
By signing here, the £inn does hereby attest that it has fu]Jy read the instructions, conditions, and general and special provisions 
and understands them. Proposer shall return this checklist with completed submittal. 

THE COMPANY OF: Bri~o Construction, LLC 

ADDRESS: 
9100 Canniff Str Houston, TX 77017 

FEIN (TAX ID): 82-2408708 

The following documents shall be returned or confirmed with an "X" with solicitation submittals. Failure to do so may 
be ample cause for rejection of qualification submittal as non-responsive. It is the responsibility of the Proposer to 
ensUTe that Respondent has received all addenda. 

Items: 
1. Required Documents Checklist (this page) 

Confirmed (X): X 

2. Addenda Acknowledgement (if any) #1..lS_ #2 __ #3_· _ #4 __ 

3. "Walked In" Submlttals: One (1) original. five (S) copies of submittal;~: One (1) submittal _.X...__ 

4. ATTACHMENT A - Vendor Qualification Packet 

S. ATTACHMENT B - Certification Reg. Debarment, Suspension, and Other Ineligibility 

6. A TIACHMENT C - Certification Regarding Lobbying Form 

7. ATTACHMENT D - Noa-Collusion AffidavH 

X 

X 
X 

X 
8. A1TACHMENT E- Prohibition on Contracts with Companies Boycotting Israel ........_X,___ 

9. ATTACHMENT F - Prohibition on Contracts with Certain Companies _X __ 
8. ATIACHMENT G - Information for Notice X ---
10. ATIACBMENTH-References _X __ 
n. Bid Proposal X 

Person to contact regarding this qualification: __ Glenn Dunlap__ 

Title: _ Sr. PM/Estimator Phone: 870-636-0034 Fax: 

E-mailaddress: ~lenn.d~~lap@briz~_construction.com 

Nameofpersonau. thorizedtobindthej inn: _Thomas Sheppard -· 

Signature: __ --r.~-~1 _ ___ .Date: 
6/26/25 

Title: Vice .President __ _.Phone: 409-28~-1039 __ ~Fax: 

E-mail address:_ tom.sheppard@btizoconstruction.com __ 
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ATTACHMENT F 
P1·ohibition on Contracts with Certain Companies 

Prohibition on contracts with certain companies per Government Code 2252.151 Definitions: 

(l)"Company'' has the meaning assigned by Section 806.001. 

(2)"Foreign terrorist organization" means an organization designated as a foreign terrorist organization by 
the United States secretary of state as authorized by 8 U.S.C. Section 1189. 

(3)"Govemmen1a1 contract" means a contract awarded by a governmental entity for general construction, 
an improvement, a service, or a public works project for a purchase of supplies, materials, or equipment 
The term includes a contract to obtain a professional or consulting service subject to Government Code, 
Chapter 2254. 

(4)"Govemmenta1 entity" has the meaning assigned by Government Code, Section 2252.001. 

Section 2.252.1S2- CONTRACTS WIIB COMPANIES ENGAGED IN BUSINESS WITH IRAN, 
SUDAN, OR FOREIGN TERRORIST ORGANIZATION PROHIBITED. A governmental entity may 
not enter into a governmental contract with a company that is identified on a list prepared and maintained 
under Section 806.051, 807.051, or 2252.153. 

Section 2252.153 - Listed Companies. The comptroller shall prepare and maintain, and make available to 
each governmental entity, a list of companies known to have contracts with or provide supplies o services 
to a foreign terrorist organization. 

Pursuant to Chapter 2252, Texas Government Code, VENDOR represents and certifies that, at the time of execution 
of this Agreement, neither Vendor, nor any who1ly owned subsidiary, majority-owned subsidiary, parent company 
or affiliate of the same (i) engages in business with Iran, Sudan, or any foreign terrorist organization as described in 
Chapters 806 or 807 of the Texas Government Code, or Subchaptec F of Chapter 2252 of the Texas Government 
Code, or (ii) is a c.ompany listed by the Texas Comptroller of Public Accounts under Sections 806.051, 807.051, or 
2252.153 of the Texas Government Code. The term "foreign terrorist organization" in this paragraph has the 
meaning assigned to such term in Section 2252.151 of the Texas Government Code. 

Individual by oath swears tfJat the following statements are factual and true: 
1. Individual is authorized by the ContraQtor to make this statement for the Contractor. 
2. Individual has read and is fully aware of the facts stated in this statement 
3. Individual can read and comprehend the English language. 
4. As required by GOVERNMENT CODE, CHAPTER 2252.152, CONTRACTOR hereby verifies that it is 

not identified on a list prepared and maintained under Section 806.0S 1, 807 .05 l, or 2252.153, or 
contracting with a company doing business with Iran, Sudan, or any foreign terrorist organizations. 

Date: ___ - - 6/26/25 

Business Name of Contractor: Brizo Constructio~_!.~ 

Company Addre&s: 
9100 Canniff Str Houston, TX 77017 

County of Contractor: .Harris._ 

Name of Individual: 

Signatw-e of Individual: 



ATTACHMENTE 
Prohibition on Contracts with Companies Boycotting Israel 

Prohibition on contracts with companies boycotting Israel per Government Code 2271.001 Definitions: 

(I) "Boycott Israel" has the meaning assigned by Section 808.00]. 

(2) "Company" has the meaning assigned by Section 808.001; except that the term does not include a sole 
proprietorship. 

(2) "Governmental entity" has the meaning assigned by Government Code, Section 2251.001 

PROVISION REQUIRED IN CONTRACT. (a) This section applies only to a contract that: 

(1) is between a governmental entity and a company with 10 or more full-time employees; and 

(2) has a value of $100,000 or more that is to be paid wholly or partly from public funds of the 
governmental entity. 

(b) A governmental entity may not enter into a contract with a company for goods or services unless the 
contract contains a written verification from the company that it: 

(1) does not boycott Israel; and 
(2) will not boycott Israel during tl1e term of the contract. 

As required by GOVERNMENT CODE, CHAPTER 2271, CONTRACTOR hereby verifies that it does not boycott 
Israel and will Iiotboyoottlsrael throughout the tenn of this Agreement. For the purposes of this verification, 
"Boycott Israel" means refusing to deal with, terminating business activities, or otherwise taking any action that is 
intended to penali7.e, inflict economic harm on, or limit commercial relations specifically with Israel, or a person or 
entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary 
business purposes. 

Individual by oath swears that the follo'ftiDg statements are factual and true: 
1. In<li vi<lual is aulhorizoo by the ContracLor to make this slat.emenl for tlw Contract.or. 
2. Individual has read and is fully aware of the fa.cm stated in this statement 
3. Individual can read an,dcomprehend the English language. 
4. In accordance with Texas Government Code Section 2271.002, this company does not boycott Israel and 

will not boycott Israel during the term of this contract/agreement. 

Date: . __ 

Business Name of Contractor: --~rj~p,Con.$tructiQQ,_l,l,.,C__ 

Company Address: 9100 Canniff Str Houston, TX 77017 

County of Contractor: Harris 

""-'- . ~0$ u ---
Signature of Individual:_~ 

1
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ATTACHMENT C 

CERTIFICATION REGARDING LOBBYING 
(31 U.S.C.A. § 1352) 

This Certification must be completed, signed, dated and 
returned to the GalYeston County Purchasing Agent 

Procurement Number and Description: 
RFP 25-054 BAYSHORE PARK BOAT RAMP 

Proposer CERTIFIES, to the best of its knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by oron behalf of the proposer, to 
any person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with tbi~ Federal contract, grant, loan, or cooperative agreement, the proposer shall 
complete and submit Standard Form LLL, ''Disclosure Form to Report Lobbying'', in 
accordance with its instructions. 

3. Proposer shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, 
loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, T1.tle 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 

Name of Organization/Corporation: Brizo Construction,_ LLC __ 

Address: 9100 Canniff Street 

City: __ _!i~~ton ______ State: Texas 

Signature of Authorized ~ / -- / 
Signatory for Proposer: ___ / ,A-_ ,/1-1 

Zip Code: 77017 

~ate 6/26/25 
Signed:_ 

Title of Authorized Signatory of Proposer: __ _;;V-=-ic.e __ presidenL _ 



State of Texas 

County of Galveston 

ATTTACHMENT D 

§ 
§ 
§ 

NON-COLLUSION AFFIDAVIT 

Before me, the undersigned notary, on this day personally appeared Thomas Sheppard 
first duly sworn, deposes and certifies that: 

(Affiant), whom being 

• Affiant is the Vice President of Brizo Construction, LLC . that 
(Individual, Partner, Corporate Officer) (Name of Qualifier) 
submitted the altached Qualification in RFP 25-054 BAYSHORE PARK.BOAT RAMP 

• Affiant is a duly authorized representative of Qualifier and is authorized to make this Non-Collusion Affidavit; 

• The attached Qualification is genuine and is not a collusive or sham Qualification; 

• The attached Qualification has been independently arrived at without collusion with any other qualifier, bidder, proposer, 
person, finn, competitor, or potential competitor; 

• Qualifier has not colluded, conspired, connived or agreed, directly or indirectly, with any other qualifier, bidder, proposer, 
person, firm, competitor, or potential competitor, to submit a collusive or sham qualification or that such other qualifier, 
bidder, proposer, person, firm, competitor, or potential competitor shall refrain from qualifying; 

• Qualifier has not in any manner, directly or indirectly, sought by agreement or collusion or communication or conference 
with any other qualifier, bidder, proposer, person, firm. competitor, or potential competitor to fix the price or prices in the 
attached Qualification or of the qualification any other qualifier; 

• Qualifier has not in any manner, directly or indirectly, sought by agreement or collusion or communication or conference 
with any other qualifier bidder, proposer, person, firm, competitor, or potential competitor to fix the overhead, profit or 
cost element of the Qualification price or prices of any other qualifier, or to secure through any collusion, conspiracy, 
connivance, or unlawful agreement any advantage against Galveston County or any person interested in the proposed 
contract; 

• 

• 

Affiant has not in any manner, directly or indirectly, sought by agreement or collusion or communication or conference 
with any other qualifier, bidder, proposer, person. firm, competitor, or potential competitor, paid or agreed to pay any other 
qualifier, bidder, proposer, person, firm, competitor, or potential competitor any money or anything of value in return for 
assistance in procuring or attempting to procure a contract or in return for establishing the price or prices in the attached 
Qualification or the qualification of any other Qualifier; and 

Affiant certifies that Affiant is fully informed regarding the accuracy of the statements contained herein, and under 
penalties of perjury, certifies and affirms the truth of the statements here· such penalties being applicable to the Qualifier 
as well as to Affiant signing on its behalf. 

Signature of Affiant 

SWORN TO and SUBSCRIBED before me this -~ ,dayol' _ _ 

U,\, 
l,ru . 2025. 

tl\/'vtl n.~~ __ 
,,,'j,~'t;:,,, ALICIA FARRINGER 

f'l(:Ji:::'fi!i Notarv Publ~. State of Texas 
'?."l\~~S Comm. Expires 05-19-2027 
-::.;f:¥,;;,,,$ Notary ID 129618733 

My Commission Expires: {)S l l q ·1 1 tJ f 1 



ATTACHMENT B 
County of Galveston 

ACKNOWLEDGMENT AND CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, AND OTHER INELGIBILITY 

Executive Orders 12549 & 12689 Certification. Debarment and Sus pension 

Solicitation Number: . . RFP25-954 

Solicitation Title: BA YSBORE PARK BOAT RAMP 

Contractor hereby CERTIFIES that 

Contractor, and all of its principals, is not presently debarred, suspended, proposed for debannent, 
proposed for suspension, or declared ineligible under Executive Order 12549 or Executive Order 
12689, Debarment and Suspension. and is not in any other way ineligible for participation in 
Federal or State assistance programs; 

Contractor, and all of its principals, were not and have not been debarred, suspended, proposed 
for debarment, proposed for suspension, or declared ineligible under Executive Order 12549 or 
Executive Order 12689, Debannent and Suspension, and were not and have not been in any other 
way ineligi'ble for participation in Federal or State assistance programs at the time its' proposal 
was submitted in the procurement identified herein and at any time since submission of its• 
proposal; 

Contractor has included, and shall oontinue to include, this certification in all contracts between 
itself aud any sub-contractors in co~ctiou with s«vices performed under lhis conl.ract; and 

Contractor shall notify Galveston County in writing immediately, through written notification to 
the Galveston County Purchasing Agent, if Contractor is not in compliance with Executive Order 
12549 or 12689 during the term of its contract with Galveston County. 

Contractor Represents and Warrants that the individual executing this Acknowledgment and 
Certification on its behalf bas the full power and authority to do so and can legally bind the Contractor 
hereto. 

Brizo Construction, LLC 

Name ofBusines~, j 

By:~d&.!/ -
Signature 

6/26/25 

Date 

Thomas Sheppard , Vice.President_ 
Printed Name & Title 



lost updated by JULJE PITRE 011 Apr 03, 202J at 02:40 PM 

Ill SAM.Gov~ 
BRIZO CONSTRUCTION LLC 
Unique Entity ID 
T9FDJHHPJKV8 

Registration Status 
Active Registration 

Physical Address 

9100 Canniff ST 
Houston, Texas 77017-6522 
United States 

8usinen lnfon•.:,Uon 

Doing Business as 
(blank) 

Congressional District 
Texas29 

Registration Dates 

Activation Date 
Apr7,2025 

Entity Dates 

Entity Start Dale 
Aug 4,2017 

Immediate OWner 

CAGE 
(blank) 

Highest Level Owner 

CAGE 
(blank) 

Executive Compensation 

CAGE/NCAGE 
80BN5 

Expiration Date 
Apr3,2026 

Mailing Address 
9100 Canniff ST STE 100 
Houston, Texas 77017-6522 
United States 

Division Name 
(blank) 

State I Country of Incorporation 
Texas I United States 

Submission Date 
Apr3,2025 

Fiscal Year End Close Date 
Dec31 

Legal Business Name 
(blank) 

Legal Business Name 
(blank) 

BRJZO CONSTRUCTION UC 

Purpose of Registration 
All Awards 

Division Number 
(blank) 

URL 
(blank) 

Initial Registration Date 
Dec: 1,2017 

Registrants In the System for Award Management (SAM} respond to the Executive Compensation questions In accordance with Section 6202 of 
P.L 110-252, amending the Federal Funding Accountability and Transparency Act (P.L.109-282). This Information Is not displayed In SAM. H Is 
sent to USAspendlng.gov for display In association with an eligible award. Maintaining an active registration in SAM demonstrates the registrant 
responded to the questions. 

Prnc:eedings Questions 

Registrants in the System for Award Management (SAM.gov) respond to proceedings questions In ac:cordanc:e with FAR 52.209-7, FAR 52.20M, 
or 2. C.F.R. 200 Appendix XII. Their responses are displayed in the responsibility/quallflcatlon section of SAM.gov. Maintaining an active 
registration in SAM.gov demonstrates the registrant responded to the proceedings questions. 

rl:xelusion Summ~y 

Active Exclusions Records? 

No 

'SAIi S.1rcn Avlhorization 

I authorize my entity's non-sensitive information to be displayed in SAM public search results: 

Yes 

Business Types 

Entity Structure 
Corporate Entity (Not Tax Exempt} 

Profit Structure 
For Profit Organization 

Jun 26, 1015 01:51:38 PM GMT 
https:/ham.govlentily/T9FDJHHPJKV8/cor,Daia?slaftis:m,/J 

Entity Type 
Business or Organization 

Organization Factors 
Limited Liablllty Company 

Page I o/3 



Lost updated by JULEE PITRE on Apr 03. 202S at 02:40 PM 

Socio-Economic Types 

BRIZ0 CONSTRUCTION LLC 

Check the registrant's Reps & Certs, If present, under FAR 52.212-3 or FAR 52.219-1 to determine If the entity is an SBA-certified HUBZone small 

business concern. Addltlonal small business information may be found in the SSA's Dynamic Small Business Search If the entity completed the 

SBA supplemental pages during registration. 

Accepts Credit Card Payments 

No 

EFT Indicator 

0000 

lll"otnbl GI Contact 

Electronic Business 

Julie Pitre, Senior Accountant 

Government Business 

9. 
Julie Pitre, Senior Accountant 

~ervtce Classlflcarioni,; 

NAICSCodes 

Primary 

Yes 

'iOtsaster RBSF()llH 

NAICS Codes 

236115 

236116 

236117 

236118 

237310 

237990 

238110 

238130 

238140 

238150 

238160 

238170 

238310 

238910 

238990 

Debt Subject To Offset 

No 

CAGE Code 

80BN5 

9100 Canniff Street 

Houston, Texas 77017 

United States 

9100 Canniff Street 

Houston, Texas 77017 
United Statles 

Yes, this entity appears In the disaster response regisl!y. 

Yes, this entity require bonding to bid on contracts. 

Bonding Levels 

Construction Aggregate 

Construction Per.Contract 

.hm 26. 2025 02:51:38 PM GMT 
hnps://sarn.gcr.-lentilytr9FDJHHPJKY8/coreData?stab1s=n11/J 

Dollars 

-
$450,000,000.00 

$50,000,000.00 

NAICS Title 
New Single-Family Housing Construction (Except For-Sale 

Builders) 

New Multlfamlly Housing Construction (Except For-Sale Builders) 

New Housing For-Sale Builders 

Residential Remodelers 

Highway, Street, And Bridge Construction 

Other Heavy And Clvll Engineering Construction 

Poured Concrete Foundation And Structure Contractors 

Framing Contractors 

Ma&0nry Contractors 

Glass And Glazing Contractors 

Roofing Contractors 

Siding Contractors 

Drywall And Insulation Contractors 

Site Preparation Contractors 

All Other Specialty Trade Contractors 
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Last updated by JULIE PJTRE on Apr OJ, 1015 at 01:40 PM 

States 

Any 

Jun 26, 2025 02:51:38 PMG.IJT 
htrps://sam.gov/entityff9FDJHHPJKV8/coreDato?sta~,s=n11/I 

Counties 

(blank) 

BRJZ0 CONSTRUCTION UC 

Metropolitan Statistical Areas 

(blank} 

Pogdo/3 



COUNTYofGALVESTON 
Purchasing Department 

re,. 1.3, Mardi 29, 201_0 _ . _ _ __ - · 

! FORM PEID: Request for Person-Ent;ty Identification Data 

Instructions: Prease type or print cteerly when oompretlng sections 1 thru 4 and retum completed form to; 

Galveston County Purchasing Agent 
722 Moody Avenue (21 st. Street), 5th Roor 
Galveston. Texas 77550 
(409) 770-5371 
prodoc@co.ga/veston.tx.us 

1
• 1 ~u=-• N!'.!!!!. Brizo Construction, LLC 

, Att.!'!tlon une:__ Glenn Dunlap . -
2. ~~~•1:a1 A~I!!!!!~ ~100 Canniff Street 

4. 

I. c~ _ Houston 

Main Contact Person: I . ,--- --
i ~tr!f~ne Num~_!!'.'= 

; Fax Number: r -- --- --
~H Address:_ 

r 
;-~9~~~~Y.:.. 

: Depa~_ -

9100 Canniff Street 

Glenn Dunlap 

409-316-4 764 

Sin!: TX Zlp+4 77017 

glenn.dunlap@brizoconstruction.com 

~ below ~~~!'rm'!~. ~Y; ~ # _ 

-- - -~ 
IFAS PEID Vendor Number: 
( ) Chan91 Dab!. • --- • •• 

{ ) Eriijiioya"i 
{ }FoiierParent 

----ir1 Fostererilld 

(j~- -·­
(-JAUDmey -------

' [ )Refund 



~Offf• -9 
(Rev. Mardi 2024) 
Department of lhe Traasury 
ln1l!rnal Revenue Service 

Request for Taxpayer 
Identification Number and Certification 

Go to www.ln.gov/FonnW9 for Instructions and the latest information. 

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below. 

Give form to the 
requester. Do not 
send to the IRS. 

1 Name of entlly/indlvtduat. An entiy is required. (Fer a SOie pn>prlelar or disregaJded entity, enler the owner'a name on line 1, and enter the buslness/dllllBgerdecl 
entity's name on fine 2J 

Brizo Construction, LLC 
2 Bus!ness name/disregarded entity name, If different from above. 

aa Check the appropriate box for federal tax Cla$sl!icatlan of the entity/lndlvldual whose name Is entered on line 1. Check 
only one of the tollowlng seven boxes. 

D Individual/sole prop(ietor D C corporation D s corporation D Partneri;hip O Trust/estate 

2) U.C. Enter the tax classiflca11on (C = C corporation, S = S corporation, P = Partnership) S 
Note: Check the "I..LC" box 8bOv8 and, In the entry space. enter the appnipriete code (C. S, or PJ turthe tax--­
classlflcallon of the LI.C, unl8$$ it is a disregarded entity. A dsreganled entity shOUld Instead check the appropriate 
box for the tax classlflcallon of its owner. 

D Other (see Instructions) 

3b If on line 3a you chec:ked "Partnership" or "Trust/estate,· or checked •u.c• and entered •p• 11& its tax classlflcatlon, 
and you ate providing thi$ form to a partnership. trµst,. or estate in Whlell you have an ownership Interest, check 
this box If ),'OU have any foreign partnets, owners, or beneficiaries. See lnsttuctlons . . . . . . 0 

1

4 Exemptions (codes apply only to 
oertain entitles, not lndMduals; 
see Instructions on page 3): 

I 

Exempt payee code (If any) 

Exemption from Foreign Account Tax 
Compllariee Act (FATCA} ,vportlng 
code rrtany) 

(Applies to accounts maintained 
outaide the Unitud StatesJ 

G) ;B 8 Address (number, street, and apt. or suite no.). See instnicllons. ReQueeter's name and address (optional) 

9100 Canniff Stfeet 
S City, state, end ZIP code 

Houston, TX 77017 
T Ust account number(s) h818 (optional) 

Taxpayer Identification NumberJ.,.(T_IN_.) __ 
Enter y01Jr TIN In the appropriate boX. The TIN provided must match the name given on line 1 to avoid 
backup withholcling. For Individuals, this i!il generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the lnslrUcllons for Pst I, later. For other 
entities, It Is your employer Identification nlMTlber (EIN). If you do not have a number, see How to get a 
TIN, later. 

I Social sec..tty number 

[II]-DJ-1 I I I I 
or 
! Employer ldemlficalior, number 

Note: If the account Is In more than one name, see the instructions for line 1. See also What Name and 
Number To Give the Requester for guidelines on whose number to enter. 8 2 - 2 4 0 8 7 0 8 

Certification 
Under penalties of perjury, I certify that: 
1, The number shown on this fonn Is my corTect taxpayer Identification number (or I am waiting for a number to be Issued to me); and 
2. I am not subject to backul;l withholding because (a) I am exempt from backup withholdlng, or (b) I have n!)t been notified by the Internal Revenue 

Service (IRS) that I am subject to backup withholding as a result of a failure to report all Interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to bacl<Up wlthholdlog; and 

3.1 am a U.S. c:itlz:en or other U.S. person (defined below); and 
4. The FATCA code(s) entered on this form (If any) Indicating that I am exempt from FATCA reporting Is correct. 
Certification instructions. You must cross out Item 2 abova if you have been notified by the IRS that you are c1m1ntty subject to backup withholdi"9 
because you have failed to report all Interest and dividends on your tax return. For real estate transactlons, Item 2 does not apply. For mortgage Interest paid, 
acquisition or abandonment of secure p1toperty_.,..qncellation of debt. contributions to an indlvklual retirement arrangement (IRA), and, generally, payments 
o1her than interest and dividends, -y, re not ~ red to sign the certification, but you must provide our correct TIN. See the instructions for Part II, later. 

Sign Signature of / I 
Here u.s. per&0n ,· ,,. • '2i-- Dale 

General lnstructi s 
Section nifarances are to the lnlemal Revenue Code unless otherwise 
noted. 
Future dellelopments. For the latest Information about developments 
related to Form W~ and Its insbuctions. such as legislation enacted 
after they were published, go to www.lrs.gov/Fomi\"'11. 

What's New 
Line 3a has been modified to clarify how a disregarded entity completes 
this line. At1 LLC that is a disregarded entity should check the 
appropriate box for the tax classlflcatlon of its owner. Otherwise. it 
should check the "LLC• box and enter Its appropriate tax classification. 

Cat. No. 10231X 

New One 3b has been added 1o this form. A flow-through entity is 
required to complete this line to Indicate that it has direct or indirect 
foreign partners, owners, or beneficiaries when it provides the Form W-9 
to another flow-through entity In which It has an ownership Interest. This 
cfla~ Is Intended to provide a flow-through entity with information 
regaRilng lhe status of ils indirect foreign partners, owners, or 
beneficiaries, so that it can satisfy any applcable reporting 
requirements. For example, a partnership that has any indirect foreign 
partnen. may be required to complete Schedules K-2 and K-3. See the 
Partneruhip Instructions for Schedules K-2 and K-3 (Fmm 1065), 

Purpose of Form 
An individual or entity {Form W-9 requester) who is required to file an 
information return with th& IRS is giving you this form because they 

Form W-9 (Rev. 3-2024) 



CONFLICT OF INTEREST QUESTIONNAIRE 
For vendor doing business with local governmental entity 

This questionnaire reflects changes made 10 the law by H.B. 23, 84th Leg., Regular Session. 

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who 
has a business relationshlp as defined by Section 176.001 (1-a} with a local governmental entity and the 
vendor meets requirements under Section 176.006(a). 

By law this questionnaire must be filed with the records administrator of the local governmental entity not later 
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be 
filed. See Section 176.00S(a-1), Local Government Code. 

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An 
offense under this section is a misdemeanor . 

.11 Name of vendor who has a business relationship with local governmental entity . 

FORM CIQ 

OFFICE USE ONLY 

Date Received 

.!I □ Check this box if you are flllng an update to a prevlously flled questionnaire. (The law requires that you file an updated 
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which 
yo~ became aware that the originally filed questionnaire was incomplete or inaccurate.) 

l!J Name of local government officer about whom the Information Is being disclosed. 

Name of Officer 

Describe each employment or other business relationship with the local government officer, or a family member of the 
officer, as described by Section 176.003{a){2)(A). Also describe any famlly relationship with the local government officer. 
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form 
CIQ as necessary. 

Brizo Construction, LLC 
Has no relationship with local governmental entity 

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, 
other than investment income, from the vendor? 

Oves □ No 

B. is the vendor receiving or likely to receive taxable income, other than Investment income, from or at the direction 
of the local government officer or a family member of the officer AND the taxable income is not received from the 
local governmental entity? 

Dves □ No 

.!I Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or 
other business entity with respect to which the local government officer serves as an officer or director, or holds an 
ownership Interest of one percent or more. 

l!.I 

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts 
as described in Section 176.003(a){2)(8), excluding gifts described in Section 176.003(a-1). 

c :-~~ 
- =-•-__,..)(,___~"'"'"'-d..o-;:;..,..:>~-;::;......,-------
Signature olvendort'iving business with the governmental entity 

6/26/25 
Dale 

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021 



ATTACHMENTG 
INFORMATIONFORNOTICE 

Solicitation Number: _RF~ 25-054 

Solicitation Title: __ BAYS,HORE PARK===B"-"O=A=T=-=RAM==p:..-_________ _ 

Respondent shall use this form to provide the information for notice. 

l . Contact information for notice: 

Name: Glenn Dunlap ---

Address: 9100 Canniff Str Houston, TX 77017 

Telephone Number:_870-636-0034 Facsimile number:. __ _ 

2. lf a copy of notice is requested, please complete below: 

Name: __ n/a 

Address: 

Telephone Number: Facsimile number: 

3. If second or more copies are requested for notice, please supplement this form, and clearly mark the 
supplement as "Supplementary Notice Information." 



ATTACHMENT H 
REFERENCES 

Solicitation Number: RFP 25-0~ _ 

Solicitation Title: __ BA,. YSHORE PARK BOAT JUl\i P 

Respondent shall use this form to provide three (3) references who can attest to the Respondent's capability to carry out 
the requirements set forth in thls qualification request. If Respondent wishes to provide more than the minimum., 
Respondent should supplement this form and should clearly mark the supplement as "Supplementary Reference Information." 

1. Business Name ofOrganization:__freese & Nichols (FOR for..Mequite Point-Boat Ramp) 

Name of Person: Carl Sep.uh._.te ..... d ... a...__ __ 

Title oflndividual within Organization, if applicable: _ __. 

Busine.ss address: 10497 Town & Country Way Suite 500 Houston TX 77024 

Telephone Number: 
346-610-8495 _,.Facsimile number 

2. Business Name ofOrganization:___!!_NTB (EOR Rollover Fishing Pier) 

Name of Person: __ _ 

Title of Individual within Organization, if applicable:_ 

Business address:_ 200 W 6th Str Ste 2400 Austin, TX 78701 

TelephoneNumber: 512-~6?-:-825~ Facsimile number: 

3_ Business Name of Organization:_ TX_:1OT ~Area Engineer f~r ~H87 Stone Protection Project) 

Name of Person: David Lazaro 

Title oflndividual within Organization, if applicable: _ __!.rea Engine_e_r __ 

Business address: 5407 Gulf Fwy La Marque Texas 77568 __ 

Telephone Number: 409-978-2500 __ Facsimile number: 



SPECIAL PROVISIONS FOR CONSTRUCTION 

1. Contract and Contract Documents 

The Plans, Specifications and Addenda, General Provisions shall form part of this contract and the 
provisions thereof shall be as binding upon the parties hereto as if they were herein fully set forth. 

2. Definitions 

Whenever used in any of the contract Documents, the following meanings shall be given to the terms here 
in defined: 

(a) The term "Contract" means the Contract executed between the County of Galveston, hereinafter 
called the Owner, and Brizo Construction. LLC hereinafter called Contractor, of which these 
GENERAL CONDITIONS, form a part. 

(b) The term "Project Area" means the area within which are the specified Contract limits of the 
Improvements contemplated to be constructed in whole or in part under this contract. 

(c) The tenn "Contract Documents" means and shall include the following: Invitation to Bid, Signed 
Copy of Bid, General Conditions, Special Provisions For Construction, Acknowledgement and 
Certification Regarding Debarment, Non-Collusion Affidavit, Vendor Qualification Packet, Payment 
and Performance Bonds, Contract Award, Addenda (if any), Technical Specifications, and Drawings 
(as listed in the Schedule of Drawings). 

( d) The term "Substantially Complete" shall mean that the work is fully completed with the exception 
of minor miscellaneous work and adjustments. 

3. Supervision By Contractor 

(a) Except where the Contractor is an individual and gives his personal supervision to the work, the 
Contractor shall provide a competent superintendent, satisfactory to the Local Public Agency, on the 
work at all times during working hours with full authority to act for him. The Contractor shall also 
provide an adequate staff for the proper coordination and expediting of his work. 

(b) The Contractor shall lay out his own work and he shall be responsible for all work executed by 
him under the Contract. He shall verify all figures and elevations before proceeding with the work and 
will be held responsible for any error resulting from his failure to do so. 

4. Subcontracts 

(a) The Contractor shall not execute an agreement with any subcontractor or permit any subcontractor 
to perform any work included in this contract until he has verified the subcontractor as eligible to 
participate in federally funded contracts. 



(b) No proposed subcontractor shall be disapproved by the county except for cause. 

(c) The Contractor shall be as fully responsible to the county for the acts and omissions of his 
subcontractors, and of persons either directly or indirectly employed by them. 

( d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work and required compliance by each subcontractor with the applicable provisions of the Contract. 

(e) Nothing contained in the Contract shall create any contractual relation between any subcontractor 
and the Owner. 

5. Fitting and Coordination of Work 

The Contractor shall be responsible for the proper fitting of all work and for the coordination of the 
operations of all trades, subcontractors, or material suppliers engaged upon this Contract. 

6. Payments to Contractor 

(a) Partial Payments 

1) The Contractor shall prepare his requisition for partial payment as of the last day of the month and 
submit it, with the required number of copies, to the Parks Director for her approval. The amount 
of the payment due the Contractor shall be determined by adding to the total value of work 
completed to date, the value of materials properly stored on the site and deducting (1) Five percent 
(5%) of the total amount, to be retained until final payment and (2) the amount of all previous 
payments. The total value of work completed to date shall be based on the estimated quantities of 
work completed and on the unit prices contained in the agreement. The value of materials 
properly stored on the site shall be based upon the estimated quantities of such materials and the 
invoice prices. Copies of all invoices shall be available for inspection of the Parks Director. 

2) Monthly or partial payments made by the Owner to the Contractor are moneys advanced for the 
purpose of assisting the contractor to expedite the work of construction. The Contractor shall be 
responsible for the care and protection of all materials and work upon which payments have been 
made until final acceptance of such work and materials by the Owner. Such payments shall not 
constitute a waiver of the right of the Owner to require the fulfillment of all terms of the Contract 
and the delivery of all improvements embraced in this Contract complete and satisfactory to the 
Owner in all details. 

(b) Final Payment 

1) After final inspection and acceptance by the Owner of all work under the Contract, the Contractor 
shall prepare his requisition for final payment which shall be based upon the careful inspection of 
each item of work at the applicable unit prices stipulated in the Agreement. The total amount of 
the final payment due the Contractor under this contract shall be the amount computed as 
described above less all previous payments. 

2) The Owner before paying the final estimate, shall require the Contractor to furnish releases or 
receipts from all subcontractors having performed any work and all persons having supplied 
materials, equipment (installed on the Project) and services to the Contractor, if the Owner deems 
it necessary in order to protect its interest. The Owner may, if it deems such action advisable, 
make payment in part or in full to the Contractor without requiring the furnishing of such releases 



or receipts and any payments made shall in no way impair the obligations of any surety or sureties 
furnished under this Contract. 

3) Any amount due the Owner under Liquidated Damages shall be deducted from the final payment 
due the contractor. 

( c) Payments Subject to Submission of Certificates 

Each payment to the Contractor by the Owner shall be made subject to submission by the 
Contractor of all written certifications required of him and his subcontractors. 

( d) Withholding Payments 

The Owner may withhold from any payment due the Contractor whatever is deemed necessary to 
protect the Owner, and if so elects, may also withhold any amounts due from the Contractor to any 
subcontractors or material dealers, for work performed or material furnished by them. The 
foregoing provisions shall be construed solely for the benefit of the Owner and will not require the 
Owner to determine or adjust any claims or disputes between the Contractor and his 
subcontractors or material dealers, or to withhold any moneys for their protection unless the 
Owner elects to do so. The failure or refusal of the Owner to withhold any moneys from the 
Contractor shall in no way impair the obligations of any surety or sureties under any bond or 
bonds furnished under this Contract. 

7. Changes in the Work 

(a) The Owner may make changes in the scope of work required to be performed by the Contractor 
under the Contract without relieving or releasing the Contractor from any of his obligations under 
the Contract or any guarantee given by him pursuant to the Contract provisions, and witho·ut 
affecting the validity of the guaranty bonds, and without relieving or releasing the surety or 
sureties of said bonds. All such work shall be executed under the terms of the original Contract 
unless it is expressly provided otherwise. 

(b) Except for the purpose of affording protection against any emergency endangering health, life, 
limb or property, the Contractor shall make no change in the materials used or in the specified 
manner of constructing and/or installing the improvements or supply additional labor, services or 
materials beyond that actually required for the execution of the Contract, unless in pursuance of a 
written order from the Owner authorizing the Contractor to proceed with the change. No claim for 
an adjustment of the Contract Price will be valid unless so ordered. 

( c) If applicable unit prices are contained in the Agreement, the Owner may order the Contractor to 
proceed with desired unit prices specified in the Contract; provided that in case of a unit price 
contract the net value of all changes. does not increase the original total amount of the agreement 
by more than twenty-five percent (25%) or decrease the original the total amount by eighteen 
percent (18%). 

(d) Each change order shall inc_lude in its final form: 

1) A detailed description of the change _in the work. 

2) The Contractor's proposal (if any) or a confirmed copy thereof. 

3) A definite statement as to the resulting change in the contract price and/or time. 



4) The statement that all work involved in the change shall be performed in accordance with 
contract requirements except as modified by the change order. 

5) The procedures as outlined in this Section for a unit price contract also apply in any lump sum 
contract. 

8. Estimated Quantities 

This Contract, including the specifications, plans and estimates, is intended to show clearly all the work to 
be done and material to be furnished hereunder. The estimated quantities of the various classes of work to 
be done and material to be furnished under this contract are approximate and are to be used as a basis for 
estimating the probable cost of the work and for comparing the proposals offered for the work. It is 
understood and agreed that the actual amount of work to be done and material to be furnished under this 
contract may differ somewhat from these estimates, and that the basis for payment under this contract shall 
be the plan quantity or actual amount of such work done whichever is specified. It is further understood 
that the County does not guarantee any minimum amount of work under this Contract. 

Contractor agrees that it will make no claim for damages, anticipated profits or otherwise on account of any 
differences which may be found between the quantities of work actually done, the material actually 
furnished under this Contract and the estimated quantities contemplated and contained in the proposals. 

9. Claims for Extra Cost 

(a) If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or 
extension of time, he shall, within ten days after the receipt of such instructions, and in any event 
before proceeding to execute the work, submit his protest thereto in writing to the Owner, stating 
clearly and in detail the basis of his objections. No such claim will be considered unless so made. 

(b) Claims for additional compensation for extra work, due to alleged errors in ground elevations, 
contour lines, or bench marks, will not be recognized unless accompanied by certified survey data, 
made prior to the time the original ground was disturbed, clearly showing that errors exist which 
resulted, or would result, in handling more material, or performing more work, than would be 
reasonably estimated from the Drawings and maps issued. 

(c) Any discrepancies which may be discovered between actual conditions and those represented by 
the Drawings and maps shall be reported at once to the Owner and work shall not proceed except 
at the Contractor's risk, until written instructions have been received by him from the Owner. 

(d) If, on the basis of the available evidence, the Owner determines that an adjustment of the Contract 
Price and/or time is justifiable, a change order shall be executed. 

10. Time 

The Contractor is advised that time for completion will consist of the number of calendar days set out in the 
Contract A ward. The time for completion will begin to run on the day after the issuance of a notice to 
proceed by the County. The Contractor is required to start work no later than ten (10) working days after 
the issuance of the written notice to proceed. Failure to timely commence operations may be deemed by 
the County to be a default. The Contractor will complete the work at that site within the time period 
specified. If there is more than one site listed on the notice to proceed, work for all sites must be completed 
not later than is specified for each site. 

11. Termination, Delays, and Liquidated Damages 



(a) Right of the Owner to Terminate Contract. 

In the event that any of the provisions of this contract are violated by the Contractor, or by any of 
his subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its 
intention to terminate the contract. The notices shall contain the reasons for such intention to 
terminate the contract, and unless such violation or delay shall cease and satisfactory arrangement 
of correction be made within ten days, the contract shall, upon the expiration of said ten (10) days, 
cease and terminate. In the event of any such termination, the Owner shall immediately serve 
notice thereof upon the Sun,ty and the Contractor. The Surety shall have the right to take over and 
perform the contract. Provided, however, that if the Surety does not commence performance 
thereof within ten (10) days from the date of the mailing to such Surety of notice of termination, 
the Owner may take over the work and complete the project by bid/contract or by force account at 
the expense of the Contractor and his Surety shall be liable to the Owner for any excess cost 
incurred. In such event the Owner may take possession of and utilize in completing the work, such 
materials, appliances, and plant as may be on the site_ of the work and necessary therefore. 

(b) Liquidated Damages for Delays. 

Contractor agrees that time is of the essence of this contract and that for each day of a delay of a 
day beyond the number of working days or calendar days herein agreed upon the completion of 
the work herein specified and contracted for ( after due allowance for such extension of tirne as is 
provided for under Extension of Time hereinabove) County may withhold permanently frorn 
Contractor's total compensation the sum of S 1,000.00 for each calendar day of delay, until the 
work is completed, as liquidated damages for such delay. The Contractor and his sureties shall be 
liable to the Owner for the amount thereof. 

( c) Excusable Delays. 

1) The right of the Contractor to proceed shall not be terminated nor shall the Contractor be 
charged with liquidated damages for any delays in the completion of the work due to: 

a. Any acts of the Government, including controls or restrictions upon or requisitioning of 
materials, equipment, tools, or labor by reason of war, national defense, or any other 
national emergency; 

b. Any acts of the Owner; 

c. Causes not reasonably foreseeable by the parties to this Contract at the time of the 
execution of the Contract which are beyond the control and without the fault or 
negligence of the Contractor, including, but not restricted to, acts of God or of the 

public enemy, acts of another Contractor in the performance of some other contract with 
the Owner, fires, floods, epidemics, quarantine, restrictions, strikes, freight 
embargoes, and weather of unusual severity such.as hurricanes, tornadoes, cyclones and 
other extreme weather conditions. 

2) Provided, however, that the Contractor promptly notifies the Owner within ten (10) days in 
writing of the cause of the delay. Upon receipt of such notification, the Owner shall ascertain the 
facts and the cause and extent of delay. If, upon the basis of the facts and the terms of this 
contract, the delay is properly excusable, the Owner shall extend the time for completing the 

work for a period of time commensurate with the period of excusable delay. 

12. Assignment or Novation 



The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, duties, 
benefits, obligations, liabilities, or responsibilities under this Contract without the written consent of the 
Owner; provided, however, that assignments to banks or other financial institutions may be made without 
the consent of the Owner. No assignment or novation of this Contract shall be valid unless the assignment 
or novation expressly provides that the assignment of any of the Contractor's rights or benefits under the 
Contract is subject to a prior lien for labor performed, services rendered, and materials, tools, and 
equipment supplied for the performance of the work under this Contract in favor of all persons, firms, or 
corporations rendering such labor or services or supplying such materials, tools, or equipment. 

13. Disputes 

(a) All disputes arising under this Contract or its interpretation except those disputes covered by 
FEDERAL LABOR STANDARDS PROVISIONS whether involving law or fact or both, or extra 
work, and all claims for alleged breach of contract shall, within ten (10) days of commencement of 
the dispute, be presented by the Contractor to the Owner for decision. Any claim not presented 
within the time limit specified in this paragraph shall be deemed to have been waived, except that 
if the claim is of a continuing character and notice of the claim is not given within ten (10) days of 
its commencement, the claim will be considered only for a period commencing ten (10) days prior 
to the receipt of the Owner. 

(b) The Contractor shall submit in detail his claim and his proof thereof. 

(c) If the Contractor does not agree with any decision of the Owner, he shall in no case allow the 
dispute to delay the work but shall notify the Owner promptly that he is proceeding with the work 
under protest. 

14. Technical Specifications and Drawings 

Anything mentioned in the Technical Specifications and not shown on the Drawings, or vice versa, shall be 
of like effect as if shown on or mentioned in both. In case of difference between Drawings and Technical 
Specifications, the Technical Specifications shall govern. In case of any discrepancy in Drawings, or 
Technical Specifications, the matter shall be immediately submitted to the Owner, without whose decision, 
said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense. 

15. Shop Drawings 

(a) All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the 
Engineer in copies for approval sufficiently in advance of requirements to afford ample time for 
checking, including time for correcting, resubmitting and rechecking if necessary. The Contractor 
may proceed, only at his own risk, with manufacture or installation of any equipment or work 
covered by said shop drawings, etc. until they are approved and no claim, by the Contractor, for 
extension of the contract time shall be granted by reason of his failure in this respect. 

(b) Any drawings submitted without the Contractor's stamp of approval will not be considered and 
will be returned to him for proper resubmission. If any drawings show variations from the 
requirements of the Contract because of standard shop practice or other reason, the Contractor 
shall make specific mention of such variation in his letter of transmittal in order that, if acceptable, 
suitable action may be taken for proper adjustment of contract price and/or time, otherwise the 
Contractor will not be relieved of the responsibility for executing the work in accordance with the 
Contract even though the drawings have been approved. 

( c) If a shop drawing is in accordance with the contract or involves only a minor adjustment in the 
interest of the owner not involving a change in contract price or time; the engineer may approve 



the drawing. The approval shall not relieve the Contractor from his responsibility for adherence to 
the contract or for any error in the drawing. 

16. Requests for Supplementary Information 

It shall be the responsibility of the Contractor to make timely requests of the Owner for any additional 
information not already in his possession which should be furnished by the Owner under the terms of this 
Contract, and which he will require in the planning and execution of the work. Such requests may be 
submitted from time to time as the need approaches, but each shall be filed in ample time to permit 
appropriate action to be taken by all parties involved so as to avoid delay. Each request shall be in writing, 
and list the various items and the latest date by which each will be required by the Contractor. The first list 
shall be submitted within two weeks after Contract award and shall be as complete as possible at that time. 
The Contractor shall, if requested, furnish promptly any assistance and information the Engineer may 
require in responding to these requests of the Contractor. The Contractor shall be fully responsible for any 
delay in his work or to others arising from his failure to comply fully with the provision of this section. 

17. Materials and Workmanship 

(a) Unless otherwise specifically provided for in the technical specifications, all workmanship, 
equipment, materials and articles incorporated in the work shall be new and the best grade of the 
respective kinds for the purpose. Where equipment, materials, articles or workmanship are 
referred to in the technical specifications as "equal to" any particular standard, the Engineer shall 
decide the question of equality. 

(b) The Contractor shall furnish to the Owner for approval the manufacturer's detailed specifications 
for all machinery, mechanical and other special equipment, which he contemplates installing 
together with full information as to type, performance characteristics, and all other pertinent 
information as required, and shall likewise submit for approval full information concerning all 
other materials or articles which he proposes to incorporate. 

( c) Machinery, mechanical and other equipment, materials or articles installed or used without such 
prior approval shall be at the risk of subsequent rejection. 

( d) Materials specified by reference to the number or symbol of a specific standard, shall comply with 
requirements in the latest revision thereof and any amendment or supplement thereto in effect on 
the date of the Invitation for Bids, except as limited to type, class or grade, or modified in the 
technical specifications shall have full force and effect as though printed therein. 

(e) The Owner may require the Contractor to dismiss from the work such employee or employees as 
the Owner may deem incompetent, or careless, or insubordinate. 

18. Samples, Certificates and Tests 

(a) The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as 
called for in the contract documents or required by the Owner, promptly after award of the 
contract and acceptance of the Contractor's bond. No such material or equipment shall be 
manufactured or delivered to the site, except at the Contractor's own risk, until the required 
samples or certificates have been approved in writing by the Owner. Any delay in the work 
caused by late or improper submission of samples or certificates for approval shall not be 
considered just cause for an extension of the contract time. 



(b) Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, the 
project for which it is intended, and the name of the producer. The accompanying certificate or 
letter from the Contractor shall state that the sample complies with contract requirements, shall 
give the name and brand of the product, its place of origin, the name and address of the producer 
and all specifications or other detailed information which will assist the Owner in making a 
prompt decision regarding the acceptability of the sample. It shall also include the statement that 
all materials or equipment furnished for use in the project will comply with the samples and/or 
certified statements. 

( c) Approval of any materials shall be general only and shall not constitute a waiver of the Owner's 
right to demand full compliance with Contract requirements. After actual deliveries, the Owner 
will have such check tests made as he deems necessary in each instance and may reject materials 
and equipment and accessories for cause, even though such materials and articles have been 
given general approval. If materials, equipment or accessories which fail to meet check tests 
have been incorporated in the work, the Owner will have the right to cause their removal and 
replacement by proper materials or to demand and secure such reparation by the Contractor as is 
equitable. 

( d) Except as otherwise specifically stated in the Contract, the costs of sampling and testing will be 
divided as follows: 

1) The Contractor shall furnish without extra cost, including packing and delivery charges, 
all samples required for testing purposes, except those samples taken on the project by the 

Owner; 

2) The Contractor shall assume all costs ofre-testing materials which fail to meet contract 
requirements; 

3) The Contractor shall assume all costs of testing materials offered in substitution for those 
found deficient; 

4) The Owner will pay all other expenses. 

19. Permits and Codes 

(a) The Contractor shall give all notices required by and comply with all applicable laws, ordinances, 
and codes of the Local Government. All construction work and/or utility installations shall comply 
with all applicable ordinances, and codes including all written waivers. Before installing any work, the 
Contractor shall examine the drawings and technical specifications for compliance with applicable 
ordinances and codes and shall immediately report any discrepancy to the Owner. Where the 
requirements of the drawings and technical specifications fail to comply with such applicable 
ordinances or codes, the Owner will adjust the Contract by Change Order to conform to such 
ordinances or codes (unless waivers in writing covering the difference have been granted by the 
governing body or department) and make appropriate adjustment in the Contract Price or stipulated 
unit prices. 

(b) Should the Contractor fail to observe the foregoing provisions and proceed with the construction 
and/or install any utility at variance with any applicable ordinance or code, including any written 
waivers (notwithstanding the fact that such installation is in compliance with the drawings and 
technical specifications), the Contractor shall remove such work without cost to the Owner. 

( c) The Contractor shall comply with applicable local laws and ordinances governing the disposal of 
surplus excavation, materials, debris and rubbish on or off the Project Area and commit no trespass on 



any public or private property in any operation due to or connected with the Improvements contained 
in this Contract. 

(d) The Contractor will be required to make arrangements for and pay the water, electrical power, or 
any other utilities required during construction. 

(e) During construction of this project, the Contractor shall use every means possible to control the 
amount of dust created by construction. Prior to the close of a day's work, the Contractor, if directed by 
the Owner, shall moisten the bank and surrounding area to prevent a dusty condition. 

20. Care of Work 

(a) The Contractor shall be responsible for all damages to person or property that occur as a result of 
his fault or negligence in connection with the prosecution of the work and shall be responsible for the 
proper care and protection of all materials delivered and work performed until completion and final 
acceptance. 

(b) The Contractor shall provide sufficient competent watchmen, both day and night, including 
Saturdays, Sundays, and holidays, from the time the work is commenced until final completion and 
acceptance. 

(c) In an emergency affecting the safety oflife, limb or property, including adjoining property, the 
Contractor, without special instructions or authorization from the Owner is authorized to act at his 
discretion to prevent such threatened loss or injury, and he shall so act. He shall likewise act if 
instructed to do so by the Owner. 

(d) The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, 
curbs, pavements, utilities (except those which are to be replaced or r=oved), adjoining property, etc., 
and he shall at his own expense completely repair any damage thereto caused by his operations. 

(e) The Contractor shall shore up, brace, underpin, secure, and protect as maybe necessary, all 
foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, 
which may be in any way affected by the excavations or other operations connected with the 
construction of the improvements included in this Contract. The Contractor shall be responsible for the 
giving of any and all required notices to any adjoining or adjacent property owner or other party before 
the commencement of any work. The Contractor shall indemnify and save harmless the Owner from 
any damages on account of settlements or the loss of lateral support of adjoining property and from all 
loss or expense and all damages for which the Owner may become liable in consequence of such injury 
or damage to adjoining and adjacent structures and their premises. 

21. Accident Prevention 

(a) No laborer or mechanic employed in the performance of this Contract shall be required to work in 
surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his health 
or safety as determined under construction safety and health standards promulgated by the Secretary of 
Labor. 

(b) The Contractor shall exercise proper precaution at all times for the protection of persons and 
property and shall be responsible for all damages to persons or property, either on or off the site, which 
occur as a result of his prosecution of the work. 



( c) The Contractor shall maintain an accurate record of all cases of death, occupational disease, or 
injury requiring medical attention or causing loss of time from work, arising out of and in the course of 
employment on work under the Contract. The Contractor shall promptly furnish the Owner with 
reports concerning these matters. 

( d) The Contractor shall indemnify and save harmless the Owner from any claims for damages 
resulting from property damage, personal injury and/or death suffered or alleged to have been suffered 
by any person as a result of any work conducted under this contract. 

(e) The Contractor shall provide trench safety for all excavations more than five feet deep prior to 
excavation. All OSHA Standards for trench safety must be adhered to by the Contractor. 

(f) The contractor shall at all times conduct his work in such a manner as to insure the least possible 
inconvenience to vehicular and pedestrian traffic. At the close of the work each day, all streets where 
possible in the opinion of the Owner, shall be opened to the public in order that persons living in the 
area may have access to their homes or businesses by the use of the streets. Barricades, warning signs, 
and necessary lighting shall be provided to the satisfaction of the Owner at the expense of the 
Contractor. 

22. Sanitary Facilities 

The Contractor shall furnish, install and maintain ample sanitary facilities for the workmen. As the needs 
arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required. Drinking 
water shall be provided from an approved source, so piped or transported as to keep it safe and fresh and 
served from single service containers or satisfactory types of sanitary drinking stands or fountains. All such 
facilities and services shall be furnished in strict accordance with existing and governing health regulations. 

23. Use of Premises 

(a) The Contractor shall confine his equipment, storage of materials, and construction operations to 
the contract limits as shown on the drawings and as prescribed by ordinances or permits, or as may be 
desired by the Owner, and shall not unreasonably encumber the site or public rights of way with his 
materials and construction equipment. 

(b) The Contractor shall comply with all reasonable instructions of the Owner and all existing state 
and local regulations regarding signs, advertising, traffic, fires, explosives, danger signals, and 
barricades. 

24. Removal of Debris, Cleaning, Etc. 

The Contractor shall, periodicaJly or as directed during the progress of the work, remove and legally 
dispose of all surplus excavated material and debris, and keep the Project Area and public rights of way 
reasonably clear. Upon completion of the work, he shall remove all temporary construction facilities, debris 
and unused materials provided for work, and put the whole site of the work and public rights of way in a 
neat and clean condition. 

25. Inspection 

(a) All materials and workmanship shall be subject to inspection, examination, or test by the Owner 
and at any and all times during manufacture or construction and at any and all places where such 
manufacture or construction occurs. The Owner shall have the right to reject defective material and 



workmanship or require its correction. Unacceptable workmanship shall be satisfactorily corrected. 
Rejected material shall be promptly segregated and removed from the Project Area and replaced with 
material of specified quality without charge. If the Contractor fails to proceed at once with the 
correction of rejected workmanship or defective material, the Owner may by contract or otherwise 
have the defects remedied or rejected materials removed from the Project Area and charge the cost of 
the same against any Monies which may be due the Contractor, without prejudice to any other rights or 
remedies of the Owner. 

(b) The Contractor shall furnish promptly all materials reasonably necessary for any tests which may 
be required. All tests by the Owner will be performed in such manner as not to delay the work 
unnecessarily and will be made in accordance with the provisions of the technical specifications. 

(c) The Contractor shall notify the Owner sufficiently in advance of back filling or concealing any 
facilities to permit proper inspection. If any facilities are concealed without approval or consent of the 
Owner, the Contractor shall uncover for inspection and recover such facilities at his own expense, 
when so requested by the Owner. 

(d) Should it be considered necessary or advisable by the Owner at any time before final acceptance 
of the entire work to make an examination of work already completed by uncovering the same, the 
Contractor shall on request promptly furnish all necessary facilities, labor, and material. If such work is 
found to be defective in any important or essential respect, due to fault of the Contractor or his 
subcontractors, the Contractor shall defray all the expenses of such examination and of satisfactory 
reconstruction. If, however, such work is found to meet the requirements of the Contract, the actual 
cost of labor and material necessarily involved in the examination and replacement, shall be allowed 
the Contractor and he shall, in addition, if completion of the work of the entire Contract has been 
delayed thereby, be granted a suitable extension of time on account of the additional work involved. 

(e) Inspection of materials and appurtenances to be incorporated in the improvements included in this 
Contract may be made at the place of production, manufacture or shipment, whenever the quantity 
justifies it, and such inspection and acceptance, unless otherwise stated in the technical specifications, 
shall be final, except as regards (1) latent defects, (2) departures from specific requirements of the 
Contract, (3) damage or loss in transit, or (4) fraud or such gross mistakes as amount to fraud. Subject 
to the requirements contained in the preceding sentence, the inspection of materials as a whole or in 
part will be made at the Project Site. 

(f) Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the Owner 
or its agents shall relieve the Contractor or his sureties of full responsibility for materials furnished or 
work performed not in strict accordance with the Contract. 

26. Review by Owner 

The Owner and its authorized representatives and agents shall have access to and be permitted to observe 
and review all work, materials, equipment, payrolls, personnel records, employment conditions, material 
invoices, and other relevant data and records pertaining to this Contract, provided, however that all 
instructions and approval with respect to the work will be given to the Contractor only by the Owner 
through its authorized representatives or agents. 

27. Final Inspection 

When the Improvements included in this Contract are substantially completed, the Contractor shall notify 
the Owner in writing that the work will be ready for final inspection on a definite date which shall be stated 
in the notice. The Owner will make the arrangements necessary to have final inspection commenced on the 
date stated in the notice, or as soon thereafter as is practicable. 



28. Deduction for Uncorrected Work 

If the Owner deems it not expedient to require the Contractor to correct work not done in accordance with 
the Contract Documents, an equitable deduction from the Contract Price will be made by agreement 
between the Contractor and the Owner and subject to settlement, in case of dispute, as herein provided. 

29. Warranty of Title 

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased 
subject to any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which an 
interest is retained by the seller or supplier. The Contractor shall warrant good title to all materials, 
supplies, and equipment installed or incorporated in the work and upon completion of all work, shall 
deliver the same together with all improvements and appurtenances constructed or placed by him to the 
Owner free from any claims, liens, or charges. Neither the Contractor nor any person, firm, or corporation 
furnishing any material or-labor for any work covered by this Contract shall have any right to a lien upon 
any improvement or appurtenance. Nothing contained in this paragraph, however, shall defeat or impair the 
right of persons furnishing materials or labor to recover under any law permitting such persons to look to 
funds due the Contractor in the hands of the Owner. The provisions of this paragraph shall be inserted in all 
subcontracts and material contracts and notice of its provisions shall be given to all persons furnishing 
materials for the work when no formal contract is entered into for such materials. 

30. Warranty of Workmanship and Materials 

Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of the 
improvements included in this Contract by the Owner or the public shaJI constitute an acceptance of work 
not done in accordance with the Contract or relieve the Contractor ofliability in respect to any express 
warranties or responsibility for faulty materials or workmanship. The Contractor shall promptly remedy 
any defects in the work and pay for any damage to other work resulting therefrom which shall appear 
within a period of 12 months from the date of final acceptance of the work. 

31. Job Offices 

(a) The Contractor and his subcontractors may maintain such office and storage facilities on the site 
as are necessary for the proper conduct of the work. These shall be located so as to cause no 
interference to any work to be performed on the site. The Owner shall be consulted with regard to 
locations. 

(b) Upon completion of the improvements, or as directed by the Owner, the Contractors shall remove 
all such temporary structures and facilities from the site, and leave the site of the work in the condition 
required by the contract. 

32. Partial Use of Site Improvements 

The Owner may give notice to the Contractor and place in use those sections of the improvements which 
have been completed, inspected and can be accepted as complying with the technical specifications and if 
in its opinion, each such section is reasonably safe, fit, and convenient for the use and accommodation for 
which it was intended, provided: 

(a) The use of such sections of the Improvements shall in no way impede the completion of the 
remainder of the work by the Contractor. 

(b) The Contractor shall not be responsible for any damages or maintenance costs due directly to the 
use of such sections. 



( c) The period of guarantee stipulated in the Section 29 hereof shall not begin to run until the date of 
the final acceptance of all work which the Contractor is required to construct under this Contract. 

33. Contract Period 

The work to be performed under this contract shall commence within the time stipulated by the Owner in 
the Notice to Proceed, and shall be fully completed within 80 calendar days thereafter. 

34. Keeping Of Plans And Specifications Accessible 

The Contractor shall keep one (1) copy of all Plans and Specifications constantly accessible at the work site 
and available for inspection at all times. 

35. Utilities 

Contractor shall be responsible for any charges which may be made by any city or utility companies for the 
work to be performed by Contractor. 

36. Parking 

Contractor shall be responsible for the expense of parking the Contractor's vehicle(s) in a legal manner and 
at no expense or inconvenience to the County. 

37. Fire And Safety 

Contractor is completely responsible for fire protection at the job site as well as the safety of its own 
employees as well as those entering onto the job site. 

38. Contractor's Buildings 

The building of structures for housing men, or the erection of tents or other forms of protection will be 
permitted only at such places as the County shall permit, and the sanitary conditions of the grounds in or 
about such structures shall at all times be maintained in the manner satisfactory to the County. 

39. Worksite Security 

Contractor shall maintain the security of the worksite. 

Contractor shall provide adequate protection to persons on the worksite, adjacent properties, and utilities as 
is necessary to keep each free of damage or injury. Contractor shall furnish all barricades, warning lights 
and other safety devices necessary for the safety and protection of the public and shall remove them upon 
completion of the work performed on those premises under the terms of this contract. 

Contractor will have complete control over the work site and shall be fully responsible for any loss of or 
damage to any County property from any cause and will reimburse County in the event of any loss or 
damage to County's property from any cause; 
Contractor shall take proper means to protect adjacent or adjoining properties which might be injured or 
seriously affected by construction undertaken under this Agreement from any damage or injury by reason 
of said process of construction. Contractor shall be liable for any and all claims for such damage on 
account of its failure to fully protect all adjoining properties. 

40. Final Grading 



If grailing is required, when work is complete, Contractor shall grade the site to fill in holes and make a 
presentable appearance without disturbing trees and add fill dirt if needed. Contractor may not leave voids 
in the grading and compaction of the property. The land shall have a smooth appearance without concrete, 
bricks, building materials, and other debris on the surface. 

41. Changes And Alterations 

Contractor further agrees that County may make such changes and alterations as County may see fit, in the 
line, grade, form dimensions, plans or materials for the work herein contemplated, or any part thereof, 
either before or after the beginning of the contract construction, without affecting the validity of this 
Contract and the accompanying bonds. 

If such changes or alterations diminish the quantity of the work to be done, they shall not constitute the 
basis for a claim for damages, or anticipated profits on the work that may be dispensed with. If they 
increase the amount of the work, and the increased work can fairly be classified under the specifications, 
such increase shall be paid for according to the quantity actually done and at the unit price established for 
such work under this contract; otherwise such additional work shall be paid for as provided under the 
paragraph entitled "EXTRA WORK". In case the County shall make such changes or alterations as shall 
make useless any work already done or material already furnished or used in said work, then County shall 
recompense Contractor for any material or labor so used, and for any actual loss occasioned by such change 
due to actual expenses incurred in preparation for the work as originally planned. 

42. Extra Work 

The term "Extra Work" as used in this contract shall be understood to mean and include all work that may 
be required by the County to be done by Contractor to accomplish any change, alteration or addition to the 
work shown in the plans and specifications. 

It is agreed that Contractor shall perform all Extra Work under the direction of the County when presented 
with a Written Work Order signed by the County. It is also agreed that the compensation to be paid 
Contractor for performing said Extra Work shall be determined by one or more of the following methods: 

Method (a) - By agreed unit prices; or 
Method (b) - By agreed lump sum: or 
Method (c) - If Neither Method (a) nor Method (b) can be agreed upon before the Extra Work is 
commenced, then Contractor shall be paid the "Actual field cost" of the work plus fifteen (15) percent. 

In the event said Extra Work be performed and paid for under Method (c), then the provisions of this 
paragraph shall apply and the "actual field cost" is hereby defined to include the cost of all workmen, such 
as foremen, timekeepers, merchants, and laborers, and materials, supplies, teams, trucks, rentals on 
machinery and equipment for time actually employed or used on such Extra Work plus actual 
transportation charges necessarily incurred, if the kind of equipment or machinery is not already on the job, 
together with all power, fuel, lubricants, water and similar operating expenses, also all necessary incidental 
expenses incurred directly on account of such Extra Work including Social Security, Old Age Benefits and 
other payroll taxes, and a ratable proportion of premiums on Construction and Maintenance Bonds, Public 
Liability and Property Damage and Workmen's Compensation, and all other insurance as may be required 
by any law or ordinance. The County may direct the form in which accounts of the "actual field cost" shall 
be kept and may also specify in writing, before the work commences, the method of doing the work and the 
type and kind of machinery and equipment to be used, otherwise these matters shall be determined by 
Contractor. Unless otherwise agreed upon, the prices for the use of machinery and equipment shall be 
determined by using the one hundred (l00)percent of the actual hourly or daily rate (for the time used plus 
time in moving to and from Job) of the latest schedule of Equipment Ownership Expense adopted by the 
Association General Contractors of America. Where practicable the terms and prices for the use of 



Machinery and Equipment shall be incorporated in the Written Extra Work Order. The fifteen (15) percent 
of the "Actual Field Cost" to be paid Contractor shall cover and compensate him for his profit, overhead, 
general superintendence and field office expense, and all other elements of cost and expense not embraced 
within the 'actual field cost" as herein defined, save that where the Contractor's Camp or Field Office must 
be maintained primarily on account of such extra work, then the cost to maintain and operate same shall be 
included in the "actual field cost". 

No claim for extra work of any kind will be allowed unless ordered in writing by the County. fu case any 
orders or instructions, either oral or written appear to Contractor to involve extra work for which he should 
receive compensation, it shall make written request to the County for written order authorizing Extra Work. 
Should a difference of opinion arise as to what does or does not constitute extra work, or as to the payment 

therefor, and the County insists upon its performance, Contractor shall proceed with the work after making 
written order and shall keep an accurate account of the "actual field cost" thereof, as provided under 
Method ( c) and by this action Contractor will thereby preserve the right to submit the matter of payment to 
litigation. 

43. Salvage 

Any materials, equipment and fixtures specifically ordered to be salvaged under these specifications shall 
remain the property of County and will be delivered to the site designated by the County. All other items 
shall be disposed ofby Contractor in compliance with all applicable laws and regulations. 

44. Compliance With Codes 

Contractor shall comply with all city, county, and state codes, laws, and ordinances in force at the time of 
award of contract and applicable to such work. Contractor shall obtain, at Contractor's own expense such 
permits, certificates, and licenses as may be required in the performance of the specified work. 

45. Laws And Ordinances 

Contractor shall at all times observe and comply with all Federal, State and Local Laws, ordinances and 
regulations which in any manner effect the contract or the work, and shall indemnify and save harmless the 
County against any claim arising from the violation of any such laws and ordinances, whether by 
Contractor or its employees. 

46. Permits And Licenses 

Contractor shall be responsible for obtaining and furnishing all necessary permits and licenses, City, 
County, State or Federal as are required for the performance of this contract. 

47. Lines And Grades 

The Owner will furnish points for horizontal and vertical control. Any additional stakes required by the 
Contractor shall be set at his expense. Whenever necessary, work shall be suspended to permit this work, 
but such suspension will be as brief as practicable and the Contractor shall be allowed no extra 
compensation therefor. The Contractor shall give the Owner ample notice of the time and place where 
control lines and bench marks will be needed. All control stakes, marks, etc. shall be carefully preserved 
by the Contractor, and in case of careless destruction or removal by him or his employees, such control 
stakes, marks, etc. shall be replaced by the Owner at the Contractor's expense. 

48. Excess, Waste Material And Debris 

All excess material, waste material and debris shall become the property of the Contractor and shall be 



properly disposed of off-site. No separate payment shall be made for same. 

49. Material Hauling 

Hauling of materials will not be paid for directly, but shall be considered as subsidiary work pertaining to 
the respective bid items. Haul routes for full and empty loads shall be restricted to State Highways. 
Hauling of equipment is also restricted to State Highways. 

50. Abatement And Mitigation Of Excessive Or Unnecessary Construction Noise 

Throughout all phases of the construction of this project, including the moving, unloading, operating and 
handling of construction equipment prior to commencement of work, during the project and after the work 
is complete, the contractor shall make every reasonable effort to minimize the noise imposed upon the 
immediate neighborhood surrounding the area of construction. Particular and special efforts shall be 
exercised by the Contractor to avoid the creation of unnecessary noise impacts on adjacent sensitive 
receptors in the placement of non-mobile equipment such as air compressors, generators, pumps, etc. The 
placement of temporary parked mobile equipment with the engine running shall be such as to cause the 
least disruption of normal adjacent activities not associated with the work to be performed by the 
contractor. 

All equipment associated with the work shall be equipped with components designed by the manufacturer 
wholly or in part to suppress excessive noise and these components shall be maintained in their original 
operating condition considering normal depreciation. Noise-attenuation devices installed by the 
manufacturer such as mufflers, engine covers, insulation, etc., shall not be removed nor rendered 
ineffectual nor be permitted 
to remain off the equipment while the equipment is in use. 

51. Working Hours 

Work shall not be commenced by the contractor before sunrise and shall be so conducted that all equipment 
is off the road and safely stored by sunset. Specific permission shall be obtained by the contractor from the 
Engineer for work during those hours between 7 :00 P .M. and 6 :00 A.M. of the following day. 

52. Pipeline, Utility Locations And Contractor Responsibility 

An effort to determine all pipelines and utilities which may impact the project has been made. All known 
pipelines and utilities have been approximately located and shown on the plans. The Contractor shall 
notify all utility and pipeline owners before beginning the work. Additional unknown utilities and 
pipelines may be found. Adjustments of these utilities or pipelines shall be done by others at no expense to 
the contractor. However, the Contractor shall cooperate and coordinate his work with the adjustment 

The Contractor will anticipate this in making his bid. The contractor will not be allowed claims for 
damages or delays for these adjustments should they be necessary. However, additional time will be 
considered for the contract period. 

This action, however, shall in no way be interpreted as relieving the Contractor of his responsibilities under 
the tenns of the contract as set out in the plans and specifications. The Contractor shall repair any damage 
to the facilities caused by his operations at the Contractor's expense and shall restore facilities to service in 
a timely manner. 

53. Incidentals 



All items of work required under this contract not specifically called for in the proposal as pay items shall 
be considered incidental to the various bid items and no separate payment shall be made for same. 

54. Flagmen 

During certain phases of construction flagmen will be required to direct and control traffic. This work will 
not be paid for directly, but shall be considered ,incidental the various bid items and no separate payment 
shall be made for same. 

55. Field Office 

For this project the Contractor will not have to provide a field office. 

56. Wage Rates: 

The attached schedule of wages per hour for this Contract follows. 
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This Proposal consists of a Bid. For a bid to be considered responsive all 
sections must be completed. 



Document A310™- 2010 
Conforms with The American Institute of Architects AIA Document 310 

Bid Bond 
CONTRACTOR: 
{Name, /,:gal .vrut11.v 1111d trddn:.'t.-.j 
Brlzo Construction, LLC 

9100 Canniff Street 

Houston, TX 77017 

OWNER: 
(Name, le.gal srat11sm1d add1'1JSS) 

Galveston County 
722 Moody Street (21st Streat), FL 5 
Galveston, TX 77550 

SURETY: 
(Mime, leyJal ,f/11l11,v a111J 111i11clpul place ,tf h1'fllll:,vs) 
Berkley Insurance Company 
475 Steamboat Road 
Greenwich, CT 06830 

Malllng Address for Notices 
475 Steamboat Road 
Greenwich, CT 06830 

BOND AMOUNT: $ Five Percent Of The Total Amount Bid (5%) 

PROJECT: 
(Nnma, /ocnt/011 or address. a11d Pl'qjrJ.ct 1111111/Jer, If a,o~ 

RFP 25-054- BAYSHORE PARK BOAT RAMP 

Thls document has Important 
legal consequences, Consultation 
wHh en attorney Is encouraged 
wtth respect to Its complellon or 
modification. 

Any singular reference to 
Contractor, Surety, OWner er 
other party shall be considered 
plural where appllceble, 

The Controctor and Surety aro bound to the Owner in 1hc amount set for1h o.bo,-c. for the paymcnl of which tl1c Controctor and Surety bind 
thcmscl\•es. their heirs, executors, administmtors, successors ond assigns. jointly nnd severally, os pro"Yidcd herein. The conditions of this 
Bond arc such t!U11 if the Owner acccpls the bid of Ifie Contractor within tho 1imc specified in the bid doc11111c11ts. or within such time period 
as n111y be ngrccd to by tho Owner and Contraclor, and the Contrnctor either (1) enters into a contract \\itb tho 0\1t11cr in accordance with 
the tenns of such bid, and gi\'C$ such bond or bonds os may be specified in the bidding or Contract Vocumcnts, with a su1ety '1dmitted in 
lhc jurisdiction of 1110 Project and othcn\ise acceptable to the o,,nor, for tl10 ftlithf\Jl performoncc of such Contract and for the prompt 
payment of labor and material funiished in lhe prosecution thereof, or (2) pnys to the 0\\1ler the difference, not to exceed the nmount of 
this Bond, between the amount specified in 511id bid ond such larger amount for wl1ich the o,,11t:r mny in good fnith contract with another 
puny lo perfonn the \\'utl; em•er11d by suid bid, tl1en this ,,blignti<in sl1oJI be null and void, i,therwlse 111 remain in full forci, nnd efiei.1. The 
Surety hereby wuiveM any 11111!ce of m1 agreement between the Owner nml C1mtmelor 111 eidi:nd tl1e time in wliicb tl,e Owner mny accept the 
hid. Woiver<1f11ullell by tl1e Surety shall n11t apply tn 1111y exlensiun exceeding sbuy (60) dnys in lhe uggrcgote beyond the limll for 
acceptance or bids specllied in the bid documents, und lhll 0\\1ter und Co111mct11r sball <1btuin the Surety'li consent for on o:d1111siun be)~1nd 
sixly (60) dny:i. 

If this Bond is issued in eonncction with n subcontroctoi's bid ton Contractor. Ilic tcnn Contmctor in tl1is Bond shall be dcomcd to be 
Subcontraclor ond the lcrm 0\\11cr shall be deemed to bo Contractor. 

When this noud hus been lim1isl1ed In <:<imply \\ilh a :itututury orofher legul requircnient in lite lcx:ulion orthe Pmjec~ uny provision in 
tl,i:i 01111<! cnnllicti ng ,,itlt miid stulutury ur lega.l n:qull'llment shnll hll deemed deleted herefrum and (lrll\'18i11ni; conlilm1i11g 111 sueh 
slalulury or uther legal requirement slmll bo deemed incmpomled herein. When so rumislled, tlie intenl is 1l1al dii11 n1111d lll1ull be ecmlllrued 
o~ a stu1u111ry bnnd und 1111! us o conm11111 luw h1111d. 

Signed ntid scaled this 26th day of June, 2025 

c/:;W Brizo Construction, LLC 
(Prl11clpal) 

{ll'lllltJ.SS'f-= 

I, 
I 

(Seal) 

(fltleJ 

Berkley Insurance Company 

{Wtt1,e,,.v)Holli Orr, Surety Witness 

S,0054/AS 8/10 



No. Bl-1027li-el 
POWER OF ATTORNEY 

BERKLEY INSURANCE COMPANY 
WILMINGTON, DELAWARE 

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMP ANY (the "Company"), a corporation duly 
organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted 
and appointed, and does by these presents make, constitute and appoint: Jolm A11thony Marti11ez; Paul Messe11ger; Michael 
Mari,io; or Alyso11 Carmicllael of Americm, Glohal, LLC of Tile Wood/a11ds, TX its tiue and lawful Attorney-in-Fact, to sign its 
name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with 
the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed One Hundred Million and 00/100 
U.S. Dollars (U.S.$100,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the 
regularly elected officers of the Company at.its piincipal office in their own proper persons. 

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, 
without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following 
resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on Janua1y 25, 2010: 

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief 
Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant 
Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein 
to execute bonds, unde1takings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the 
corporate seal of the Company lo powers of attorney executed pursuant hereto; and said officers may remove any such 
attorney-in-fact and revoke any power of attorney previously granted; and further 
RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, 
or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the 
manner and to the extent therein slated; and further 
RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and 
further 
RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any 
power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or 
other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as 
though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any 
person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have 
ceased to be such at the time when such instruments shall be issued. 

IN WITNESS WHEREOF, the Company has ca\lsed these presents to be signed and attested by its appropriate officers and its 
corporate seal hereunto affixed this ~ day of MD,Y . 2024 -~ (i ~.,v.Wic:r • ~ Attest: 

I j~\'ol l By hlwl)ef-~, 
'{ \~;/ .. ! Philip S. dt 
~~AW~~ • 1 

Executive Vice President & Secretary 
::Jii1i1v 

Senior Vit:e President 

STATE OF CONNECTICUT) 
} ss: 

COUNTY OF FAIRFIELD ) 

Sworn to before me. a Notary Public in the State of Connecticut, this~ day of Ma.y . 2024 , by Philip S. Welt and 
Jeffrey M. Hafter who are sworn to me to be the Executive Vice President and Secretacy, and the Senior Vice President, 
respectively, ofBerldey Insurance Company. 

~C. AUNDBI\KEN 
NOJ'AR't'f'UEIUO 
CONNE011Cur 

M'tCOMM18810N E<PIRSHM-80-!D CERTIFICATE 

Notary Public, State of Connecticut 

I, the undeisigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a 
true, correct and complete copy of the original Power of Ntonney; lbat s..,id Power of Attorney has not been revoked or rescinded 
and t,!Jat~uthority of the Attorney-in-Fact set fonh theic:in, wh-0 executed the bond or undertaking to which this Power of 
A~o~ 4 ed, is in full force and effect as of thi~ date. • 

$ ~•• ~ ~der my hand and seal of the Company, tins ~6.!!!.._ __ &y of June .,,-... , 2025 • 

~ s~~ 7 
\ ~ ms ~ kfiv ; ...J.>--. 
'- CftAW,..~ • Vincent P. Forte '-----'~-'-'----------.....: ___ _.,, 



IMPORTANT NOTICE 

To obtain information or make a complaint: 

You may call Berkley Surety Group and its affiliates by telephone for 
information or to make a complaint: 

BERKLEY SURETY GROUP 

Please send all notices of claim on this bond to: 

Berkley Surety Group 
(866) 768-3534 or BSGClaim@BerkleySurety.com 

412 Mount Kemble Avenue, Suite 310N 
Morristown, NJ 07960 

Attn: Surety Claims Department 

You may contact the Texas Department of Insurance to obtain 
information on companies, coverages, rights or complaints at: 

1-800-252-3439 

You may write the Texas Department of Insurance: 

P. 0. Box 149104 
Austin, TX 78714-9104 

Fax: (512) 475-1771 
Web: http://www.tdi.state.tx.us 

E-mail: ConsumerProtection@tdi.state.bc.us 

PREMIUM OR CLAIM DISPUTES: 
Should you have a dispute concerning your premium or about a claim 
you should contact your agent or Berkley Surety Group first. If the 
dispute is not resolved, you may contact the Texas Department of 
Insurance. 

ATTACH THIS NOTICE TO YOUR BOND: 
This notice is for information only and does not become a part or 
condition of the attached document and is given to comply with Texas 
legal and regulatory requirements. 



BAVSHOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

BRIZO CONSTRUCTION 
METHOLOGV 
Brizo Construction has the ability to mobilize immediately to this project and provide the labor and equipment to quickly 
construct the Bayshore Park Boat Ramp. 

1. The work area will be fenced off with orange construction fencing 
2. Truck mats will be utilized for all tracked equipment to protect the existing pavement. 
3. The Aqua Barrier cofferdam will be installed using the taller barrier in case there has been any erosion of the sounding 

areas since the survey data that is shown on the plans. Then the work area will be dewatered. 
4. A sump hole will be dug so that any water that seeps into the work zone can be pumped out. 
5. The concrete slabs will be broken up in place, loaded up and hauled off. 
6. The the area will be graded and will install the 6" seal slab immediately following the grading. PVC weep holes will be 

installed into the seal slab to prevent the water from pushing up the seal slab during construction. Also during the seal 
slab pour the rebar support bars detailed in the plans will be installed. 

7. For the construction of the boat ramp slab caution will be use so that there is no damage to the adjacent fishing pier. 
8. If permitted by the Engineer the toe walls will be excavated, formed, rebar installed and poured first. If not allowed to do 

this then temporary sheets/forms will be installed ho hold up the outside edge of the toe walls. 
9. Next the eight Helical piles will be installed by Brizo crews. 

10. Rebar will be installed and tied along with setting the perimeter forms. 
11. If the existing edge of concrete is damaged or not straight Brizo will sawcut the edge to allow the new concrete to match 

the existing. 
12. The entire boat ramp slab will be poured at once utilizing a pump truck to place the concrete. The slump of the concrete 

will be as low as the pump truck will allow so that fresh concrete doesn't migrate to the bottom of the ramp. If at any time 
it appear that the concrete is migrating to the bottom of the ramp the pour will be slowed up or stopped. If stopped an 
expansion joint as detailed in plans will be installed. Concrete wash out bins will be utilized for the concrete truck wash 
out. 

13. The fresh concrete will be grooved with a tool fabricated by Brizo to meet the dimensions of the grooving shown in the 
plans. 

14. After the concrete has reached strength the forms will be removed and the edges backfilled. The rock rip will be placed 
alongside the bottom of the ramp. 

15. Then the temporary cofferdam will be removed and the dredging will commence. 
16. Excavated dirt will be hauled with rubber tire equipment to the dewatering area shown on the plans after erosion control 

measures have been installed, silt fence along the sides in the grass and erosion control logs onto of the pavement. 
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BAVSHOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

BRIZO CONSTRUCTION 
METHOLOGV 
17. After the dredging and the County has accepted the ramp it will be immediately opened to the public. 
18. After the excavated material has dried up it will be loaded up and hauled to a disposal site. A front end loader 

will be utilized to load out the material to reduce the damage to the existing pavement. 
19. The disposal area will be washed down and swept up then the temporary erosion contols removed. 

Attached is a schedule showing the proposed time line for the project. 

Attached is the resume of Missy Porazzo. Missy will be the Project Manager for this project. 



Activity ID 

A1000 

A1010 

A1020 

A1030 

A1040 

A1045 

I Activity Name 

Notice to Proceed 
------------

SW3P Measures/Construction Fencing 

Cofferdam lnstallation/dewater stte 

Remove Concrete 
.. ~ - - - - --

Excavate Install Toe Wills 

Install Helical Piers 

I~~ I Start 

I 
Finish 

1 07/14/25 : 07/15/25 

!- ~- ; __ 0_~1~5~5 j_ 07117125 

; 3 i 07/17/25 : 07/24/25 
~- - -+-- - · ,. - 1. • 

2 ' 07/24/25 07/28/25 
·- -- ·--- • -- ----'· - - ·- - ·---
' 2--1 07 /29/25 : 08/01 /25 

- '--· 2 : 08/01/25- 108/05/25 

p A10~~ _ • Excavate and install 6" Seal Slab -- ~ 08/06/25 l 08/15/25 

p A 1060 Form and Pour Boat Ramp 10 08/15/25 09/02/25 

~ 
A1070 Remove Cofferdam 1 09/03/25 

- -- - -- ~ ----~-- - --i"'-"--"-
-~1080 Dredge ---~ .'.:._.__ 09/04/25 ! 
A1090 Haul off Spoils • 2 : 09/08/25 ! 
~ •. -. ---- ·- - --------------,- ---~ 

p -~120~ __: -~~~?ve SW3P m~!.:~s/cleanup_~~j.:' I 2 ! 09/~1/25 I 
p A 111 0 I Project Completion 7 1 I 09/15/25 

09/04/25 
-- -
09/11/25 
- - ·-- • --• ■ 

09/11/25 

09,15,25 I 
09/16/25 

- Actual Level of Effort 

- ActualWorl< 

I 

2025 

Jul I Aug I Sep T Oct 
I Notice to Proceed 

• SW3P Measljres/Construction Fencing 

- Coffe~am lnstallation/dewaterstte 

- ~move Concrete 

• Excavate Install Toe Wills 
--- - - - ---- ------- ------ ---

- Install Helical Piers 

Excavate and install 6" Seal Slab 

Form and Pour Boat Ramp 

I Remove Cofferdam 

- Dredge 
• Haul off Spoils 

- Remove SW3f!> measures/clear 

I Project Com~letion 

c:::::::::::J Remaining Worl< 

- Critical Remaining Worl< BRIZO CONSTRUCTION 

Galveston County Bayshore Park Boat Ramp 
Data Date: 07/14/25 

Print Date: 06/26/25 

Layout: FMl 960 Phase 

Filter: TASK filter: All Activities ♦ ♦ Milestone 

..---r summary W \Ii W . ll R I Z O C O N 5 T R LI C T I O t\ . C O \I Page 1 of 1 



MISSY PORAZZO 
Project Engineer 

PROFESSIONAL EXPERIENCE 
JB James Construction, Project Manager 
March 2017 - May 2024 

Oversaw and manage the execution of construction projects, ensuring they are 
delivered within budget, on schedule, and meeting quality standards. Coordinate 
with superintendents, foreman, subcontractors, owners, and other stakeholders to 
ensure seamless project execution. Selected projects below: 

• 1-49 S: Ambassador Caffery Parkway/ US 90 Interchange- Broussard, LA­
($136.5 million total, Bridges $59.8 million) Bridge Project Manager­
Construction of dual - 976' long, 38' wide skewed frontage road bridges over 
highway and BNSF Railroad and 1722' long, 125' wide mainline bridge over 
intersection. 

• 1-12 LA 21 to US 190- Covington, LA- ($59.1 million) Construction of 3.7 miles 
of highway widening on 1-12. Phased widening of existing 1411' bridge, under 
traffic and over navigable river. Bridge consisted of 54" round 136' long 
concrete piles driven from trestle and barge. 

• Hwy 425- Hamburg, Arkansas - ($26.7 million) Construct 5.27 miles of 
highway widening with multiple pipe/box culvert extensions and/or new 
construction. 

• 1-10 Cable Barrier Jefferson Davis & Calcasieu Parish's, LA-($7.3 million) 
Construction of 26.2 miles of TL-4 Cable Barrier system. 

• 1-10 Frontage Road Phase 1-Sulphur, LA- ($10.8 million) Construction of 1.32 
miles of Frontage Road, triple 9'x9' box culvert extensions, triple 54"-barrel 
extensions through SRA canal, drainage, waterline, sewer lift station and 
intersection improvements. 

• LA 82 near Esther, LA- ($3.8 million) Construction of two temporary detour 
bridges with detour roadway and two permanent bridges 

James Construction Group, Deputy Construction Manager 
March 2015 - March 207 

Oversaw engineering and construction of Design-Build project. Coordinated with 
multiple Engineers in multiple disciplines to design and deliver a highway 
interchange within budget, on schedule and meeting quality standards. 

• 1-49 Albertsons to Ambassador Caffery Design-Build (57.1 million) Construction 
of 1.3 miles of Interstate and Frontage roads. Including a 3 phase - 976' long, 
125' wide skewed mainline road bridge over highway and BNSF Railroad and 
467' long, 125' wide mainline bridge over intersection. 

Fenstermaker & Associates, LLC, Project Utility Coordinator/Construction 
management 
November 2012 - March 2015 

• 1-49 South- Albertson Parkway Design-Build - Broussard, LA- ($57.1 million) 
Project Utilities Coordinator in charge of the abandonment, addition and/or 
relocation of utility lines in conflict with the proposed site work 

• Managed Inspection and construction management for various project on 
behalf of the local entities as the City/Town engineers. 



BAYSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

BRIZO CONSTRUCTION 
SIMILAR PROJECTS 
Mesquite Point Boat Ramp - Jefferson County, Texas 

Brizo has completed the construction of the Mesquite Point Boat Ramp located in the Walter Umphrey Park south of Port 
Arthur Texas. The project value was $1.6 million and the work consisted of a cofferdam, boat ramp slab with walls and 
dredging directly in front of the boat ramp structure. 



BAVSHOREPARKBOATRAMP 
GALVESTONCOUNT~TEXAS 

BRIZO CONSTRUCTION 
SIMILAR PROJECTS 

Rollover Fishing Pier Construction Manager at-Risk (CMAR) - Texas General Land Office 

Just prior to the successful completion of the Rollover Pass Closure Project on the Bolivar Peninsula, Brizo was 
awarded with a CMAR contract by the Texas GLO for a recreational pier to be constructed within the newly developed 
area. The contract amount for this project is over $31 million. 

Construction is currently ongoing. 

Rollover Fishing Pier Construction Progress 



BAVSHORE PARK BOAT RAMP 
GALVESTON COUNTY, TEXAS 

BRIZO CONSTRUCTION 
SIMILAR PROJECTS 

TXDOT Galveston Co. SH87, CSJ 0367-02-082 

Brizo has completed a $10 million project for the TXDOT installing a 7 .5 foot thick layer of 30" rock riprap along SH 87 
between High Island and Gilchrest Texas. 



BAVSHOREPARKBOATRAMP 
GALVESTON COUNTY, TEXAS 

BRIZO CONSTRUCTION 
SAFETY INFORMATION -------------------~ 

Our Commitment to Safety 
The Brizo team is committed to the safety of all personnel involved during the Bayshore Park Boat RampProject. Team 
philosophy will stress that safety is everyone's responsibility, and everyone should monitor for, report and correct unsafe 
conditions and acts before they develop into accidents. In addition to preventing injuries, a safety program stressing 
total project involvement will increase our project design, construction, and maintenance operations productivities, 
resulting in a positive impact on safely completing the project in the least amount of time. 

The owner of our company, Cody Lee, is a safety professional himself with a Bachelor's of Science in Safety Engineering 
and Environmental Science. Consequently, safety stands as one of the cornerstones of our organization, and it is 
noteworthy that since its inception, no fatalities or major injuries have occurred at any of our Rroject sites. 

Brizo Construction maintains a safety program that follows all rules and regulations governing Occupational Safety and 
Health Standards, as published by OSHA. We affirm that Brizo, our subcontractors and other affiliates shall continue to 
follow the guidance provided by OSHA for all operations and work that may be performed as requested in this 
Solicitation. 

Brizo Construction Safety Program 
Brizo Construction maintains a safety program that follows all 
rules and regulations governing Occupational Safety and Health 
Standards, as published by OSHA. Our Health, Safety, and 
Environmental (HSE) Manager, Justin Barham, will be responsible 
for managing the Project's safety program. Mr. Barham will be 
responsible for setting up, monitoring, and maintaining our 
project Health and Safety Program. The projects with which he 
has been affiliated have consistently ranked as high-performers 
in terms of incident and accident prevention. Justin shall ensure 
that a comprehensive Safety and Health orientation will be 
conducted for all Brizo employees, subcontractors, inspectors, 
and prior to start of construction operations. 

SAFETY PROJECT ORIENTATION 

• Initial construction safety awareness and 
procedures. 

• Work Zone safety and housekeeping. 
• Hazardous material awareness. 
• Safe & proper use of equipment/hand tools. 
• Proper usage of PPE. 
• How to read a JHA. 
• Environmental Permit Requirements. 
• Security Considerations. 
• Historical Preservation Requirements. 

Brizo will ensure that all staff performing work on the contract have the required OSHA training certifications as required 
in this solicitation. Our safety program is monitored frequently and updated when needed to ensure best practices are 
followed to work in a safe environment. We perform and document daily safety meetings and provide quarterly training 
on all our projects. Prior to commencement of work, we will provide the GLO with a project specific safety plan for 
performing work on all contract related job orders. 

Given the sensitive coastal area, Brizo understands the requirement for special work procedures during the undertaking 
of this Project. Mr. Barham is prepared to implement additional training to all work-site personnel on these procedures. 



lrt KAS FIRST INSURANCE 
January 02, 2025 

RE: Workers' Compensation Experience Modifier 
Brizo Construction, LLC 

To Whom It May Concern: 

Please be advised the following experience modifier applies to Brizo Construction, LLC: 

2024-2025 
2023-2024 
2022-2023 

(1.06) 
(1.47) 
(0.87) 

If you need any further information, please let me know. 

Sincerely, 

9'Cf:)W~d 
JD Weinel, TIIA, CISR 
Commercial Account Manager 
Phone : 409-934-8032 
Fax: 409-935-1883 
j d.weinel@texasfirst. insurance 

7900 Emmett F Lowry Expy, Texas City, TX 77591 
( 409) 934-8000 • (800) 561-5211 • Fax: (409) 935-1883 • www.texasfirst.insurance 



CONTRACT AWARD 

CONTRACT FOR: BAYSHORE PARK BOAT RAMP 

THIS CONTRACT IS ENTERED INTO BETWEEN GALVESTON COUNTY AND THE 
CONTRACTOR NAMED BELOW PURSUANT TO SUBCHAPTER B, CHAPTER 271, 
TEXAS LOCAL GOVERNMENT CODE, AND THE REFERENCED INVITATION TO BID. 

Contract No: CM222336 

Bid No: RFP 25-054 

Contractor: Brizo Construction, LLC 

Invitation to Bid, General Provisions, Special Provisions, Bid Forms, Non-Collusion 
Affidavit, Vendor Qualification Packet, Debarment Form, Special Provisions for 
Construction, Bid Proposal, Affidavit and Surety Forms, Wage Rates, Specifications and 
Plans attached to this Contract Award are all made a part of this Contract and collectively 
evidence and constitute the entire contract. Contractor shall furnish all materials, perform 
all of the work required to be done and do everything else required by these documents. 

Time of Completion: The Contractor shall complete the work within 80 Calendar Days of 
the issuance of the notice to proceed. The time set forth for completion of the work is an 
essential element of the Contract. 

The Contract Sum: The County shall pay the Contractor for performance of the Contract, 
the sum of Three hundred thirty-seven thousand two hundred ten Dollars and 
_00_/100 ($ 337,210.00), payments to be made as described herein. 

Performance Bond required: 
Payment Bond required: 

(x) yes ( ) no 
(x) yes ( ) no 

This Contract is issued pursuant to award made by Commissioners' Court on September 
15th , 2025_. 



. 
• 

EXECUTED this __ day of _______ _, 20_. 

ATTEST: 

DWIGHT SULLIVAN, County Clerk 

COUNTY OF GALVESTON, TEXAS 

BY: 
MARK HENRY, County Judge 

CONTRACTOR 

BY: 

Printed Name 



EXECUTED this __ day of _______ ~ , 20_. 

ATTEST: 

DWIGHT SULLIVAN, County Clerk 

COUNTY OF GALVESTON, TEXAS 

BY: 
MARK HENRY, County Judge 

CONTRACTOR 

BY: 

Printed Name 



EXECUTED this __ day of ________ , 20_. 

ATTEST: 

DWIGHT SULLIVAN, County Clerk 

COUNTY OF GALVESTON, TEXAS 

BY: 
MARK HENRY, County Judge 

CONTRACTOR 

BY: 

Printed Name 



EXECUTED this __ day of ________ , 20_. 

ATTEST: 

DWIGHT SULLIVAN, County Clerk 

COUNTY OF GALVESTON, TEXAS 

BY: 
MARK HENRY, County Judge 

CONTRACTOR 

BY: 

Printed Name 
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a AIA Document A312™ - 2010 
Bond# 0210921 

Performance Bond 

CONTRACTOR: 
(Name, legal status and address) 
Brizo Construction, LLC 

9100 Canniff Street 

Houston, TX 77017 

OWNER: 
(Name, legal status and address) 
Galveston County 

722 Moody Street (21st Street), FL 5 
Galveston, TX 77550 

CONSTRUCTION CONTRACT 
Date: 

SURETY: 
(Name, legal status and principal place 
of business) 

Berkley Insurance Company 
475 Steamboat Road 
Greenwich, CT 06830 

Amount: Three Hundred Thirty-seven Thousand Two Hundred Ten & 00/100 ($337,210.00) 

Description: 
(Name and location) 
Contract No. CM222336: RFP 25-054- BAYSHORE PARK BOAT RAMP 

BOND 
Date: 
(Not earlier than Construction Contract Date) 

A 
Three Hundred Thirty-seven Thousand Two Hundred Ten & 00/100 ($337,210.00) 

mount: 

Modifications to this Bond: (ZJ-None Osee Section I 6 

CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

Any singular reference to 
Contractor, Surety, Owner or 
other party shall be considered 
plural where applicable. 

AIA Document A312-2010 
combines two separate bonds, a 
Performance Bond and a 
Payment Bond, into one form. 
This is not a single combined 
Performance and Payment Bond. 

Brizo Constructi~ , 'j-C Berkley Insurance Company () A a A / 

s;gnamre, --£,t., J/# s;gnature, Q MC\~ f J CI-L{J-VVf 
Namef'.L. , .. ,.,. /./ • ~,,..f Name Andrea~ Gorbert / 
and Title: u,1..e f,"-c'.J.-""" and Title:Attomey-in-Fact 
(Any additional signatures appear on the last page of this Performance Bond.) 

(FOR INFORMATION ONLY - Name, address and telephone) 
AGENT or BROKER: OWNER'S REPRESENTATIVE: 
American Global LLC 

10001 Woodloch Forest Dr., Suite 250 

The Woodlands, TX 77380 

(Architect, Engineer or other party:) 

AJA Document A312™ - 2010. The American Institute of Archttects. 061110 
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§ 1 The Contractor and Surety,jointly and severally, bind themselves, their heirs, executors, administrators, successors 
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference. 

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under 
this Bond, except when applicable to participate in a conference as provided in Section 3. 

§ 3 Ifthere is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise 
after 

.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring 
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among 
the Owner, Contractor and Surety to discuss the Contractor's performance. If the Owner does not 
request a conference, the Surety may, within five (5) business days after receipt of the Owner's notice, 
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless 
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten 
(10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the 
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, 
but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor 
Default; 

.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; 
and 

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the 
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract. 

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure 
to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to 
the extent the Surety demonstrates actual prejudice. 

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety's expense 
take one of the following actions: 

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract; 

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent 
contractors; 

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the 
Owner and a contractor selected with the Owner's concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the 
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as 
a result of the Contractor Default; or 

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable 
promptness under the circumstances: 

.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as 
practicable after the amount is detennined, make payment to the Owner; or 

.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial. 

§ 6 Ifthe Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to 
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety 
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any 
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment 
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 

AIA Document A312 ™ - 2010. The American Institute of Architects. 
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not 
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the 
Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the 
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for 

.1 the responsibilities of the Contractor for correction of defective work and completion of the 
Construction Contract; 

.2 additional legal, design professional and delay costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety under Section 5; and 

.3 liquidated damages, or ifno liquidated damages are specified in the Construction Contract, actual 
damages caused by delayed performance or non-performance of the Contractor. 

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond. 

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such 
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its 
heirs, executors, administrators, successors and assigns. 

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is located and shall be instituted within two years after a declaration 
of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety 
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of 
the suit shall be applicable. 

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page 
on which their signature appears. 

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and 
not as a common law bond. 

§ 14 Definitions 
§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction 
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received 
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is 
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction 
Contract. 

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and changes made to the agreement and the Contract Documents. 

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 

§ 14.4 Owner Default Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or comply with the other material terms of the 
Construction Contract. 

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond 
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 
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§ 16 Modifications to this bond are as follows: 

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 

Signature: ______________ __ Signature: 
Name and Title: Name and Title: 
Address Address 

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that 
changes will not be obscured. 
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-... AI.A Document A312™ - 2010 
Bond# 0270927 

Payment Bond 

CONTRACTOR: 
(Name, legal status and address) 
Brizo Construction, LLC 

9100 Canniff Street 

Houston, TX 77017 

OWNER: 
(Name, legal status and address) 
Galveston County 

722 Moody Street (21st Street), FL 5 
Galveston, TX 77550 

CONSTRUCTION CONTRACT 
Date: 

SURETY: 
(Name, legal status and principal place 
of business) 
Berkley Insurance Company 
475 Steamboat Road 
Greenwich, CT 06830 

Amount: Three Hundred Thirty-seven Thousand Two Hundred Ten & 00/100 ( 
$337,210.00) 

Description: 
(Name and location) 
Contract No. CM222336: RFP 25-054 - BAYSHORE PARK BOAT RAMP 

BOND 
Date: 
(Not earlier than Construction Contract Date) 

Amount: Three Hundred Thirty-seven Thousand Two Hundred Ten & 00/100 ($337,210.00) 

Modifications to this Bond: [2]None Oee Section 18 

CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

Any singular reference to 
Contractor, Surety, Owner or 
other party shall be considered 
plural where applicable. 

AIA DocumentA312-2010 
combines two separate bonds, a 
Performance Bond and a 
Payment Bond, into one form. 
This is not a single combined 
Performance and Payment Bond. 

Brizo Construction, LLC Berkley lnsurIT Company f l A _ 0 __ J 
Signature: ~ ,,/v..df{ Signature: \ A Jy\/\Y\ A 2 M 1../c_)ty\)()-C 
Name-rJ.. .... o., 1.1 • .s-J,..(-rl"'t Name Andrea E. Gorbert _j 
and Title:u~ f'l'-4•µ and Title:Attorney-in-Fact 
(Any additional signatures appear on the last page of this Payment Bond) 

(FOR INFORMATION ONLY -Name, address and telephone) 
AGENT or BROKER: OWNER'S REPRESENTATIVE: 
American Global LLC (Architect, Engineer or other party:) 
10001 Woodloch Forest Dr., Suite 250 

The Woodlands, TX 77380 
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5 



lnit. 

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors 
and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the 
Construction Contract, which is incorporated herein by reference, subject to the following terms. 

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds 
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials 
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor 
shall have no obligation under this Bond. 

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond 
shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) 
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment 
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered 
defense of such claims, demands, liens or suits to the Contractor and the Surety. 

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety's expense 
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit. 

§ 5 The Surety's obligations to a Claimant under this Bond shall arise after the following: 

§ 5.1 Claimants, who do not have a direct contract with the Contractor, 
.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the 

amount claimed and the name of the party to whom the materials were, or equipment was, furnished or 
supplied or for whom the labor was done or performed, within ninety (90) days after having last 
performed labor or last furnished materials or equipment included in the Claim; and 

.2 have sent a Claim to the Surety (at the address described in Section 13). 

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at 
the address described in Section 13). 

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to 
satisfy a Claimant's obligation to furnish a written notice of non-payment under Section 5.1.1. 

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety's expense take the following actions: 

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, 
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and 

§ 7.2 Pay or arrange for payment of any undisputed amounts. 

§ 7.3 The Surety's failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed 
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its 
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney's 
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant. 

§ 8 The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's 
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith 
by the Surety. 

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the 
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this 
Bond, subject to the Owner's priority to use the funds for the completion of the work. 
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf 
of, Claimants or otherwise have any obligations to Claimants under this Bond. 

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the 
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to 
Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or 
equipment were furnished by anyone under the Construction Contract, whichever of(I) or (2) first occurs. If the 
provisions of this Paragraph are void or prohibited by law, the minimum period oflimitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown 
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be 
sufficient compliance as of the date received. 

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and 
not as a common law bond. 

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

§ 16 Definitions 
§ 16.1 Claim. A written statement by the Claimant including at a minimum: 

.1 the name of the Claimant; 

.2 the name of the person for whom the labor was done, or materials or equipment furnished; 

.3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was 
furnished for use in the performance of the Construction Contract; 

.4 a brief description of the labor, materials or equipment furnished; 

.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in 
the performance of the Construction Contract; 

.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of 
the Claim; 

. 7 the total amount of previous payments received by the Claimant; and 

.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the 
date of the Claim. 

§ 16.2 Claimant An individual or entity having a direct contract with the Contractor or with a subcontractor of the 
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term 
Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic's lien 
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to 
include without limitation in the terms "labor, materials or equipment'' that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering 
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other 
items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were 
furnished. 

§ 16.3 Construction Contract The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and all changes made to the agreement and the Contract Documents. 
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or comply with the other material terms of the 
Construction Contract. 

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond 
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

§ 18 Modifications to this bond are as follows: 

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 

Signature: _______________ Signature: 
Name and Title: Name and Title: 
Address Address 

CAUTION: You should sign an original AIA Contract Document. on which this text appears in RED. An original assures that 
changes wlll not be obscured. 
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No. BI-10139g 
POWER OF ATTORNEY 

BERKLEY INSURANCE COMP ANY 
WILMINGTON, DELAWARE 

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly 
organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted 
and appointed, and does by these presents make, constitute and appoint: Kevin T. Walsh, Jr.; Michael A. Marino; or Andrea E. 
Gorbert of American Global, LLC of Jericho, NY 'its true and lawful Attorney-in-Fact, to sign its name as surety only as 
delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of 
Financial Guaranty Insurance, providing that no single obligation shall exceed Fifty Million and 00/100 U.S. Dollars 
(U.S.$50,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected 
officers of the Company at its principal office in their own proper persons. 

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, 
without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following 
resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010: 

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chaim1an of the Board, Chief 
Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant 
Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein 
to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the 
corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such 
attorney-in-fact and revoke any power of attorney previously granted; and further 
RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, 
or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the 
manner and to the extent therein stated; and further 
RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and 
further 
RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any 
power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or 
other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as 
though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any 
person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have 
ceased to be such at the time when such instruments shall be issued. 

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its 
corporate seal hereunto affixed this ~ day of May 2024 

(Seal) 

Attest: 

By c-;?~--tA AJ D ~ 
Philip S. :Velt :~41a19k 
Executive Vice President & Secretary Seni01" Vice Pr-esident 

STATE OF CONNECTIC17T) 
) ss: 

COD~TY OFF AIRFIELD ) 

Sworn to before me, a Notary Public in the State of Connecticut, this znd. da.y of May 
Jeffrey M. Hafter who are sworn to me to be the Executive Vice President and Secretary, 

2024 , by Philip S. Welt and 
and the Senior Vice President, 

respectively, of Berkley Insurance Company. 

MAfl~ C. RUNDBAKEN 
NOTARW' ruauc 
OONNEOTICUT 

MYCOMMISSION E>a>IRESOH0-2020 CERTIFICATE 

Notary Public, State of Connecticut 

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a 
true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded 
and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of 
Attorney is attached, is in full force and effect as of this, date. 

Given under my hand and seal of the Company, this ___ day of _ _____ ..:...:=:..:.....'-----' ___ _ 

(Seal.) ·• ;,-k1.7{;~~?JL\ 
Vincent P. Forte 



IMPORTANT NOTICE 

To obtain information or make a complaint: 

You may call Berkley Surety Group and its affiliates by telephone for 
information or to make a complaint: 

BERKLEY SURETY GROUP 

Please send all notices of claim on this bond to: 

Berkley Surety Group 
(866) 768-3534 or BSGClaim@BerkleySurety.com 

412 Mount Kemble Avenue, Suite 310N 
Morristown, NJ 07960 

Attn: Surety Claims Department 

You may contact the Texas Department of Insurance to obtain 
information on companies, coverages, rights or complaints at: 

1-800-252-3439 

You may write the Texas Department of Insurance: 

P. 0. Box 149104 
Austin, TX 78714-9104 

Fax: (512) 475-1771 
Web: http://www.tdi.state.tx.us 

E-mail: ConsumerProtection@td i.state. tx.us 

PREMIUM OR CLAIM DISPUTES: 
Should you have a dispute concerning your premium or about a claim 
you should contact your agent or Berkley Surety Group first. If the 
dispute is not resolved, you may contact the Texas Department of 
Insurance. 

ATTACH THIS NOTICE TO YOUR BOND: 
This notice is for information only and does not become a part or 
condition of the attached document and is given to comply with Texas 
legal and regulatory requirements. 



"General Decision Number: TX20250299 09/19/2025 

State: Texas 

Construction Type: Highway 

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston, 

Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San 

Jacinto and Waller Counties in Texas. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Contracts subject to the Davis-Bacon Act are generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1 (a)(1 ). 

llfthe contract is entered I· Executive Order 14026 

!into on or after January 30, I generally applies to the 

12022, or the contract is I contract. 

!renewed or extended (e.g., an I· The contractor must pay 

!option is exercised) on or I all covered workers at 

latter January 30, 2022: I least $17. 75 per hour (or I 



I the applicable wage rate 

I listed on this wage 

I determination, if it is 

I higher) for all hours 

I spent performing on the 

I contract in 2025. 

I If the contract was awarded on I· Executive Order 13658 

lor between January 1, 2015 and I generally applies to the 

!January 29, 2022, and the I contract. 

!contract is not renewed or I· The contractor must pay all I 

!extended on or after January I covered workers at least 

130, 2022: I $13.30 per hour (or the 

I applicable wage rate listed I 

I on this wage determination,! 

I if it is higher) for all I 

hours performing on that 

contract in 2025. 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of the 

Executive Orders and a classification considered necessary for 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 

conformance request. 

Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 



http ://www.dol.gov/whd/govcontra cts. 

Modification Number Publication Date 

0 09/19/2025 

SATX2025-013 11/15/2023 

Rates Fringes 

Asphalt Distributor Operator ..... $ 23.26 0.00 

Asphalt Paving Machine 

Operator ......................... $ 22.67 0.00 

Asphalt Raker ......... .. ......... $ 20.41 0.00 

Broom or Sweeper Operator ........ $ 17.63 ** 0.00 

Concrete Finisher, Paving and 

Structures ....................... $ 20.79 0.00 

Concrete Pavement Finishing 

Machine Operator ................. $ 22.18 0.00 

Concrete Paving, Curing, 

Float, Texturing Machine 

Operator ......................... $ 22.62 0.00 



Concrete Saw Operator ............ $ 21.57 0.00 

Crane Operator, Hydraulic 80 

tons or less ..................... $ 24.75 0.00 

Crane Operator, Lattice Boom 

80 Tons or Less .................. $ 25.74 0.00 

Crane Operator, Lattice Boom 

Over 80 Tons ..................... $ 23.85 0.00 

Crawler Tractor Operator ......... $ 20.33 0.00 

Electrician ...................... $ 31.46 0.00 

Excavator Operator, 50,000 

pounds or less ................... $ 21.53 0.00 

Excavator Operator, Over 

50,000 pounds .................... $ 22.24 0.00 

Flagger .......................... $ 16.63 ** 0.00 

Form Builder/Setter, 

Structures ...... ................. $ 19.93 0.00 

Form Setter, Paving & Curb ....... $ 19.32 0.00 

Foundation Drill Operator, 



Crawler Mounted .................. $ 22.25 0.00 

Foundation Drill Operator, 

Truck Mounted .................... $ 26.04 0.00 

Front End Loader Operator, 3 

CY or Less ...... ................. $ 19.72 0.00 

Front End Loader Operator, 

Over 3 CY ......... ............... $ 20.34 0.00 

Laborer, Common .................. $17.12 ** 0.00 

Laborer, Utility ................. $ 19.11 0.00 

Loader/Backhoe Operator .......... $ 21.37 0.00 

Mechanic ......................... $ 23.38 0.00 

Milling Machine Operator ......... $ 21.65 0.00 

Motor Grader Operator, Fine 

Grade ............................ $ 23.91 0.00 

Motor Grader Operator, Rough ..... $ 21.20 0.00 

Off Road Hauler .................. $ 17.12 ** 0.00 

Painter, Structures .............. $ 26.40 0.00 



Pavement Marking Machine 

Operator ......................... $17.12 ** 0.00 

Piledriver ....................... $ 21.48 0.00 

Pipelayer ........................ $ 20.03 0.00 

Reinforcing Steel Worker ......... $ 22.34 0.00 

Roller Operator, Asphalt ......... $ 19.79 0.00 

Roller Operator, Other ........... $ 18.93 0.00 

Servicer ......................... $ 20.33 0.00 

Spreader Box Operator ............ $17.84 0.00 

Structural Steel Worker .......... $ 22.64 0.00 

Truck Driver Lowboy Float ........ $ 25.94 0.00 

Truck Driver, Single Axle ........ $ 21.93 0.00 

Truck Driver, Single or 

Tandem Axle Dump Truck ........... $ 18.60 0.00 

Truck Driver, Tandem Axle 

Tractor with Semi Trailer .... .... $ 20.17 0.00 



Welder ............... ............ $ 20.97 0.00 

Work Zone Barricade Servicer ..... $17.37 ** 0.00 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

** Workers in this classification may be entitled to a higher 

minimum wage under Executive Order 14026 ($17.75) or 13658 

($13.30). Please see the Note at the top of the wage 

determination for more information. Please also note that the 

minimum wage requirements of Executive Order 14026 are not 

currently being enforced as to any contract or subcontract to 

which the states of Texas, Louisiana, or Mississippi, including 

their agencies, are a party. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017. If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 



preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking. Additional information 

on contractor requirements and worker protections under the EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (iii)). 

The body of each wage determination lists the classifications 

and wage rates that have been found to be prevailing for the 

type(s) of construction and geographic area covered by the wage 

determination. The classifications are listed in alphabetical 

order under rate identifiers indicating whether the particular 

rate is a union rate (current union negotiated rate), a survey 

rate, a weighted union average rate, a state adopted rate, or a 

supplemental classification rate. 

Union Rate Identifiers 



A four-letter identifier beginning with characters other than 

""SU"", '"'UAVG'"', ?SA?, or ?SC? denotes that a union rate was 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2024. PLUM is an identifier of the union 

whose collectively bargained rate prevailed in the survey for 

this classification, which in this example would be Plumbers. 

0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The next 

number, 005 in the example, is an internal number used in 

processing the wage determination. The date, 07/01/2024 in the 

example, is the effective date of the most current negotiated 

rate. 

Union prevailing wage rates are updated to reflect all changes 

over time that are reported to WHD in the rates 

in the collective bargaining agreement (CBA) governing the 

classification. 

Union Average Rate Identifiers 

The UAVG identifier indicates that no single rate prevailed for 

those classifications, but that 100% of the data reported for 

the classifications reflected union rates. EXAMPLE: 

UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 

weighted union average rate. OH indicates the State of Ohio. 

The next number, 001 O in the example, is an internal number 

used in producing the wage determination. The date, 01/01/2024 

in the example, indicates the date the wage determination was 

updated to reflect the most current union average rate. 



A UAVG rate will be updated once a year, usually in January, to 

reflect a weighted average of the current rates in the 

collective bargaining agreements on which the rate is based. 

Survey Rate Identifiers 

The ""SU"" identifier indicates that either a single non-union 

rate prevailed {as defined in 29 CFR 1.2) for this 

classification in the survey or that the rate was derived by 

computing a weighted average rate based on all the rates 

reported in the survey for that classification. As a weighted 

average rate includes all rates reported in the survey, it may 

include both union and non-union rates. Example: SUFL2022-007 

6/27/2024. SU indicates the rate is a single non-union 

prevailing rate or a weighted average of survey data for that 

classification. FL indicates the State of Florida. 2022 is the 

year of the survey on which these classifications and rates are 

based. The next number, 007 in the example, is an internal 

number used in producing the wage determination. The date, 

6/27/2024 in the example, indicates the survey completion date 

for the classifications and rates under that identifier. 

?SU? wage rates typically remain in effect until a new survey 

is conducted. However, the Wage and Hour Division {WHD) has the 

discretion to update such rates under 29 CFR 1.6{c)(1 ). 

State Adopted Rate Identifiers 



The '"'SA"" identifier indicates that the classifications and 

prevailing wage rates set by a state (or local} government were 

adopted under 29 C.F.R 1.3(g}-(h}. Example: SAME2023-007 

01/03/2024. SA reflects that the rates are state adopted. ME 

refers to the State of Maine. 2023 is the year during which the 

state completed the survey on which the listed classifications 

and rates are based. The next number, 007 in the example, is an 

internal number used in producing the wage determination. 

The date, 01/03/2024 in the example, reflects the date on which 

the classifications and rates under the ?SA? identifier took 

effect under state law in the state from which the rates were 

adopted. 

WAGE DETERMINATION APPEALS PROCESS 

1} Has there been an initial decision in the matter? This can 

be: 

a} a survey underlying a wage determination 

b} an existing published wage determination 

c) an initial WHO letter setting forth a position on 

a wage determination matter 

d} an initial conformance (additional classification 

and rate} determination 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be directed to the WHD Branch 



of Wage Surveys. Requests can be submitted via email to 

davisbaconinfo@dol.gov or by mail to: 

Branch of Wage Surveys 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

Regarding any other wage determination matter such as 

conformance decisions, requests for initial decisions should be 

directed to the WHO Branch of Construction Wage Determinations. 

Requests can be submitted via email to BCWD-Office@dol.gov or 

by mail to: 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

2) If an initial decision has been issued, then any interested 

party (those affected by the action) that disagrees with the 

decision can request review and reconsideration from the Wage 

and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 

Requests for review and reconsideration can be submitted via 

email to dba.reconsideration@dol.gov or by mail to: 

Wage and Hour Administrator 



U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 2021 O 

The request should be accompanied by a full statement of the 

interested party's position and any information (wage payment 

data, project description, area practice material, etc.) that 

the requestor considers relevant to the issue. 

3) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210. 

END OF GENERAL DECISION" 
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RFP#25-054 
SUMMARY OF WORK 

SECTION 010100 

SUMMARY OF WORK 

PART 1 • GENERAL 

1.1 

A. 

1.2 

A. 

B. 

C. 

1.3 

RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

WORK COVERED BY CONTRACT DOCUMENTS 

The Project consists of demolishing the existing Bayshore Park Boat Ramp; constructing a new 
concrete pavement boat ramp as shown in the plans at Bayshore Park in Galveston County. 

The Owner for the Project is Galveston County, 722 Moody Avenue, Galveston, Texas 77550. 
Phone Number is 409-934-8101 . 

Contract Documents were prepared for the Project by the Engineer, Huitt-Zollars, Inc., 10350 
Richmond Avenue, Suite 300, Houston, Texas 77042-4248. 

WORK SEQUENCE 

A. Contractor shall secure all applicable permits at no cost to the Owner. This project is located 
within the boundaries of the Bayshore Park, 2700 E Bayshore Dr., Dickinson, Texas and is 
within the jurisdiction of Galveston County, Texas. 

B. Contractor shall notify Owner at 409-934-8101 at least 48 hours prior to any construction 
commencing. 

C. Contact Huitt-Zollars, Inc. at 281-496-0066 at least 48 hours prior to construction. 

D. All construction activities shall be coordinated with the Owner. 

1.4 CONTRACTOR USE OF PREMISES 

A. General: Contractor shall be responsible for application, payment, and receipt of all permits 
required to conduct activities involved with the project. 

8. Use of the Site: Contractor shall confine construction operations to areas within contract limits 
indicated or as coordinated with the Owner. Do not disturb portions of the site beyond the areas 
in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner accessibility and maintain traffic as required by the 
sequence of construction . Keep driveways, entrances and streets near the project area 
clear and available to traffic at all times. Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on-site. 

2. Contractor shall provide temporary construction fencing around the construction site. 
Contractor shall be fully responsible for security at the site. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 
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END OF SECTION 010100 

RFP#25-054 
SUMMARY OF WORK 
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PART 1 - GENERAL 

SECTION 010260 

MEASUREMENT AND PAYMENT 

1.1 MEASUREMENT AND PAYMENT 

RFP#25-054 
MEASUREMENT AND PAYMENT 

A. It is intent of the Contract that the aggregate amount of unit prices times units of work actually 
in.stalled shall cover all work required by the Contract Documents, in place, complete, and ready for 
use. 

B. Prices in the Contract Documents include all compensation for full completion of all work items in 
place, and include providing all labor, materials, tools, equipment, services, supplies, incidentals. and 
all necessary operations. 

C. Work to protect items to remain by installation of temporary construction; including posting ofwaming 
signs, placement of protective fencing, barriers, barricades and covers, and restoration of damaged 
items to remain; will be considered incidental to the various pay items and no separate payment for 
this work will be made. 

D. Work necessary to haul materials from original positions to points of disposition, including excavation 
of earth materials and utilization in construction or other disposition, will be considered incidental to 
the various pay items and no separate payment for this work will be made. 

E. Work necessary to provide proper drainage during construction; including maintaining sections, 
existing ditches, channels, culverts, and sewers and including temporary construction and 
maintenance of ditches and drainage ways, will be considered incidental to the various pay items and 
no separate payment for this work will be made. 

F. No costs in connection with work required by the Contract Documents for proper and successful 
completion of the Contract will be paid outside of or in addition to prices named in the Contract 
Documents. 

G. Work not specifically set forth in the Contract Documents as pay items shall be considered subsidiary 
obligations of Contractor and costs shall be included in prices named in the Contract Documents. 

H. Method of measurement and basis of payment for unit price work items shall be as stipulated in 
following paragraphs. 

1.2 CONSTRUCTION FACILITIES 

A . Mobilization costs shall not exceed 5% of the contract bid amount. Seventy percent (70%) of the 
mobilization bid amount will be paid upon issuance of the notice to proceed for the contract. The 
balance of mobilization shall be paid 30 days after the notice to proceed. 

B. Site Preparation and Demolition of Existing Facilities: 

1. Site preparation shall be paid per one lump sum for the project. Partial payment shall be 
made as follows: Seventy (70%) percent of lump sum for completion of site preparation 
activities excluding cleaning, and contract closeout. The remaining thirty (30%) percent of 
lump sum shall be paid upon completion of demobilization, cleaning of site, and contract 
closeout activities. 
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2. 

3. 

RFP #25-054 
MEASUREMENT AND PAYMENT 

Site preparation includes providing labor, materials, tools, equipment and operations 
necessary to complete work identified below. 

Site preparation work includes: 
a. Providing, installing and maintaining of, and other Storm Water Pollution Control 

Measures 
b. Demolition and removal of existing boat ramp components. 
c. Removal and disposal of grasses, vegetation, trees, logs, roots, stumps, brush, 

rocks, rubbish, debris and other objectionable materials. 
d. Protection of existing facilities to include drainage, sanitary sewer, sidewalk areas, 

and utilities. 
e. Construction surveying 
f. Activities required in Division 1 specification sections 
g. Control of water and dewatering 

END OF SECTION 010260 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

SECTION 010270 

APPLICATION FOR PAYMENT 

RFP#25-054 
APPLICATION FOR PAYMENT 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and all Specification Sections, apply to this Section. 

1.2SUMMARY 

A. This Section specifies administrative and procedural requirements governing the Contractor's 
Applications for Payment. 

B. This Section specifies administrative and procedural requirements governing each Application for 
Payment. 

1. Coordinate the Schedule of Values and Applications for Payment with the Contractor's 
Construction Schedule, Submittal Schedule, and List of Subcontracts. 

C. Related Sections: The following Sections contain requirements that relate to this Section. 

Schedules: The Contractor's Construction Schedule and Submittal Schedule are specified in 
Division 1 Section 01300 - "Submittals." 

1.3APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
certified by the Engineer and paid for by the Owner. 

B. Payment-Application Times: The date for each progress payment is the 15th day of each month. 
The period covered by each Application for Payment starts on the day following the end of the 
preceding period and ends the last calendar day of the preceding month for each progress 
payment. 

C. Payment-Application Forms: Use forms provided by the Owner for Applications for Payment. 

D. Application Preparation: Complete every entry on the form. Include notarization and execution by 
a person authorized to sign legal documents on behalf of the Contractor. The Engineer will return 
incomplete applications without action. 

1. Entries shall match data on the Bid Proposal and the Contractor's Construction Schedule. 
Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued prior to the 
last day of the construction period covered by the application. 

E. Transmittal: Submit 3 signed and notarized original copies of each Application for Payment to the 
Engineer by a method ensuring receipt within 24 hours. One copy shall be complete, including 
waivers of lien and similar attachments, when required. 
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RFP#25-054 
APPLICATION FOR PAYMENT 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information related to the application, in a manner acceptable to the Engineer. 

F. Certification: Engineer shall field certify the quantities of work completed monthly. 

G. Waivers of Mechanics Lien: With each Application for Payment, submit waivers of mechanics liens 
from subcontractors, sub-subcontractors and suppliers for the construction period covered by the 
previous application. 

1. Submit partial waivers on each item for the amount requested, prior to deduction for 
retainage, on each item. 

2. When an application shows completion of an item, submit final or full waivers. 
3. The Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Waiver Delays: Submit each Application for Payment with the Contractor's waiver of 

mechanics lien for the period of construction covered by the application. 

a. Submit final Applications for Payment with or preceded by final waivers from every 
entity involved with performance of the Work covered by the application who is 
lawfully entitled to a lien. 

5. Waiver Forms: Submit waivers of lien on forms, and executed in a manner, acceptable to 
the Owner. 

H. Initial Application for Payment: Administrative actions and submittals, that must precede or coincide 
with submittal of the first Application for Payment, include the following: 

1. List of subcontractors. 
2. List of principal suppliers and fabricators. 
3. Contractor's Construction Schedule (one for each bridge). 
4. Schedule of principal products. 
5. Schedule of unit prices. 
6. Submittal Schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Copies of building permits. 
10. Copies of authorizations and licenses from governing authorities for performance of the 

Work. 
11. Initial progress report. 
12. Report of preconstruction meeting. 
13. Certificates of insurance and insurance policies. 
14. Performance and payment bonds. 
15. Initial settlement survey and damage report, if required. 

I. Application for Payment at Substantial Completion: Following issuance of the Certificate of 
Substantial Completion, submit an Application for Payment. 

1. This application shall reflect Certificates of Partial Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

2. Administrative actions and submittals that shall precede or coincide with this application 
include: 

a. Warranties (guarantees) and maintenance agreements . 
b. Startup performance reports. 
c. Changeover information related to Owner's occupancy, use, operation, and 

maintenance. 
d. Final cleaning. 
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APPLICATION FOR PAYMENT 

Application for reduction of retainage and consent of surety. 
Advice on shifting insurance coverages. 
Final progress photographs. 

e. 
f. 
g. 
h. List of incomplete Work, recognized as exceptions to Engineer's Certificate of 

Substantial Completion. 

J. Final Payment Application: Administrative actions and submittals that must precede or coincide 
with submittal of the final Application for Payment include the following: 

1. Completion of Project closeout requirements. 
2. Completion of items specified for completion after Substantial Completion. 
3. Ensure that unsettled claims will be settled. 
4. Ensure that incomplete Work is not accepted and will be completed without undue delay. 
5. Transmittal of required Project construction records to the Owner. 
6. Proof that taxes, fees, and similar obligations were paid. 
7. Removal of temporary facilities and services. 
8. Removal of surplus materials, rubbish, and similar elements. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 010270 

010270- 3 



Bayshore Park 
Boat Ramp 

SECTION 010350 

MODIFICATION PROCEDURES 

RFP#25-054 
MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
contract modifications. 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 1 Section 01300 - "Submittals" for requirements for the Contractor's Construction 
Schedule. 

2. Division 1 Section 01027 - "Applications for Payment" for administrative procedures 
governing Applications for Payment. 

1.3 CHANGE ORDER PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: The Engineer will issue a detailed description of proposed 
changes in the Work that will require adjustment to the Contract Sum or Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal requests issued by the Engineer are for information only. Do not consider them as 
an instruction either to stop work in progress or to execute the proposed change. 

2. Within 20 days of receipt of a proposal request, submit an estimate of cost necessary to 
execute the change to the Engineer for the Owner's approval. 

a. Include a list of quantities of products required and unit costs, with the total amount of 
purchases to be made. Where requested, furnish survey data to substantiate 
quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include a statement indicating the effect the proposed change in the Work will have on 
the Contract Time. 

B. Contractor-Initiated Proposals: When latent or unforeseen conditions require modifications to the 
Contract, the Contractor may propose changes by submitting a request for a change to the 
Engineer. 

1. Include a statement outlining the reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and Contract Time. 

2. Include a list of quantities of products required and unit costs, with the total amount of 
purchases to be made. Where requested, furnish survey data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

C. Proposal Request Form: Use forms provided by the Owner for Change Order Proposals. 

1.4 CONSTRUCTION CHANGE DIRECTIVE 
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RFP#25-054 
MODIFICATION PROCEDURES 

A. Construction Change Directive: When the Owner and the Contractor disagree on the terms of a 
Proposal Request, the Owner may issue a Construction Change Directive. The Construction 
Change Directive instructs the Contractor to proceed with a change in the Work, for subsequent 
inclusion in a Change Order. 

1. The Construction Change Directive contains a complete description of the change in the 
Work. It also designates the method to be followed to determine change in the Contract 
Sum or Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of the change, submit an itemized account and supporting data necessary 
to substantiate cost and time adjustments to the Contract. 

1.5 CHANGE ORDER PROCEDURES 

A. Upon the Owner's approval of a Proposal Request. the Engineer will issue a Change Order for 
signatures of the Owner and the Contractor. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 010350 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

SECTION 010400 

COORDINATION 

RFP#25-054 
COORDINATION 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and supervisory requirements necessary for coordinating 
construction operations including, but not necessarily limited to, the following : 

1. General project coordination procedures. 
2. Conservation. 
3. Coordination Drawings. 
4. Administrative and supervisory personnel. 
5. Cleaning and protection. 

1.3 COORDINATION 

A. Contact the following at least 48 hours prior to construction: 

1. Owner: 281-634-5550. 
2. Engineer: 281-496-0066. 

B. Coordinate construction operations included in various Sections of these Specifications to assure 
efficient and orderly installation of each part of the Work. Coordinate construction operations 
included under different Sections that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in the sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before or 
after its own installation. 

2. Coordinate installation of different components to assure maximum accessibility for required 
maintenance, service, and repair. 

3. Make provisions to accommodate items scheduled for later installation. 

C. Where necessary, prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination. Include such items as required notices, reports, and 
attendance at meetings. 

1. Prepare similar memoranda for the Owner and separate contractors where coordination of 
their work is required. 

D: Administrative Procedures: Coordinate scheduling and timing of required administrative procedures 
with other construction activities to avoid conflicts and assure orderly progress of the Work. Such 
administrative activities include, but are not limited to, the following: 

1 Preparation of schedules. 

010400 - 1 



Bayshore Park 
Boat Ramp 

2. 
3. 
4. 
5. 

Installation and removal of temporary facilities. 
Delivery and processing of submittals. 
Progress meetings. 
Project closeout activities. 

RFP#25-054 
COORDINATION 

E. Conservation: Coordinate construction operations to assure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually incorporated 
in, the Work. 

1 4 SUBMITTALS 

A. Coordination Drawings: Prepare coordination drawings where careful coordination is needed for 
installation of products and materials fabricated by separate entities. Prepare coordination 
drawings where limited space availability necessitates maximum utilization of space for efficient 
installation of different components. 

1. Show the relationship of components shown on separate Shop Drawings. 
2. Indicate required installation sequences. 
3. Comply with requirements contained in Section 01300 - "Submittals". 

B. Staff Names: Within 15 days of commencement of construction operations, submit a list of the 
Contractor's principal staff assignments, including the superintendent and other personnel in 
attendance at the Project Site. Identify individuals and their duties and responsibilities. List their 
addresses, telephone numbers {home and work), pager numbers, and mobile numbers, as 
applicable. 

1. Post copies of the list in the Project meeting room, the temporary field office, and each 
temporary telephone. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 GENERAL COORDINATION PROVISIONS 

A. Inspection of Conditions: Require the Installer of each major component to inspect both the 
substrate and conditions under which Work is to be performed. Do not proceed until unsatisfactory 
conditions have been corrected in an acceptable manner. 

B. Coordinate temporary enclosures with required inspections and tests to minimize the necessity of 
uncovering completed construction for that purpose. 

3.2 CLEANING AND PROTECTION 

A. Clean and protect construction in progress and adjoining materials in place, during handling and 
installation. Apply protective covering where required to assure protection from damage or 
deterioration at Substantial Completion. 
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COORDINATION 

8. Clean and provide maintenance on completed construction as frequently as necessary through the 
remainder of the construction period. Adjust and lubricate operable components to assure 
operability without damaging effects. 

C. Limiting Exposures: Supervise construction operations to assure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious 
exposure during the construction period. 

END OF SECTION 010400 

010400- 3 



Baysbore Park 
Boat Ramp 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

SECTION 010450 

CUTTING AND PATCHING 

RFP #25-054 
CUTTING A~D PATCHING 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cutting and patching. 

1.3 SUBMITTAL$ 

A. Cutting and Patching Proposal: Contractor shall submit a proposal describing procedures well in 
advance ofthe time cutting and patching will be performed. Request approval to proceed. Include 
the following information, as applicable, in the proposal: 

1. Describe the extent of cutting and patching required. Show how it will be performed and 
indicate why it cannot be avoided. 

2. Describe anticipated results in terms of changes to existing construction. Include changes to 
structural elements and operating components as well as changes in the building's 
appearance and other significant visual elements. 

3. List products to be used and firms or entities that will perform Work. 
4. Indicate dates when cutting and patching will be performed. 
5. Utilities: List utilities that cutting and patching procedures will disturb or affect. List utilities 

that will be relocated and those that will be temporarily out-of-service. Indicate how long 
service will be disrupted. 

6. Where cutting and patching involves adding reinforcement to structural elements, submit 
details and engineering calculations showing integration of reinforcement with the original 
structure. 

7. Approval by the Owner to proceed with cutting and patching does not waive the Owner's 
right to later require complete removal and replacement of unsatisfactory work. 

1.4 WARRANTY 

A. Existing Warranties: Replace, patch, and repair material and surfaces cut or damaged by methods 
and with materials in such a manner as not to void any warranties required or existing. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Use materials identical to existing materials. For exposed surfaces, use materials that visually 
match existing adjacent surfaces to the fullest extent possible if identical materials are unavailable 
or cannot be used. Use materials whose installed performance will equal or surpass that of existing 
materials. 
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PART 3 - EXECUTION 

3.1 INSPECTION 

RFP#25-054 
CUTTING AND PATCHING 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching is to be 
performed before cutting. If unsafe or unsatisfactory conditions are encountered, take corrective 
action before proceeding. 

1 Before proceeding, meet at the Project Site with parties involved in cutting and patching, 
including mechanical and electrical trades. Review areas of potential interference and 
conflict. Coordinate procedures and resolve potential conflicts before proceeding. 

3.2 PREPARATION 

A. Protection: Protect existing construction during cutting and patching to prevent damage. Provide 
protection from adverse weather conditions for portions of the Project that might be exposed during 
cutting and patching operations. 

B. Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas. 

3.3 PERFORMANCE 

A. General: Employ skilled workmen to perform cutting and patching. Proceed with cutting and 
patching at the earliest feasible time and complete without delay. 

1. Cut existing construction to provide for installation of other components or performance of 
other construction activities and the subsequent fitting and patching required to restore 
surfaces to their original condition . 

B. Cutting: Cut existing construction using methods least likely to damage elements retained or 
adjoining construction. Where possible, review proposed procedures with the original Installer; 
comply with the original Installer's recommendations. 

1. Comply with requirements of applicable Specification Sections where cutting and patching 
requires excavating and backfilling. 

2. Where services are required to be removed, relocated, or abandoned, by-pass utility 
services, such as pipe or conduit, before cutting. Cut-off pipe or conduit to be removed. 
Cap, valve, or plug and seal the remaining portion of pipe or conduit to prevent entrance of 
moisture or other foreign matter after by-passing and cutting. 

C. Patching: Patch with durable seams that are as invisible as possible. Comply with specified 
tolerances. 

1. Where feasible, inspect and test patched areas to demonstrate integrity of the installation. 
2. Restore exposed finishes of patched areas and extend finish restoration into retained 

adjoining construction in a manner that will eliminate evidence of patching and refinishing. 

3.4 CLEANING 

A. Clean areas and spaces where cutting and patching are performed. Completely remove paint, 
mortar, oils, putty, ·and similar items. Thoroughly clean piping, conduit, and similar features before 

• applying paint or other finishing materials. Restore damaged pipe covering to its original condition. 

END OF SECTION 010450 
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SECTION 013000 

SUBMITTALS 

RFP#25-054 
SUBMlTTALS 

PART 1 - GENERAL 

1.1 SUBMITTAL PROCEDURES 

A. Coordination: Coordinate preparation and processing of submittals with performance of construction 
activities. Transmit each submittal sufficiently in advance of performance of related construction 
activities to avoid delay. 

1. Complete all submittals within 15 days after the Notice to Proceed date. 

2. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

3. Coordinate transmittal of different types of submittals for related elements of the Work so 
processing will not be delayed by the need to review submittals concurrently for coordination. 

4. Coordinate all submittals requiring finish and/or color selections so that they are submitted 
close together and early. The Owner cannot make color/finish selections until all selection 
samples are provided for proper color/finish coordination. All color/finish selections will be 
made at the same time on a single list of selections and/or color board. 

a. The Engineer reserves the right to withhold action on a submittal requiring 
coordination with other submittals until all related submittals are received. 

5. Processing: To avoid the need to delay installation as a result of the time required to 
process submittals, allow sufficient time for submittal review, including time for resubmittals. 

a. Allow 2 weeks for initial review. Allow additional time if the Engineer must delay 
processing to permit coordination with subsequent submittals or if several large 
submittals are submitted at or close to the same time. 

b. If an intermediate submittal is necessary, process the same as the initial submittal. 
c. Allow 2 weeks for reprocessing each submittal. 
d. No extension of Contract Time will be authorized because of failure to transmit 

submittals to the Engineer sufficiently in advance of the Work to permit processing . 
e. The Contractor may indicate on his transmittal any preferred sequence of review or if 

a later submittal should supersede an earlier submittal. 

B. Submittal Preparation: Place a permanent label or title block on each submittal for identification. 
Indicate the name of the entity that prepared each submittal on the label or title block. 

Provide a space approximately 4 by 5 inches (100 by 125 mm) on the label or beside the title 
block on Shop Drawings to record the Contractor's review and approval markings and the 
action taken. 

2. The Engineer will return submittals without review if the Contractor has not previously 
reviewed the submittal and included his review stamp and comments. 

3. When a submitting entity requests specific information on the submittal concerning site and 
project conditions, or field measurements, the Contractor shall provide that information prior 
to submitting to the Engineer. If it pertains to information, such as field dimensions, which 
are not available at the time of the submittal, the added information must be copied to the 
Engineer when available. 
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Include the following information on the label for processing and recording action taken. 

a. Project name. 
b. Date. 
c. Name, address and telephone/fax number of the Engineer. 
d. Name, address and telephone/fax number of the Contractor. 
e. Name address and telephone/fax number of the subcontractor 
f. Name, address and telephone/fax number of the supplier 
g. Name of the manufacturer. 
h. Submittal identification number. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 

C Submittal Transmittal: Package each submittal appropriately for transmittal and handling. Transmit 
each submittal from the Contractor to the Engineer using a transmittal form. The Engineer will not 
accept submittals received from sources other than the Contractor. 

1. On the transmittal, record relevant information and requests for data. Identify submittal by 
I.D. number and specification section number and name. On the form, or separate sheet, 
record deviations from Contract Document requirements, including variations and limitations. 
Include Contractor's certification that information complies with Contract Document 

requirements. 

2. Note on the transmittal and specifically flag on drawings or data sheets any proposed 
substitution to manufacturers or products listed in the contract documents. 

3. Transmittal Form: Use a form which includes the same data and information. 

1.2 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule: Prepare a fully developed, horizontal bar-chart-type, contractor's construction 
schedule. Submit within 14 days after the Notice to Proceed date. 

1. Provide a separate time bar for each significant construction activity. Provide a continuous 
vertical line to identify the first working day of each week. 

2. Within each time bar, indicate estimated completion percentage. As Work progresses, place 
a contrasting mark in each bar to indicate Actual Completion. 

3. Prepare the schedule on a sheet, or series of sheets, of stable transparency, or other 
reproducible media, of sufficient width to show data for the entire construction period . 

4. Secure time commitments for performing critical elements of the Work from parties involved. 
Coordinate each element on the schedule with other construction activities; include minor 

elements involved in the sequence of the Work. Show each activity in proper sequence. 
Indicate graphically the sequences necessary for completion of related portions of the Work. 

5. Coordinate the Contractor's Construction Schedule with the Schedule of Values, list of 
subcontracts, Submittal Schedule, progress reports, payment requests, and other schedules. 

6. Indicate completion in advance of the date established for Substantial Completion. Indicate 
Substantial Completion on the schedule to allow time for the Engineer's procedures 
necessary for certification of Substantial Completion. 

7. Incorporate into the time base an allowance for normal or average rainfall for each month if 
the activity would be affected by rainfall. 

B. Work Stages: Indicate important stages of construction for each major portion of the Work, 
including submittal review, testing, and installation. 

C. Area Separations: Provide a separate time bar to identify each major construction area for each 
major portion of the Work. Indicate where each element in an area must be sequenced or 
integrated with other activities. 
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Distribution: Following response to the submittal, print and distribute copies to the Engineer, 
Owner, subcontractors, and other parties required to comply with scheduled dates. Post copies in 
the Project meeting room and temporary field office. 

When revisions are made, distribute to the same parties and post in the same locations. 
Delete parties from distribution when they have completed their assigned portion of the Work 
and are no longer involved in construction activities. 

E. Schedule Updating: Revise the schedule after each meeting, event, or activity where revisions 
have been recognized or made. Issue the updated schedule concurrently with the report of each 
meeting. 

1.3 SUBMITTAL SCHEDULE 

A. After development and acceptance of the Contractor's Construction Schedule, prepare a complete 
schedule of submittals. Contractor shall submit the schedule to the Engineer within 21 calendar 
days of the Notice to Proceed date. 

1. Coordinate Submittal Schedule with the List of Subcontracts and the Contractor's 
Construction Schedule. 

2. Prepare the schedule in chronological order. Provide the following information: 

a. Submittal identification number. 
b. Scheduled date for the first submittal. 
c. Related Section number. 
d. Submittal category (Shop Drawings, Product Data, or Samples). 
e. Name of the subcontractor. 
f. Description of the part of the Work covered. 

3. Allow time for resubmittals and reviews. 

8 Distribution: Following response to the initial submittal, print and distribute copies to the Engineer, 
Owner, subcontractors, and other parties required to comply with submittal dates indicated. Post 
copies in the Project meeting room and field office. 

1. When revisions are made, distribute to the same parties and post in the same locations. 
Delete parties from distribution when they have completed their assigned portion of the Work 
and are no longer involved in construction activities. 

C. Schedule Updating: Revise the schedule after substantial impact revisions have been recognized 
or made. Issue the updated schedule within 3 days following a revision. 

1.4 SHOP DRAWINGS 

A. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or otherwise 
indicate deviations from the Contract Documents or listed acceptable manufacturers/products. Do 
not reproduce Contract Documents or copy standard information as the basis of Shop Drawings. 
Standard information pre.pared withoutspecific reference to the Project is not a Shop Drawing. 

B. Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules, patterns, 
templates and similar Drawings. Include the following information: 

1. Dimensions. 
2. Identification of products and materials included by sheet and detail number. 
3. Compliance with specified standards. 

013000 - Page 3 



Bayshore Park 
Boat Ramp 

4. 
5. 
6. 

7. 

8. 

Notation of coordination requirements. 
Notation of dimensions established by field measurement. 

RFP #25-054 
SUBMlTTALS 

Sheet Size: Except for templates, patterns and similar full-size Drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 24 by 36 inches. 
Submittal: Submit one correctable, translucent, reproducible print and three blue- or black­
line prints for the Engineer's review. The Engineer will return the reproducible print. 
Do not use Shop Drawings without Engineer's review stamp indicating "No Exceptions 
Taken" or "Make Corrections Noted". 

C. Distribution: Furnish one set of prints of final submittal to Owner, installer, subcontractor, supplier, 
manufacturer, fabricator, and others required for performance of construction activities. Show 
distribution on transmittal forms. Retain one copy for each Operations and Maintenance Manual 
where required. Include Engineer Review Stamp and any comment made. 

1. Do not proceed with installation until a set of prints is in the Installer's possession. 

2. Do not permit use of unmarked prints of Shop Drawings in connection with construction. 

1.5 PRODUCT DATA 

A. Collect Product Data into a single submittal for each element of construction or system. Product 
Data includes printed information, such as manufacturer's installation instructions, catalog cuts, 
standard color samples, roughing-in diagrams and templates, standard wiring diagrams, and 
performance curves. 

1. Mark each copy to show applicable choices and options. Where printed Product Data 
includes information on several products that are not required, mark copies to indicate the 
applicable information. Include the following information: 

a. Manufacturer's printed recommendations. 
b. Compliance with contract documents. 
c. Compliance with trade association standards. 
d. Compliance with recognized testing agency standards. 
e. Application of testing agency labels and seals. 
f. Notation of dimensions verified or to be verified by field measurement. 
g. Notation of coordination requirements. 

2. Do not submit Product Data until compliance with requirements of the Contract Documents 
has been confirmed by Contractor. 

3. Failure to mark applicable information as noted above, will be cause for rejection. Only 
marked items will be considered and reviewed. 

B. Submittals: Contractor shall submit 4 copies of each required submittal. The Engineer will retain 
three and will return one copy marked with action taken and corrections or modifications required. 

1. Unless noncompliance with Contract Document provisions is observed, the submittal 
may serve as the final submittal, if properly marked. 

C. Distribution: Furnish one photocopy offinal submittal to Owner, installer, subcontractor, supplier, 
manufacturer, fabricator, and others required for performance of construction activities. Show 
distribution on transmittal forms. 
Copy only the applicable pages. Retain one copy for each Operations and Maintenance Manual 
where required. Include Engineer Review Stamp and any comment made. 

1. Do not proceed with installation until a copy of Product Data is in the Installer's 
possession. 
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Do not permit use of unmarked copies of Product Data in connection with 
construction. 

1.6 SAMPLES 

A . Submit actual, fully fabricated Samples cured and finished as specified and physically identical with 
the brick pavers and other material or product proposed. Samples include partial sections of 
manufactured or fabricated components, cuts or containers of materials, color range sets, and 
swatches showing color, texture, and pattern . Printed color representations will not be acceptable. 

1 Submit Samples for review of size, kind, color, pattern, and texture . Submit Samples for a 
check of these characteristics with other elements and a comparison of these characteristics 
between the submittal and the actual component as delivered and installed. 

a. Where variation in color, pattern, texture, or other characteristic is inherent in the 
material or product represented, submit at least 3 multiple units that show 
approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for Samples that illustrate 
workmanship, fabrication techniques, details of assembly, connections. operation. and 
similar construction characteristics. 

2. Submittals: Submit one set. The Engineer will return a copy of the Contractor's transmittal 
marked with the action taken. In the case of color selections, Engineer will issue a list of 
colors and finishes selected from all of the samples. 

a. Unless noncompliance with Contract Document provisions is observed, the submittal 
may serve as the final submittal. 

1. 7 ENGINEER'S ACTION 

A. Except for subrnittals for the record or information, where action and return is required, the Engineer 
will review each submittal, mark to indicate action taken, and return it to the Contractor. 

1. Compliance with specified characteristics is the Contractor's responsibility. 

B. Action Stamp: The Engineer will stamp each submittal with a uniform, action stamp. The Engineer 
will mark the stamp appropriately to indicate the action taken, as follows: 

1. If returned "Contractor Has Not Approved", Contractor shall review the submittal, mark or 
make notation as applicable, affix the Contractor's review stamp, sign and date the stamp 
and then resubmit. 

2. If returned "No Exceptions Taken", Contractor shall distribute copies as required for Final 
Submittal and proceed with the work. 

3. If returned "Make Corrections Noted", Contractor shall distribute copies as required for Final 
Submittal and proceed with the work based upon the noted corrections or comments. 

4. If returned "Revise and Resubmit", Contractor shall have the submittal corrected according to 
the marks and comments and then resubmit in the same manner as the initial submittal, 
following Contractor's review. Add "(R-1 )" to the submittal identification number for the first 
resubmittal, "(R-2)" for the second resubmittal, etc. 

5. If returned "Rejected", Contractor shall resubmit after making adjustments or changes, 
responding to the reason for the rejection. 
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RFP #25-054 
SUBMITTALS 

Final Submittal will be returned "No Exceptions Taken" or "Make Corrections Noted". 
Contractor may proceed with the work (based on noted corrections or comments, if provided) 
and distribute prints of the reproducibles submittal as follows: 

a. Distribute one set of prints to each entity that will be affected by the submittal data or 
must coordinate with that submitting entity. 

b, Retain one set of prints where required for each Operations and Maintenance Manual. 
c. Retain one set of prints as a "Record Document". 
d. Retain construction and record sets as required for Contractor's use. 
e. Return the reproducible to the entity which prepared the submittal. Engineer will 

forward one copy to the Owner. 
f. Do not use, or allow others to use, submittals marked "Contractor has Not Approved", 

"Revise and Resubmit", or "Rejected" at the Project Site or elsewhere where Work is 
in progress. 

D. Unsolicited Submittals: The Engineer will return unsolicited submittals to the sender without action. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 013000 
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SECTION 014000 

QUALITY CONTROL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and all other Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality-control services. 

B. Quality-control services include inspections, tests, and related actions, including reports performed 
by Contractor, by independent agencies, and by governing authorities. They do not include 
contract enforcement activities performed by Engineer. 

C. Inspection and testing services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with Contract 
Document requirements. 

D. Requirements of this Section relate to customized fabrication and installation procedures, not 
production of standard products. 

1. Specific quality-control requirements for individual construction activities are specified in the 
Sections that specify those activities. Requirements in those Sections may also cover 
production of standard products. 

2. Specified inspections; tests, and related actions do not limit Contractor's quality-control 
procedures that facilitate compliance with Contract Document requirements. 

3. Requirements for Contractor to provide quality-control services required by Engineer, Owner, 
or authorities having jurisdiction are not limited by provisions of this Section. 

E. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Section 01045 - "Cutting and Patching" specifies requirements for repair and restoration of 
construction disturbed by inspection and testing activities. 

2. Section 01300 - "Submittals" specifies requirements for development of a schedule of 
required tests and inspections. 

1.3 RESPONSIBILITIES 

A. Responsibilities: The Owner shall employ and pay a qualified independent testing agency to 
provide inspections, tests, and other quality-control services. 

B. Retesting: The Contractor is responsible for the cost of retesting where results of inspections, tests, 
or other quality-control services prove unsatisfactory and indicate noncompliance with Contract 
Document requirements, regardless of whether the original test was Contractor's responsibility. 

1. The cost of retesting construction, revised or replaced by the Contractor, is the Contractor's 
responsibility where required tests performed on original construction indicated 
noncompliance with Contract Document requirements. 

C. Coordination: Coordinate the sequence of activities to accommodate required services with a 
minimum of delay. Coordinate activities to avoid the necessity of removing and replacing 
construction to accommodate inspections and tests. . 
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1 The Contractor is responsible for scheduling times for inspections, tests, taking samples, and 
similar activities. 

1.4 SUBMITTALS 

A. The Owner's independent testing agency shall submit a certified written report, in duplicate, of each 
inspection, test, or similar service to the Engineer. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General: Upon completion of inspection, testing, sample taking and similar services, repair 
damaged construction and restore substrates and finishes. Comply with Contract Document 
requirements for Section 01045 - "Cutting and Patching" 

B. Protect construction exposed by or for quality-control service activities, and protect repaired 
construction. 

C. Repair and protection is Contractor's responsibility, regardless of the assignment of responsibility 
for inspection, testing, or similar services. 

END OF SECTION 014000 
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AND TEMPORARY CONTROLS 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and all other Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls, including 
temporary utilities, support facilities, and security and protection. 

B. Security and protection facilities include, but are not limited to, the following: 

1. Barricades, warning signs, and lights. 
2. Environmental protection. 

1.3 SUBMITTALS 

A. Temporary Utilities: Submit reports of tests, inspections, meter readings, and similar procedures 
performed on temporary utilities. 

B. Implementation and Termination Schedule: Within 15 days of the Notice to Proceed date, submit a 
schedule indicating implementation and termination of each temporary utility. 

1.4 QUALITY ASSURANCE 

A. Regulations: Comply with industry standards and applicable laws and regulations of authorities 
having jurisdiction including, but not limited to, the following: 

1. Building code requirements. 
2. Health and safety regulations. 
3. Utility company regulations. 
4. Police, fire department, and rescue squad rules . 
5. Environmental protection regulations. 
6. Texas Manual of Uniform Traffic Control Devices. 

B. Standards: Comply with NFPA 241 "Standard for Safeguarding Construction, Alterations, and 
Demolition Operations," ANSI A 10 Series standards for "Safety Requirements for Construction and 
Demolition," and NECA Electrical Design Library "Temporary Electrical Facilities." 

C. Inspections: Arrange for authorities having jurisdiction to inspect and test each temporary utility 
before use. Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Utilities: Prepare a schedule indicating dates for implementation and termination of 
each temporary utility. At the earliest feasible time, when acceptable to the Owner, change over 
from use of temporary service to use of permanent service. 
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Conditions of Use: Keep temporary services and facilities clean and neat in appearance. Operate 
in a safe and efficient manner. Relocate temporary services and facilities as the Work progresses. 
Do not overload facilities or permit them to interfere with progress. Take necessary fire-prevention 
measures. Do not allow hazardous, dangerous, or unsanitary conditions, or public nuisances to 
develop or persist on-site. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Provide new materials. If acceptable to the Engineer, the Contractor may use 
undamaged, previously used materials in serviceable condition. Provide materials suitable for use 
intended. 

PART 3- EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities. Locate facilities where they will serve 
the Project adequately and result in minimum interference with performance of the Work. Relocate 
and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as required. 
Do not remove until facilities are no longer needed or are replaced by authorized use of completed 
permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATfON 

A. General: Engage the appropriate local utility company to install temporary service or connect to 
existing service. Where company provides only part of the service, provide the remainder with 
matching, compatible materials and equipment. Comply with company recommendations. 

1. Arrange with company and ·existing users for a time when service can be interrupted, if 
necessary, to make connections for temporary services. 

2. Provide adequate capacity at each stage of construction. Prior to temporary utility 
availability, provide trucked-in services. 

3. Obtain easements to bring temporary utilities to the site where the Owner's easements 
cannot be used for that purpose. 

8. Sanitary facilities include temporary toilets, wash facilities, and drinking-water fixtures. Comply with 
regulations and health codes for the type, number, location, operation, and maintenance offixtures 
and facilities. Install where facilities will best serve the Project's needs. 

1. Provide toilet tissue, paper towels, paper cups, and similar disposable materials for each 
facility. Provide covered waste containers for used material. 

C. Toilets: Install self-contained toilet units. Shield toilets to ensure privacy. Use of pit-type privies 
will not be permitted. 

1. Provide separate facilities for male and female personnel. 
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Wash Facilities: Install wash facilities supplied with potable water at convenient locations for 
personnel involved in handling materials that require wash-up for a healthy and sanitary condition. 
Dispose of drainage properly. Supply cleaning compounds appropriate for each condition. 

1. Provide safety showers, eyewash fountains, and similar facilities for convenience, safety, 
and sanitation of personnel. 

E. Drinking-Water Facilities: Provide containerized, tap-dispenser, bottled-water drinking-water units, 
including paper supply. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. Locate field offices, storage sheds, and other temporary construction and support facilities for easy 
access. 

1. Maintain support facilities until near Substantial Completion. Remove prior to Substantial 
Completion. 

B. Temporary Signs: Prepare and install signs to provide directional information to the public and 
persons seeking entrance to the Project. Support on posts or framing of preservative-treated wood 
or steel. Do not permit installation of unauthorized signs. 

C. Temporary Exterior Lighting: Install exterior yard and sign lights so signs are visible when Work is 
being performed. 

D. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily. 
Contractor shall remove all waste. Comply with requirements of NFPA 241 for removal of 
combustible waste material and debris. Enforce requirements strictly. Do not hold materials more 
than 7 days during normal weather or 3 days when the temperature is expected to rise above 80 
deg F (27 deg C}. Handle hazardous, dangerous, or unsanitary waste materials separately from 
other waste by containerizing properly. Dispose of material lawfully. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over from use of 
temporary security and protection facilities to permanent facilities until Substantial Completion, or 
longer, as requested by the Engineer. 

B. Barricades, Warning Signs, and Lights: Comply with standards and code requirements for erection 
of structurally adequate barricades. Paint with appropriate colors, graphics, and warning signs to 
inform personnel and the public of the hazard being protected against. Where appropriate and 
needed, provide lighting, including flashing red or amber lights. 

C. Security Enclosure and Lockup: Install substantial temporary enclosure of partially completed 
areas of construction. Provide locking entrances to prevent unauthorized entrance, vandalism, 
theft, and similar violations of security. Cover all excavations during periods of non-construction. 

D. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations, and minimize the 
possibility that air, waterways, and subsoil might be contaminated or polluted or that other 
undesirable effects might result. Avoid use of tools and equipment that produce harmful noise. 
Restrict use of noise-making tools and equipment to hours that will minimize complaints from 
persons or firms near the site. 
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A. 

B. 

C. 

OPERATION, TERMINATION, AND REMOVAL 

RFP #25-054 
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AND TEMPORARY CONTROLS 

Supervision: Enforce strict discipline in use of temporary facilities. Limit availability of temporary 
facilities to essential and intended uses to minimize waste and abuse. 

Maintenance: Maintain facilities in good operating condition until removal. Protect from damage by 
freezing temperatures and similar elements. 

Termination and Removal: Unless the Engineer requests that it be maintained longer, remove each 
temporary facility when the need has ended, when replaced by authorized use of a permanent 
facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent 
construction that may have been delayed because of interference with the temporary facility. 
Repair damaged Work, clean exposed surfaces, and replace construction that cannot be 
satisfactorily repaired. 

END OF SECTION 015000 
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SECTION 015010 

TRENCH EXCAVATION SAFETY SYSTEMS 

PART 1 - GENERAL 

A. American Society for Testing and Materials (ASTM): 
A 307, Carbon Steel Bolts and Studs 60,000 psi Tensile Strength 
A 328, Steel Sheet Piling 
A 36, Structural Steel 
A 572, High-Strength Low-Alloy Columbium-Vanadium Steels of Structural Quality 
A 588, High-Strength Low-Alloy Structural Steel with 50 ksi (345 MPa) Minimum Yield Point to 4-ln. 
(100 mm) Thick 
A 690, High-Strength Low-Alloy Steel H-Piles and Sheet Piling for Use in Marine Environments 

B. American Welding Society, Inc. (AWS): 
D1 .1, Structural Welding Code - Steel 

C. Code of Federal Regulations (CFR): 
29CFR1926, Safety and Health Regulations for Construction; Subpart P-Excavations, Trenching, 

and Shoring 

1.1 DESCRIPTION 

A. Trench excavation safety systems shall be employed to accomplish safety from trench collapses 
where trench excavation is more than 5 ft. in depth and trench material is other than solid rock. 

1.2 SUBMITTALS 

A. When trench safety system as detailed in Contract Documents is used, submit Certificate of 
Compliance stating evidence or basis of compliance. 

B. When trench safety system other than that detailed in Contract Documents is used: 
1. Submit certificate signed and sealed by registered professional engineer licensed in State of 

Texas. 
2. Certificate shall state that system is designed in compliance with Occupational Safety and 

Health Administration (OSHA) standards and this Section. 
3. Submit certificate prior to commencing work. 
4. Drawings, and specifications if deemed necessary by registered professional engineer, 

signed and sealed, as responsible engineer, by registered professional engineer referred to 
above. 
a. Drawings shall illustrate system and locations where system will be installed. 
b. Submit drawings and specifications for review prior to commencing work. 
c. Review by A-E will be for sole purpose of verifying that required certificate and 

drawings and specifications have been signed and sealed by registered professional 
engineer. 

C. If portable trench box other than specified is used, submit certification of design by registered 
professional engineer, licensed in State of Texas, prior to use on project. 

D. When trench jacks are used for crossbracing or stringers, provide certification by registered 
professional engineer that trench jacks provide necessary protection. 

1.3 QUALITY ASSURANCE 

A. Regulatory Requirements: Meet requirements of 29CFR1926, OSHA Safety and Health 
Regulations For Construction, Subpart P-Excavations, Trenching, and Shoring. 
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B. Supervision: Provide competent supervisory personnel at each trench while work is in progress to 
ensure that Contractor's means, methods, techniques, sequences, procedures, equipment, and 
materials pertaining to trench safety systems are sufficient to meet State of Texas' and OSHA 
Standards and Regulations requirements and to determine which systems shown on Drawings or 
prepared by Contractor's registered professional engineer should be used for site soil conditions 
including any ground water. 

PART 2 - PRODUCTS 

2.1 STEEL 

A. Sheet Piling: 
1. ASTM A 328. 
2. ASTM A 572, Grade 50. 
3. ASTM A 690. 

B. Stringers and Crossbracing: ASTM A 588. 

C. Portable Trench Boxes: 
1. ASTM A 36. 
2. Acceptable product: "LHD Series Trench Box", Griswold Machine and Engineering, Inc., 

M-60 East, Union City, Michigan (800-248-2054). 

D. Connecting Bolts: ASTM A 307. 

E. Welds: AWS D1 .1. 

PART 3 - EXECUTION 

3.1 

3.2 

A. 

B. 

C. 

D. 

A. 

B. 

INSPECTION 

Make daily, periodic, or full time inspections as necessary to ensure that trench excavation safety 
systems meet requirements. 

If evidence of possible cave-ins or slides is apparent, cease work in trench until necessary 
precautions have been taken to safeguard personnel entering trench. 

Maintain records of inspections. 

Observations or inspections by Owner or A-E are for benefit of Owner only and are not to be relied 
upon for purposes of construction operations. 

CONSTRUCTION 

Construct, install, and maintain trench excavation safety system in accordance with Contract 
Documents or design prepared by Contractor's registered professional engineer. 

Portable Trench Boxes: 
1. In cases where top of portable trench box will be below top of trench, trench sides above top 

of trench box shall be sloped outward at angle of repose of material being excavated. 
2. Portable trench box shall be operated on bottom of trench at all times. 

C. Sloping is prohibited in areas where sloped trench will affect integrity of existing structures. 

3.3 MAINTENANCE 

A. Maintain trench safety system in safe working condition. 

015010 - Page 2 



Bayshore Park 
Boat Ramp 

3.4 

8. 

C. 

D. 

A. 

8. 

C. 

D. 

E. 

F. 

RFP #25-054 
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Take necessary precautions to ensure that trench safety system is not damaged during use. 

If trench safety system is damaged during use, remove personnel from trench or excavated area 
immediately and repair trench safety system. 

Take necessary precautions to ensure that no loads, except those included in trench safety system 
design, are imposed on excavation. 

REMOVAL 

Bed and backfill pipe or box culvert to be installed in trench to point at least 1 ft. above top of pipe 
or box culvert prior to removal of any portion of trench safety system. 
Bedding and Backfill: As specified or as shown on Drawings. 

Backfilling and removal of trench supports shall progress together from bottom of trench upwards. 

Do not remove braces or trench supports or trench safety system until all personnel have 
evacuated trench. 

Backfill trench to within 5 ft. of natural ground prior to removal of entire trench safety system. 

None of trench safety system shall remain in place after backfilling. 

END OF SECTION 015010 
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SECTION 016000 

MATERIALS AND EQUIPMENT 

RFP #25-054 
MATERIALS AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract. including General and Supplementary Conditions 
and all other Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing the Contractor's 
selection of products for use in the Project. 

1.3 DEFINITIONS 

A. Definitions used in this Article are not intended to change the meaning of other terms used in the 
Contract Documents, such as "specialties," "systems," "structure," "finishes," "accessories," and 
similar terms. Such terms are self-explanatory and have well-recognized meanings in the 
construction industry. 

1. "Products" are items purchased for incorporation in the Work, whether purchased for the 
Project or taken from previously purchased stock. The term "product" includes the terms 
"material," "equipment," "system," and terms of similar intent. 

a. "Named Products" are items identified by the manufacturer's product name, including 
make or model number or other designation, shown or listed in the manufacturer's 
published product literature, that is current as of the date of the Contract Documents. 

b. "Foreign Products," as distinguished from "domestic products," are items substantially 
manufactured (50 percent or more of value) outside the United States and its 
possessions. Products produced or supplied by entities substantially owned (more 
than 50 percent) by persons who are not citizens of, nor living within, the United 
States and its possessions are also considered to be foreign products. 

2. "Materials" are products substantially shaped, cut, worked, mixed, finished, refined or 
otherwise fabricated, processed, or installed to form a part of the Work. 

3. "Equipment" is a product with operational parts, whether motorized or manually operated, 
that requires service connections, such as wiring or piping. 

1.4 SUBMITTAL$ 

A. · Product List: Contractor shall prepare a list showing products specified in tabular form acceptable 
to the Engineer. Include generic names of products required. Include the manufacturer's name 
and proprietary product names for each item listed. 

1. Coordinate product list with the Contractor's Construction Schedule and the Schedule of 
Submittals. 

2. Form: Prepare product list with information on each item tabulated under the following 
column headings: 

a. Related Specification Section number, 

016000 - Page 1 



Bayshore. Park 
Boat Ramp 

b. 
C. 

d. 
e. 
f. 
g. 

Generic name used in Contract Documents. 

RFP #25-054 
MATERIALS AND EQUIPMENT 

Proprietary name, model number, and similar designations. 
Manufacturer's name and address . 
Supplier's name and address. 
Installer's name and address. 
Projected delivery date or time span of delivery period . 

3. Initial Submittal : Within 15 days after Notice to Proceed date, submit 3 copies of an initial 
product list. Provide a written explanation for omissions of data and for known variations 
from Contract requirements. 

4. Completed List: Within 45 days after Notice to Proceed date, submit 3 copies of the 
completed product list. Provide a written explanation for omissions of data and for known 
variations from Contract requirements. 

5. Engineer's Action : The Engineer will respond in writing to Contractor within 2 weeks of 
receipt of the completed product list. No response within this period constitutes no objection 
to listed manufacturers or products but does not constitute a waiver of the requirement that 
products comply with Contract Documents. The Engineer's response will include a list of 
unacceptable product selections, containing a brief explanation of reasons for this action. 

1.5 QUALITY ASSURANCE 

A. Source Limitations: To the fullest extent possible, provide products of the same kind from a single 
source. 

1. When specified products are available only from sources that do not, or cannot, produce a 
quantity adequate to complete project requirements in a timely manner, consult with the 
Engineer to determine the most important product qualities before proceeding. Qualities 
may include attributes, such as visual appearance, strength, durability, or compatibility. 
When a determination has been made, select products from sources producing products that 
possess these qualities, to the fullest extent possible. 

B. Compatibility of Options: When the Contractor is given the option of selecting between 2 or more 
products for use on the Project, the product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

C. Foreign Product Limitations: Except under one or more of the following conditions, provide 
domestic products, not foreign products, for inclusion in the Work: 

1. No available domestic product complies with the Contract Documents. 
2. Domestic products that comply with the Contract Documents are available only at prices or 

terms substantially higher than foreign products that comply with the Contract Documents. 

D. Nameplates: Except for required labels and operating data, do not attach or imprint manufacturer's 
or producer's nameplates or trademarks on exposed surfaces of products that will be exposed to 
view in occupied spaces or on the exterior. 

1. Labels: Locate required ·product labels and stamps on concealed surfaces or, where 
required for observation after installation , on accessible surfaces that are not conspicuous. 

2. Equipment Nameplates: Provide a permanent nameplate on each item of service-connected 
or power-operated equipment. Locate on an easily accessible surface that Is inconspicuous 
in occupied spaces. The nameplate shall contain the following infonmation and other 
essential operating data: 

a. Name of product and manufacturer. 
b. Model and serial number. 
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c. 
d. 
e. 

Capacity. 
Speed. 
Ratings, 

RFP #25-054 
MATERIALS AND EQUIPMENT 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products according to the manufacturer's recommendations, using 
means and methods that will prevent damage, deterioration, and loss, including theft. 

1. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding of 
construction spaces. 

2. Coordinate delivery with installation time to assure minimum holding time for items that are 
flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses. 

3. Deliver products to the site in an undamaged condition in the manufacturer's original sealed 
container or other packaging system, complete with labels and instructions for handling, 
storing, unpacking, protecting, and installing. 

4. Inspect products upon delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

5. Store products at the site in a manner that will facilitate inspection and measurement of 
quantity or counting of units. 

6. Store heavy materials away from the Project structure in a manner that will not endanger the 
supporting construction. 

7. Store products subject to damage by the elements above ground, under cover in a 
weathertight enclosure, with ventilation adequate to prevent condensation. Maintain 
temperature and humidity within range required by manufacturer's instructions. 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION 

A. General Product Requirements: Provide products that comply with the Contract Documents, that 
are undamaged and, unless otherwise indicated, new at the time of installation. 

B. Product Selection Procedures: The Contract Documents and governing regulations govern product 
selection. Procedures governing product selection include the following: 

1. Proprietary Specification Requirements: Where Specifications name only a single product or 
manufacturer, provide the product indicated. No substitutions will be peITTJitted. 

2. Semiproprietary Specification Requirements: Where Specifications name 2 or more 
products or manufacturers, provide 1 of the products indicated. No substitutions will be 
permitted. 

a. Where Specifications specify products or manufacturers by name, accompanied by 
the term "or equal" or "or approved equal," comply with the Contract Document 
provisions concerning "substitutions" to obtain approval for use of an unnamed 
product. 

3. Nonproprietary Specifications: When Specifications list products or manufacturers that are 
available and may be incorporated in the Work, but do not restrict the Contractor to use of 
these products only, the Contractor may propose any available product that complies with 
Contract requirements. Comply with Contract Document provisions of Section 01631 -
"Substitutions" to obtain approval for use of an unnamed product. 

016000 - Page 3 



Bayshore Park 
Boat Ramp 

4. 

5. 
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Descriptive Specification Requirements: Where Specifications describe a product or 
assembly, listing exact characteristics required, with or without use of a brand or trade name, 
provide a product or assembly that provides the characteristics and otheiwise complies with 
Contract requirements. 
Performance Specification Requirements: Where Specifications require compliance with 
performance requirements, provide products that comply with these requirements and are 
recommended by the manufacturer for the application indicated. 

a. Manufacturer's recommendations may be contained in published product literature or 
by the manufacturer's certification of performance. 

6. Compliance with Standards, Codes, and Regulations: Where Specifications only require 
compliance with an imposed code, standard, or regulation, select a product that complies 
with the standards, codes, or regulations specified. 

7. Visual Matching: Where Specifications require matching an established Sample, the 
Engineer's decision will be final on whether a proposed product matches satisfactorily. 

a. Where no product available within the specified category matches satisfactorily and 
complies with other specified requirements, comply with provisions of the Contract 
Documents concerning "substitutions" for selection of a matching product in another 
product category. 

8. Visual Selection: Where specified product requirements include the phrase" ... as selected 
from manufacturer's standard colors, patterns, textures ... " or a similar phrase, select a 
product and manufacturer that complies with other specified requirements. The Owner will 
select the color, pattern, and texture from the product line selected. 

PART 3 - EXECUTION 

3.1 INSTALLATION OF PRODUCTS 

A. Comply with manufacturer's instructions and recommendations for installation of products in the 
applications indicated. Per manufacturer's requirements, anchor each product securely in place, 
accurately located and aligned with other Work. 

Clean exposed surfaces and protect as necessary to ensure freedom from damage and 
deterioration at time of Substantial Completion. 

END OF SECTION 016000 
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SECTION 016310 

SUBSTITUTIONS 

.R.FP #25-054 
SUBSTITUTIONS 

PART 1 - GENERAL 

1.1 SUBMITTALS 

A. Substitution Request Submittal: The Engineer will consider requests for substitution if received 
within 1 O days after Notice to Proceed. Requests received more than 1 O days after 
commencement of the Work will be rejected. 

1. Submit 3 copies of each request for substitution for consideration. Submit requests in the 
form and according to procedures required for normal submittals, except accompanied by a 
written request for substitution. 

2. Identify the product or the fabrication or installation method to be replaced in each request. 
Include related Specification Section and Drawing numbers. 

3. Provide complete documentation showing compliance with the requirements for 
substitutions, and the following information, as appropriate: 

a. Coordination information, including a list of changes or modifications needed to other 
parts of the Work and to construction performed by the Owner and separate 
contractors, that will be necessary to accommodate the proposed substitution. 

b. A detailed comparison of specified and other significant qualities of the proposed 
substitution with those of the Work and products or products of manufacturers 
specified. Significant qualities may include elements, such as performance, weight, 
size, durability, visual effect, test results, warranty, and suitability. Where there are 
differences, data must show how the substituted product is either equivalent to or 
better than those listed in the specifications. 

c. Product Data, including Drawings and descriptions of products and fabrication and 
installation procedures. 

d. Samples, where applicable or requested. 
e. A statement indicating the substitution's effect on the Contractor's Construction 

Schedule compared to the schedule without approval of the substitution. Indicate the 
effect of the proposed substitution on overall Contract Time. 

f. Cost information, including a proposal of the net change, if any In the Contract Sum. 
g. The Contractor's certification that the proposed substitution conforms to requirements 

in the Contract Documents in every respect and is appropriate for the applications 
indicated, or clearly state differences and show how the substitution is equivalent or 
better. 

h. The Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of the failure of the substitution to perform adequately. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Conditions: The Engineer will receive and consider the Contractor's request for substitution when 
one or more of the following conditions are satisfied, as determined by the Engineer. If one or more 
of the following conditions are not satisfied, the Engineer will return the requests without action 
except to record noncompliance with these requirements. 

1. Revisions to the Contract Documents are not required. 
2. Proposed changes are in keeping with the general intent of the Contract Documents. 
3. The request is timely, fully documented, and properly submitted. 
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4. 

5. 

6. 

7. 

8. 

9. 

RFP#25-054 
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The request is directly related to an "or-equal" clause or similar language in the Contract 
Documents. 
The requested substitution offers the Owner a substantial advantage, in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities the Owner 
must assume. The Owner's additional responsibilities may include compensation to the 
Engineer for redesign and evaluation services, increased cost of other construction by the 
Owner, and similar considerations. 
The specified product or method of construction cannot meet the requirements of a 
governing authority, and the requested substitution can. 
The specified product or method of construction cannot be provided in a manner that is 
compatible with other materials and where the Contractor certifies that the substitution will 
overcome the incompatibility. 
The specified product or method of construction cannot be coordinated with other materials 
and where the Contractor certifies that the proposed substitution can be coordinated. 
The specified product or method of construction cannot provide a warranty required by the 
Contract Documents and where the Contractor certifies that the proposed substitution 
provides the required warranty. 

B. The Contractor's submittal and the Engineer's acceptance of Shop Drawings, Product Data, or 
Samples for construction activities not complying with the Contract Documents do not constitute an 
acceptable or valid request for substitution, nor do they constitute acceptance of the Product, 
Method, or process. 

PART 3 - EXECUTION (Not Applicable} 

END OF SECTION 016310 
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SECTION 017000 

CONTRACT CLOSEOUT 

RFP #25-054 
CONTRACT CLOSEOUT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and all other Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout including, 
but not limited to, the following: 

1. Inspection procedures. 
2. Project record document submittal. 
3. Operation and maintenance manual submittal. 
4. Submittal of warranties. 
5. Final cleaning. 

B. Closeout requirements for specific construction activities are also included in the appropriate 
Sections in Divisions 2 and 3. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures: Before requesting inspection for certification of Substantial Completion, 
complete the following. List exceptions in the request. 

1. In the Application for Payment that coincides with, or first follows, the date Substantial 
Completion is claimed, show 100 percent completion for the portion of the Work claimed as 
substantially complete. 

a. Include supporting documentation for completion as indicated in these Contract 
Documents and a statement showing an accounting of changes to the Contract Sum. 

b. If 100 percenl completion cannot be shown, include a list of incomplete items, the 
value of incomplete construction, and reasons the Work is not complete. 

2. Advise the Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance agreements, final 

certifications, and similar documents. 
4. Obtain and submit releases enabling the Owner unrestricted use of the Work and access to 

services and utilities. Include occupancy permits, operating certificates, and similar releases. 
5. Submit record drawings, maintenance manuals, final project photographs, damage or 

settlement surveys, property surveys, and similar final record Information. 
6. Deliver tools, spare parts, extra stock, and similar items. 
7. Make final changeover of permanent locks and transmit keys to the Owner. Advise the 

Owner's personnel of changeover in security provisions. 
8. Complete startup testing of systems and instruction of the Owner's operation and 

maintenance personnel. Discontinue and remove temporary facilities from the site, along 
with mockups, construction tools, and similar elements. 

9. Complete final cleanup requirements, including touchup painting. 
10. Touch up and otherwise repair and restore marred, exposed finishes. 
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Inspection Procedures: On receipt of a request for inspection, the Engineer will either proceed with 
inspection or advise the Contractor of unfilled requirements. The Engineer will prepare the 
Certificate of Substantial Completion following inspection or advise the Contractor of construction 
that must be completed or corrected before the certificate will be issued. 

1. The Engineer will repeat inspection when requested and assured that the Work is 
substantially complete. 

2. Results of the completed inspection will form the basis of requirements for final acceptance. 

1.4 FINAL ACCEPTANCE 

A. Preliminary Procedures: Before requesting final inspection for certification of final acceptance and 
final payment, complete the following. List exceptions in the request. 

1. Submit the final payment request with releases and supporting documentation not previously 
submitted and accepted. Include insurance certificates for products and completed 
operations where required. 

2. Submit an updated final statement, accounting for final additional changes to the Contract 
Sum. 

3. Submit a certified copy of the Engineer's final inspection list of items to be completed or 
corrected, endorsed and dated by the Engineer. The certified copy of the list shall state that 
each item has been completed or otherwise resolved for acceptance and shall be endorsed 
and dated by the Engineer. 

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar data as 
of the date of Substantial Completion or when the Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

5. Submit consent of surety to final payment. 
6. Submit a final liquidated damages settlement statement. 
7. Submit evidence of final, continuing insurance coverage complying with insurance 

requirements. 

B. Reinspeclion Procedure: The Engineer will reinspect the Work upon receipt of notice that the Work, 
including inspection list items from earlier inspections, has been completed, except for items whose 
completion is delayed under circumstances acceptable to the Engineer. 

1. Upon completion of reinspection, the Engineer will prepare a certificate of final acceptance. 
If the Work is incomplete, the Engineer will advise the Contractor of Work that is incomplete 
or of obligations that have not been fulfilled but are required for final acceptance. 

2. If necessary, reinspection will be repeated. 

1.5 RECORD DOCUMENT SUBMlTTALS 

A. General: Do not use record documents for construction purposes. Protect record documents from 
deterioration and loss in a secure, fire-resistant location. Provide access to record documents for 
the Engineer's reference during normal working hours. 

B. Record Drawings: Maintain a clean, undamaged set of blue or black line white-prints of Contract 
Drawings and Shop Drawings. Mark the set to show the actual installation where the installation 
varies substantially from the Work as originally shown. Mark which drawing is most capable of 
showing conditions fully and accurately. Where Shop Drawings are used, record a cross-reference 
at the corresponding location on the Contract Drawings. Give particular attention to concealed 
elements that would be difficult to measure and record at a later date. 

1. Mark record sets with red erasable pencil. Use other colors to distinguish between variations 
in separate categories of the Work. 
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4. 
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Mark new information that is important to the Owner but was not shown on Contract 
Drawings or Shop Drawings. 
Note related change-order numbers where applicable. 
Organize record drawing sheets into manageable sets. Bind sets with durable-paper cover 
sheets; print suitable titles, dates, and other identification on the cover of each set. 

C. Record Specifications: Maintain one complete copy of the Project Manual, including addenda. 
Include with the Project Manual one copy of other written construction documents, such as Change 
Orders and modifications issued in printed form during construction. 

1. Mark these documents to show substantial variations in actual Work performed in 
comparison with the text of the Specifications and modifications. 

2. Give particular attention to substitutions and selection of options and information on 
concealed construction that cannot otherwise be readily discerned later by direct 
observation. 

3. Note related record drawing information and Product Data. 
4 . Upon completion of the Work, submit record Specifications to the Engineer for the Owner's 

records. 

D. Record Product Data: Maintain one copy of each Product Data submittal. Note related Change 
Orders and markup of record drawings and Specifications. 

1. Mark these documents to show significant variations in actual Work performed in comparison 
with information submitted . Include variations in products delivered to the site and from the 
manufacturer's installation instructions and recommendations. 

2. Give particular attention to concealed products and portions of the Work that cannot 
otherwise be readily discerned later by direct observation. 

3. Upon completion of markup, submit complete set of record Product Data to the Engineer for 
the Owner's records. 

E. Miscellaneous Record Submittals: Refer to other Specification Sections for requirements of 
miscellaneous record keeping and submittals in connection with actual performance of the Work. 
Immediately prior to the date or dates of Substantial Completion, complete miscellaneous records 
and place in good order. Identify miscellaneous records properly and bind or file, ready for 
continued use and reference. Submit to the Engineer for the Owner's records. 

F Maintenance Manuals: Organize operation and maintenance data into suitable sets of manageable 
size. Bind properly indexed data in individual, heavy-duty, 2-inch (51-mm), 3-ring, vinyl-covered 
binders, with pocket folders for folded sheet information. Mark appropriate identification on front 
and spine of each binder. Include the following types of information: 

1. Emergency instructions. 
2. Copies of warranties. 
3. Inspection procedures. 
4. Shop Drawings and Product Data. 

PART 2 - PRODUCTS (Not Applicable) 
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PART 3 - EXECUTION 

3.1 CLOSEOUT PROCEDURES 

A. Operation and Maintenance Instructions: Arrange for each Installer of equipment that requires 
regular maintenance to meet with the Owner's personnel to provide instruction in proper operation 
and maintenance. Provide instruction by manufacturer's representatives if installers are not 
experienced in operation and maintenance procedures. Include a detailed review of the following 
items: 

1. Maintenance manuals. 
2. Record documents. 
3. Spare parts and materials. 
4. Tools. 
5. Lubricants. 
6. Identification systems. 
7. Control sequences. 
8. Hazards. 
9. Cleaning. 
10. Warranties and bonds. 
11. Maintenance agreements and similar continuing commitments. 

3.2 FINAL CLEANING 

A General: The General Conditions require general cleaning during construction. Regular site 
cleaning is included in Section 01500 - "Construction Facilities and Temporary Controls". 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to the condition expected in a normal, commercial building cleaning and 
maintenance program. Comply with manufacturer's instructions. 

1. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion. 

a. Remove labels that are not permanent labels. 
b. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition, 

free of stains, films, and similar foreign substances. Restore surfaces to their original 
condition. 

c. Clean the site, including landscape development areas, of rubbish, litter, and other 
foreign substances. Sweep paved areas broom clean; remove stains, spills, and 
other foreign deposits. Rake grounds that are neither paved nor planted to a smooth, 
even-textured surface. 

C. Removal of Protection: Remove temporary protection and facilities installed for protection of the 
Work during construction. 

D. Compliance: Comply with regulations of authorities having jurisdiction and safety standards for 
cleaning. Do not bum waste materials. Do not bury debris or excess materials on the Owner's 
property. Do not discharge volatile, harmful, or dangerous materials into drainage systems. 
Remove waste materials from the site and dispose of lawfully. 

END OF SECTION 017000 
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WARRANTIES 
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PART 1 - GENERAL 

1 .1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for warranties required by the 
Contract Documents, including manufacturers standard warranties on products and special 
warranties. 

1. Refer to the General Conditions for terms of the Contractor's period for correction of the 
Work. 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 1 Section 01300 - "Submittals" specifies procedures for submitting warranties. 
2. Division 1 Section 01700 - "Contract Closeout" specifies contract closeout procedures, 
3. Divisions 2 through 3 Sections for specific requirements for warranties on products and 

installations specified to be warranted . 
4. Certifications and other commitments and agreements for continuing services to Owner are 

specified elsewhere in the Contract Documents. 

C. Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product warranties do 
not relieve the Contractor of the warranty on the Work that incorporates the products. 
Manufacturer's disclaimers and limitations on product warranties do not relieve suppliers, 
manufacturers, and subcontractors required to countersign special warranties with the Contractor. 

1.3 DEFINITIONS 

A. Standard product warranties are preprinted written warranties published by individual 
manufacturers for particular products and are specifically endorsed by the manufacturer to the 
Owner. 

B. Special warranties are written warranties required by or incorporated in the Contract Documents, 
either to extend time limits provided by standard warranties or to provide greater rights for the 
Owner. 

1.4 WARRANTY REQUIREMENTS 

A. Related Damages and Losses: When correcting failed or damaged warranted construction, remove 
and replace construction that has been damaged as a result of such failure or must be removed 
and replaced to provide access for correction of warranted construction. 

B. Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by 
replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty 
shall be equal to the original warranty with an equitable adjustment for depreciation. 

C. Replacement Cost: Upon determination that Work covered by a warranty has failed, replace or 
rebuild the Work to an acceptable condition complying with requirements of the Contract 
Documents. 
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The Contractor is responsible for the cost of replacing or rebuilding defective Work regardless of 
whether the Owner has benefited from use of the Work through a portion of its anticipated useful 
service life. 

D. Owner's Recourse: Expressed warranties made to the Owner are in addition to implied warranties 
and shall not limit the duties, obligations, rights, and remedies otherwise available under the law. 
Expressed warranty periods shall not be interpreted as limitations on the time in which the Owner 
can enforce such other duties. obligations, rights, or remedies. 

1. Rejection of Warranties: The Owner reserves the right to reject warranties and to limit 
selection to products with warranties not in conflict with requirements of the Contract 
Documents. 

E. Where the Contract Documents require a special warranty, or similar commitment on the Work or 
part of the Work, the Owner reserves the right to refuse to accept the Work, until the Contractor 
presents evidence that entities required to countersign such commitments are willing to do so. 

1.5 SUBMITTALS 

A. Submit written warranties to the Engineer prior to the date certified for Substantial Completion. If 
the Engineer's Certificate of Substantial Completion designates a commencement date for 
warranties other than the date of Substantial Completion for the Work, or a designated portion of 
the Work, submit written warranties upon request of the Engineer. 

1. When a designated portion ofthe Work is completed and occupied or used by the Owner, by 
separate agreement with the Contractor during the construction period, submit properly 
executed warranties to the Engineer within 15 days of completion of that designated portion 
of the Work. 

B. When the Contract Documents require the Contractor, or the Contractor and a subcontractor, 
supplier or manufacturer to execute a special warranty, prepare a written document that contains 
appropriate terms and identification, ready for execution by the required parties. Submit a draft to 
the Owner, through the Engineer, for approval prior to final execution. 

C. Forms for special warranties are included at the end of this Section. Prepare a written document 
utilizing the appropriate form, ready for execution by the Contractor, or by the Contractor, 
subcontractor, supplier, or manufacturer. Submit a draft to the Owner, through the Engineer, for 
approval prior to final execution. 

1. Refer to Divisions 2 through 3 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

D. Form of Submittal: At Final Completion compile 2 copies of each required warranty properly 
executed by the Contractor, or by the Contractor, subcontractor, supplier, or manufacturer. 
Organize the warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

E. Bind warranties and bonds in heavy-duty, commercial-quality, durable 3-ring , vinyl-covered loose­
leaf binders, thickness as necessary lo accommodate contents, and sized to receive 8-1/2-by-11-
inch (115-by-280-mm) paper. 

1. Provide heavy paper dividers with celluloid covered tabs for each separate warranty. Mark 
the tab to identify the product or installation. Provide a typed description of the product or 
installation, including the name of the product, and the name, address, and telephone 
number of the Installer. 

2. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project title or name, and name of the Contractor. 
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RFP #25-054 
WARRANTIES 

When warranted construction requires operation and maintenance manuals, provide 
additional copies of each required warranty, as necessary, for inclusion in each required 
manual. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 017400 
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PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. Section 02200: Earthwork 

1.2 SUMMARY 

SECTION 021000 

SITE CLEARING 

A. This Section includes the following: 

1. Removing above- and below-grade items. 

1.3 PROJECT CONDITIONS 

RFP#25-054 
SITE CLEARING 

A. Traffic: Conduct site-clearing operations to ensure minimum interference with traffic, adjacent 
roads, streets, walks, and other adjacent occupied or used facilities. Do not close or obstruct 
streets, walks, or other occupied or used facilities without permission from authorities having 
jurisdiction. 

B. Protection of Existing Improvements: Provide protections necessary to prevent damage to existing 
improvements indicated to remain in place. 

1. Restore damaged Improvements to their original condition, as acceptable to property 
owners . 

1 4 EXISTING SERVICES 

A. General: Indicated locations are approximate; determine exact locations before commencing Work. 

B. Arrange and pay for disconnecting, removing, capping, and plugging utility services if necessary. 
Notify affected utility companies in advance and obtain approval before starting this Work. 

C. Place markers to indicate location of disconnected services. Identify service lines and capping 
locations on Project Record Documents. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SITE CLEARING 

A. General: Remove grass and other vegetation, improvements, or obstructions, as required, to 
permit installation of new construction. Remove items elsewhere on site or premises as specifically 
indicated. 

3.2 FILLING AND ROUGH GRADING 

A. Depressions and areas below grade in site area shall be filled to original rough grade elevations. 
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C. 

D. 

RFP #25-054 
SITE CLEARING 

Fill to rough grade elevations with select fill as defined in Section 02200, when fill obtained from 
high areas is exhausted. 

Compact fill to preclude further consolidation. 

Rough Grading: 

1. Site shall be rough-graded to eliminate holes and sharp breaks in grade and to fit into area 
drainage pattern . 

2 . Maintain existing system or establish temporary drainage system to prevent flooding , 
sedimentation, or erosion damage to project site. 

3.3 DISPOSAL OF WASTE MATERIALS 

A. Burning on Owner's Property: Burning is not permitted on Owner's property. 

B. Removal from Owner's Property: Waste materials shall be property of the Contractor and shall be 
removed from Owner's property. Contractor shall properly and legally dispose of waster materials. 

END OF SECTION 021000 

021000 - Page 2 



Bayshore Park 
Boat Ramp 

SECTION 022000 

EARTHWORK 

RFP #25-054 
EARTHWORK 

PART 1 - GENERAL 

RELATED SECTIONS 

A. Section 02100: Site Clearing 

B. Section 02243: Lime Stabilized Subgrade. 

REFERENCE STANDARDS 

A. American Society for Testing and Materials (ASTM): 
D 1556, Density of Soil in Place by the Sand-Cone Method 
D 2922, Density of Soil and Soil-Aggregate in Place by Nuclear Methods (Shallow Depth) 
D 698, Moisture-Density Relations of Soils and Soil- Aggregate Mixtures Using 5.5 lb. (2.49-kg) 
Rammer and 12 in. (305-mm) Drop 

1.1 DEFINITIONS 

A. Soil Compaction to Percenlage of Maximum Density: 1. Compaction to density not less than 
stated percentage of oven-dry maximum density at optimum moisture content as determined 
by standard method oftest ASTM D 698 (Method A) shall be abbreviated "percent maximum 
density ASTM D 698 (Standard Proctor)" 

1.2 DESCRIPTION 

A. Major Operations: 
1. Complete preparation of rights-of-way and lots, including: 

a. Removal and disposal of vegetation, trash, debris, and deleterious and 
objectionable materials. 

b. Protection of items to remain. 
c. Removal and disposal of minor structures, clearing and grubbing, and 

backfilling of depressions. 
d. Stripping and stockpiling of topsoil. 

2. Excavate materials in areas of cut to established lines, grades, cross sections, and 
slopes and utilize excavated materials and borrow materials of specified 
characteristics to place fills and to spread on adjacent lots stripped and prepared to 
receive fill. 

3. Process and compact subgrades including lime and cement subgrade stabilization 
as required. 

4. Finish subgrades and entire rights-of-way ready for subsequent construction 
Including construction of roadway paving. 

1.3 SUBMITTALS 

A. Submit to Owner certified copies of laboratory test results made to determine optimum 
moisture content, plasticity index (P.I.), liquid limit, gradation, and other characteristics of 
soils necessary for field quality control of subgrade compaction. 
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1 .4 PROTECTION 

A Refer to "Protection" article in General Requirements. 

PART 2 - EXECUTION 

2.1 CLASSIFICATION OF EXCAVATED MATERIALS 

A. Excavated materials will be unclassified . 

B. Excavate materials encountered without exception. 

C. No separate or extra compensation will be made or any special consideration given based 
on types of materials encountered. 

2.2 BLASTING 

A. Use of explosives will not be pennitted. 

2.3 SITE PREPARATION 

A. Earthwork includes clearing and grubbing, removing and disposing of vegetation, debris, 
rubbish, objectionable materials and minor obstacles to construction within construction 
areas as work incidental to earthwork. 

2.4 STRIPPING 

A. Before excavation or placement of embankments or fills, strip surface of topsoil to depths 
encountered. 

B. Stockpile topsoil free of grasses and vegetation at locations as directed. 

2.5 EXCAVATION 

A. Perform excavation of materials encountered within grading limits of project to lines and 
grades indicated. 

B. No extra payment will be made because of subsurface soil conditions requiring removal of 
rock, boulders, hard-pan or other classes of excavation; materials encountered shall be 
excavated as required by construction without claim for extra compensation because of 
subsurface soil conditions. 

C. Transport suitable excavated material to and place in fill areas as required within limits of 
roadway and freehaul and spread excess excavated materials on adjacent lots at locations 
selected by the Owner. 

D. Excavated materials shall not be treated as excess or waste materials unless specifically 
designated. 
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Stripped materials containing organic and objectionable materials shall be treated as waste 
material. 

Maintain existing sections and ditches to ensure proper drainage. 

Construct and maintain ditches and channels to avoid damage to sections. 

2.6 FILLS 

A. Ground Surface Preparation: 
1. Remove and dispose of, as waste material, top layer of soil containing roots, 

grasses, and other vegetable and organic materials. 
2. Backfill stump holes or other small excavations with fill material and compact to 

density of adjacent in situ soils. 
3. Scarify roadbed areas to 6 in . depth minimum. 
4. Scarify or plow areas outside roadbed areas to depth of 4 in . minimum. 
5. Recompact loosened natural ground material with new material. 

8 . Formation of Embankments and Fills: 
1. Construct at locations and to lines and grades, typical sections, detailed sections, 

and slopes indicated within limits of work. 
2. Use earth free from roots or other organic material, trash, frozen material, and rock, 

stones, or clods of hard earth having maximum dimension greater than 2 in. 
3. Utilize materials excavated from within project limits for fill and to construct 

embankments and fills. 
4. Construct in layers approximately parallel to finished grade surface and compact. 
5. Construct in successive layers forfull width of individual cross section and in lengths 

as best suited to sprinkling and compaction methods utilized. 
6. Form layers by utilizing equipment which wlll spread material as it is dumped or 

spread by blading or other acceptable methods from piles or windrows dumped from 
excavating or hauling equipment in amounts such that material is evenly distributed. 

7. Where layers of unlike materials abut each other, mix each material to prevent 
abrupt changes in soil. 

8. No material placed by dumping in a pile or windrow shall be incorporated in a layer 
in that position, but such piles or windrows shall be moved by blading or similar 
methods. 

9. Break clods or lumps of material and mix material by blading, harrowing, disking or 
similar methods to obtain material of uniform consistency in each layer. 

10. In order to facilitate uniform wetting of material, water may be applied at material 
source. 

11. At cut and fill sections, scarify earth cuts in hill side to subgrade 6 in. depth, mix 
material, reshape by blading, adjust moisture content of soil, and compact to same 
density as that required for adjacent embankment. 

12. Depth for compaction for each lift shall not exceed loose measurement depth 
specified in "Compaction". 

13. Prior to and i11 conjunction with compaction operation, bring each layer to moisture 
content as specified in "Compaction", and keep leveled with suitable equipment to 
insure uniform compaction over entire layer. 

14. In conjunction with formation of embankments and fills, compact fill material as 
specified in "Compaction". 

15. Seal exposed fill surface with smooth roller when rainfall occurs to prevent infiltration 
of runoff. 

16. Grade fill to prevent ponding of runoff. 

2.7 SUBGRADE PREPARATION FOR PAVEMENT 
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A. 

B. 

Subgrade Stabilization Requirements: 

RFP#25-054 
EARTHWORK 

1. Lime stabilize clay subgrade to depth of 6 in.: Refer to Section 02243. 

Construction Requirements: 
1. Construct subgrade lo lines, grades, and typical sections indicated allowing for full 

thickness of pavement section. 

2. Beneath subgrade lime stabilized depth, compact to 95 percent maximum density, 
ASTM D698, Standard Proctor. 

C. Subgrade Protection: 
1. Keep subgrade shaped and drained during construction. 
2. Maintain ditches and drains along subgrade to drain effectively. 
3. Bring subgrade to grade when ruts of 2 in. or more in depth occur in subgrade, 

reshape if required, and recompact prior to placing of paving or base. 
4. Storage or stockpiling of materials on subgrade will not be permitted. 
5. Do not place subsequent construction until subgrade has been properly prepared 

and in no case shall subsequent construction be placed on muddy or soft subgrade. 
6. Should subgrade lose required stability, density, or finish before subbase or base 

course is placed, recompact and refinish subgrade. 
7. Prevent excessive loss of moisture in subgrade by sprinkling, sealing, or covering 

with subsequent layer or granular material. 
8. Excessive loss of moisture shall be construed to exist when subgrade soil moisture 

content is more than two percent below optimum. 

2.8 COMPACTION 

A Compact in uniform layers, not exceeding required loose thickness, dry or moisten as 
necessary to obtain moisture content not more than one percent below or more than two 
percent above optimum moisture content and compact to density as follows: 
1. Roadways subgrade: not less than 95 percent of Standard Proctor (ASTM D698). 
2. Lot fill: 86 to 92 percent of Standard Proctor (ASTM D698). 

B. Each layer shall be uniform as to material, density, and moisture content before compaction. 

C. Conduct density tests after each layer has been compacted. 

D. If material fails to meet density specified or moisture content is outside required range, 
rework layer to obtain specified results and alter compaction methods on subsequent work. 

E. Maximum thickness of uniform layers, loose measurement, shall be as follows: 
1. Mechanical hand tamper and hand compaction equipment and procedures: 4 in. 
2. Pneumatic tired roller: 6 in. 
3. Tamping rollers: 12 in. 

F. Compacting equipment and method of compaction shall ensure uniform density will be 
obtained over entire area and depth of material being compacted. 

G. Break up and spread fill material deposited in place by means of dumping in pile before 
grading into uniform layers, 

H. Start rolling longitudinally at sides and proceed toward center of crowned sections, or start 
longitudinally at low side and proceed toward high side of sloped areas, overlapping on 
successive trips by at least half width of roller unit. 
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Mechanical Hand Tampers: Use in areas inaccessible to roller equipment. 

2.9 FINISHING 

A. Description: Finishing shall consist of shaping and finishing entire right-of-way. 

8. Construction Methods: 
1. Smoothly shape roadway shoulders, slopes and ditches after other work has been 

completed, except for exactness of finish as required. 

2. Clear ditches and channels within right-of-way of debris and obstructions . 
3. Level excess earth or other waste material adjacent to structures, poles, trees, or 

other objects or dispose of, as required. 
4. Remove loose stones, rocks and boulders within construction areas that would fail 

to pass 2 in. ring; dispose of as required . 
5. Remove roots, trash and other debris from Owner's controlled land; place entire 

construction area in neat and presentable condition. 
6. Dragging, pushing or scraping of material along or across surface of completed 

pavement will not be permitted. 
7. Continuously maintain sections until acceptance of work. 
8. Finish surface not more than 0.10 ft. above or below established grade or cross 

section. 
9. Finish ditches and gutters to drain readily. 
10. Regrade disturbed area to original grade where existing grade is disturbed in areas 

not marked to be graded. 

2.10 FIELD QUALITY CONTROL 

A. Frequency and Types of Tests: 
1. • Laboratory shall test compacted general fill, embankment, and backfill as follows: 

a. Take one field density test minimum for every 1000 cu . yds. of material 
placed, ASTM D 1556 or ASTM D 2922. 

2. Laboratory shall test subgrade: 
a. Take one field density test for every 1000 sq. yds. of compacted layer in 

compliance with ASTM D 1556 or ASTM D 2922. 

2.11 EXCESS MATERIAL 

A. Excavated and topsoil materials in excess of that used to construct required fills, 
embankments, stockpiles and topsoiled areas shall remain property of Owner and shall be 
freehauled, stockpiled or spread on Owner's property at locations selected by Owner. 

2.12 DISPOSAL OF WASTE MATERIALS 

A. Waste materials such as trash, debris, cleared and grubbed materials, grasses and 
vegetation and topsoil contaminated with vegetation, and unsuitable, unusable, and 
undesirable materials necessary to be removed from construction area or designated by 
Owner to be removed as waste materials shall be classified as follows: 
1. Combustible waste materials: Materials feasible, practical and non-toxic to dispose 

of by burning, including cleared and grubbed materials. 
2. Incombustible waste materials: Materials not burnable, not feasible, and not 

practical to dispose of by burning. 

8. Combustible waste materials and incombustible waste materials shall become property of 
Contractor and legally disposed of outside limits of Owner's controlled property. 

2.13 TOPSOIL 
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A. 

B. 

Distribute suitable topsoil on areas indicated to minimum depth of 4 in . 

Suitable topsoil from stripping operations may be used. 

RFP#25-054 
EARTHWORK 

2.14 EXISTING FENCING 

A. Mend damage to existing fencing to remain and provide temporary fencing to maintain 
function of fencing that is damaged until damage to existing fencing is restored or replaced. 

END OF SECTION 022000 
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SECTION 022200 

DEMOLITION 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Demolishing and removing pavement, curbs, concrete boat ramp components and other items 
identified in the plans. 

B. Disposing of demolished materials. 

1.2 MEASUREMENT AND PAYMENT 

A. Work under this specification shall be incidental to the other project work. 

1.3 SUBMITTALS 

1.4 

1.5 

A. Submittals shall conform to requirements of Section 01300 - Submittals . 

B. Submit proposed methods, equipment, materials and sequence of operations for demolition. 
Describe coordination for shutting off, capping, and removing temporary utilities. Plan 
operations to minimize temporary disruption of utilities to existing facilities or adjacent property. 

C. Submit proposed demolition and removal schedule for approval. Notify Owner and the local 
municipality having jurisdiction in writing at least 48 hours before starting demolition. 

D. Obtain a permit for demolition, as required. 

A. 

A. 

B. 

C. 

D. 

OWNERSHIP OF MATERIAL AND EQUIPMENT 

Demolished materials become the property of the Contractor. 

ENVIRONMENTAL CONTROLS 

Minimize spread of dust and flying particles. If required by governing regulations, use 
temporary enclosures and other suitable methods to prevent the spread of dust, dirt and debris. 
Use appropriate controls to limit noise from demolition to levels designated in City ordinances. 

Do not use water where it can create dangerous or objectionable conditions, such as localized 
flooding, erosion, or sedimentation of nearby ditches or streams. 

Dispose of removed equipment, materials, waste and debris in a manner conforming to 
applicable laws and regulations. 

PART 2 PRODUCTS 

2.1 EQUIPMENT AND MATERIALS FOR DEMOLITION 

022200 - Page 1 



Bayshore. Park 
Boat Ramp 

A. 

B. 

C. 

PART3 

3.1 

A. 

B. 

3.2 

A. 

8. 

C. 

D. 

E. 

3.3 

A. 

B. 

3.4 

A. 

RFP#25-054 
DEMOLITION 

Use equipment and materials approved under Paragraph 1.03, Submittals. 

Fires are not permitted. 

Do not use a "drop hammer" where the potential exists for damage to underground utilities, 
structures. or adjacent improvements. 

EXECUTION 

EXAMINATION 

Prior to demolition, make an inspection with Owner to determine the condition of existing 
structures and features adjacent to items designated for demolition. 

Do not proceed with demolition or removal operations until after the joint inspection and 
subsequent authorization by Owner. 

PROTECTION OF PERSONS AND PROPERTY 

Provide safe working conditions for employees throughout demolition and removal operations. 
Observe safety requirements for work below grade. 

Maintain safe access to adjacent property and buildings. Do not obstruct roadways, sidewalks 
or passageways adjacent to the work. 

Perform demolition in a manner to prevent damage to adjacent property. Repair damage to 
Owner's property or adjacent property and facilities. 

The Contractor shall be responsible for safety and integrity of adjacent structures and shall be 
liable for any damage due to movement or settlement. Provide proper framing and shoring 
necessary for support. Cease operations if an adjacent structure appears to be endangered. 
Resume demolition only after proper protective measures have been taken . 

Erect and maintain enclosures, barriers, warning lights, and other required protective devices. 

UTILITY SERVICES 

Follow rules and regulations of authorities or companies having jurisdiction over 
communications, pipelines, and electrical distribution services. 

Notify and coordinate with utility company and adjacent building occupants when temporary 
interruption of utility service is necessary. 

PAVEMENT DEMOLITION 

Demolish pavement to depth necessary to meet requirements of plans and specifications. 
Where no limits are shown, the limits shall be 4 inches outside new items to be installed. 
Removals beyond these limits shall be at the Contractor's expense; satisfactorily reconstruct 
excess removals. 

022200 - Page 2 



Hayshore Park 
Boat Ramp 

B. 

RFP #25-054 
DEMOLITION 

Where existing concrete and/or asphalt must be removed, but will be replaced subsequently: 

1. Make initial cut with a concrete saw; do not cut reinforcement. 

2. After removing concrete, cut cross bars at center of breakout and protect for subsequent 
concrete work. 

3.5 DISPOSAL 

A. Remove from the site all items contained in or upon the structure not designated for reuse or 
salvage. Follow method of disposal as required by regulatory agencies. 

3.6 BACKFILL 

A. Backfill holes in accordance with specification sections governing materials indicated on 
Drawings. Where no material is indicated, backfill with approved borrow and compact to a 
density of 90 percent standard Proctor. 

B. Do not backfill with material from demolition unless approved by Owner. 

END OF SECTION 022200 
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RIP RAP AND GRANULAR FILL 

SECTION 023780 

RIP RAP AND GRANULAR FILL 

PART 1 - GENERAL 

1.1 SUMMARY 

A Section includes requirements for furnishing and installing rip rap and granular fill and filling and 
burying riprap, when required. 

1.2 MEASUREMENT AND PAYMENT 

1.3 

A Where there is not a separate item listed on the Unit Price Schedule for work in this Section, no 
separate measurement and payment is made. Include cost for work under this Section in the 
related item listed on the Unit Price Schedule. 

B. 

C. 

D. 

E. 

F. 

G 

A. 

B. 

Measurement and payment is as noted on the Unit Price Schedule. 

Refer to Section 010260 - Measurement and Payment for unit price procedures. 

Excavation for riprap and buried riprap will not be measured separately, but is incidental to 
riprap surface measurement. 

Riprap and granular fill used in toe walls, grade beams or termination trenches are incidental to 
surface measurement. 

On-site topsoil will not be measured and paid separately, but is incidental to riprap surface 
measurement. 

Imported topsoil will be paid for as noted on the Unit Price Schedule. 

DELIVERY, STORAGE AND HANDLING 

Keep the storage area clean, firm, smooth and well drained in order that the product can be 
placed with a minimum of foreign matter. 

Stockpile and handle riprap and granular fill to minimize segregation of particle sizes either in 
the stockpile or while loading, hauling and handling 

PART 2 - PRODUCTS 

2.1 RIP RAP 

A. Provide riprap consisting of broken concrete or stone. Provide riprap that is dense, durable and 
hard material free from cracks, seams and other defects which would increase deterioration 
from handling and natural causes. 

B. Shape and Dimensions. 
1. Provide riprap in cubic form, rather than elongated (flat) shapes . 
2. Provide riprap with a minimum thickness of 6 inches. 
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3. No more than 25 percent shall have a length greater than 2-1/2 times the width or 
thickness. No length shall exceed 3 limes the width or thickness. 

C. Do not provide spalls. fragments and chips exceeding 5 percent by weight. The dimension and 
shape limitations do not apply to this portion of the riprap. 

D. Where broken concrete is used, cut exposed metal flush with the surface prior to placing the 
riprap. 

E. Provide riprap conforming to the following tables: 

Percent 

Lighter 

Stone Weight 
Lbs. 

TABLE 2 

BIPRAP GRADI\TION NO. 2 

Volume Cubical 
Qubic Ft Shape Ft 

(2) (Each Side) 

Upper Lower Upper Lower 

Spherical Shape 

Ft (Dia.) 

Upper Lower Upper 
by Weight 

100 

Lower 
Limit 
260 
130 
40 

Limit 
640 

Limit Limit 
1.73 4.27 

Limit Limit Limit Limit 
1.20 1.62 1.49 2.01 

50 
15 

Notes: 

200 0.87 1.33 0.95 1.10 1.18 1.37 
150 0.27 1.00 0.64 1.00 0.80 1.24 

1. The theoretical cube and sphere size is presented for guidance only. Paragraph 2.1 
shall control riprap shape and dimensions. 

2. Volume is based on 150 pcf, unit weight. 

3. Riprap Gradation No. 2 is to be used where a 24 inch thick riprap mat is noted on the 
Plans. 

2.2 GRANULAR FILL 

A. Provide granular fill consisting of concrete or stone. Provide granular fill that Is dense, durable 
and hard material. 

B. Provide granular fill, as shown on the Plans or as directed by the Engineer, to the following 
dimensions: 

1. Provide 3 inch to 5 inch granular fill with no material diameter less than 3 
Inches and no material diameter greater than 5 inches. 

2. Provide 4 inch to 8 inch granular fill with no material diameter less than 4 
inches and no material diameter greater than 8 inches. 

3. Provide riprap Gradation No. 1 and Gradation No. 2 as shown on the Plans 
or as directed by the Engineer. 

C. Do not provide spalls, fragments and chips exceeding 5 percent by weight. 
D. Where broken concrete is used, cut exposed metal flush with the surface prior to placing granular 

fill. 

PART 3 - EXECUTION 

3.1 GRADE PREPARATION 
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3.2 

A. 

8. 

C. 

Refer to Section 02241 - Care and Control of Water. 

RFP#25-054 
RIP RAP AND GRANULAR FILL 

Trim and dress the channel bottom and side slopes to proper lines and grade prior to placing riprap 
or granular fill. 

The Engineer will inspect prepared section prior to placing riprap or granular fill. 

EXCAVATION AND FILL 

A. Excavate the channel. Refer to Section 02315 - Excavating and Backfilling . 
8 . Excavate for riprap. Refer to Section 02316 - Structural Excavating and Backfilling. 

3.3 RIPRAP OR GRANULAR FILL PLACEMENT 

A. Place the riprap or granular fill to the slopes, lines and grades as shown on the Plans. 

B. To establish a well-graded mass of riprap with minimal voids, fill voids between larger riprap blocks 
with spalls and smaller blocks of the largest feasible size to form a compact mass. Do not place 
spalls and small blocks in place of larger size riprap or granular fill. 

C. Install riprap and granular fill mat to the thickness as shown on the Plans. Riprap shall have 
minimum mat thickness as shown on the gradation tables. 

D. Place the riprap and granular fill to avoid displacement or damage to the prepared surface and in a 
manner to avoid segregation of particle sizes. 

E. Fill riprap voids and bury riprap a minimum of 6 inches with topsoil on side slopes as directed by the 
Engineer. 

END OF SECTION 023780 
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PART 1 - GENERAL 

1.1 REFERENCE STANDARDS 

SECTION 025150 

CONCRETE PAVEMENTS 

A. A 615, Deformed and Plain Billet-Steel Bars for Concrete Reinforcement 
C 31, Making and Curing Concrete Test Specimens in the Field 
C 33, Concrete Aggregates 
C 42, Obtaining and Testing Drilled Cores and Sawed Beams of Concrete 
C 94, Ready-Mix Concrete 
C 131, Test for Resistance to Abrasion of Small Size Coarse Aggregate by Use of 

the Los Angeles Machine 
C 138, Test for Unit Weight, Yield and Air Content (Gravimetric) of Concrete 
C 143, Test for Slump of Portland Cement Concrete 
C 150, Portland Cement 
C 171, Sheet Materials for Curing Concrete 
C 231, Test for Air Content of Freshly Mixed Concrete by the Pressure Method 
C 260, Air-Entraining Admixtures for Concrete 
C 309, Liquid Membrane-Forming compounds for Curing Concrete 
C 494, Chemical Admixtures for Concrete 

1.2 HANDLING AND STORAGE 

A. Do not mix different classes of aggregate without written permission of the Owner. 

B. Segregated aggregate will be rejected. Before using aggregate whose particles are separated by 
size, mix them uniformly to grading requirements. 

C. Aggregates mixed with dirt, weeds or foreign matter will be rejected. 

1.3 SUBMITTALS 

A. Submittals·shall be made under provisions of Section 01300. 
1. Design Mix: Submit the design mix and test data on the proposed design mix for each type 

and strength of concrete in the project. The design mixes shall be prepared by a certified 
independent testing laboratory employed and paid by the Contractor. 

2. Joint Layout: The Contractor shall submit a concrete pavement joint layout to the Owner for 
review and approval prior to construction. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Portland Cement: ASTM C 150, Type II . 

B. Water: Furnish clean, drinkable water free from injurious amount of oils, acids, alkalis or other 
deleterious substances. 
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C. Coarse Aggregate: ASTM C 33. 

D. Fine Aggregate: ASTM C 33. 

E. Reinforcing Steel: ASTM A 615, Grade 60. 

F. Air Entraining Agent: ASTM C 260. 

RFP #25-054 
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G. Water Reducer: ASTM C 494 Chemical Admixture for Concrete Type A may be used if required to 
improve the workability of concrete. The amount and type of such admixture shall be subject to 
approval by the Owner. 

H. Expansion Joint Material: Clear all heart Redwood board with density after oven dried to constant 
weight of 30 lb. per cu. ft. maximum or asphalt impregnated fiberboard conforming to ASTM D1751. 

I. Joint Sealing Compound: Conform hot-poured rubber-asphalt compound to ASTM D 3405/6690. 

J. Load Transmission Devices: Provide smooth steel bar dowel, as shown. Steel bars must conform 
lo standards of ASTM A 615 Deformed and plain Billet-Steel Bars for Concrete Reinforcement, 
Grade 60. 

K. Metal Supports for Reinforcing Steel and Joint Assembly: Employ metal of approved shape and 
size as required to maintain clear distances. 

L. Cover Materials for Curing: Curing materials shall conform to one of the following: 
1. Polyethylene Film: Polyethylene film shall be opaque pigmented white in color and shall 

conform to the requirements of ASTM C 171 Sheet Materials for Curing Concrete. 
2. Waterproofed Paper: Waterproofed paper used for curing shall conform to the requirements 

of ASTM C 171. 

2.2 PROPORTIONING 

A. Responsibility: Prior to the start of paving operations and after approval of all material to be used in 
the concrete, the Contractor shall submit test data showing the proportions and actual compressive 
strength obtained from the concrete for all required compressive strengths, at all test ages, 
identified in the specifications. Compressive strength shall be as specified using test specimens 
prepared in accordance with ASTM C 31 Making and Curing Concrete Test specimens in the Field 
and tested in accordance with ASTM C 42 Obtaining and Testing Drilled Cores and Sawed Beams 
of Concrete. It shall also be the responsibility of the Contractor to determine and measure the batch 
quantity of each ingredient, including all water, not only for batch designs but for all concrete 
produced for the project, so that the mix conforms to these specifications. 

B. Concrete Mix: Provide a concrete mix that is uniform and workable. Design the mix to produce 
concrete which will have a minimum compressive strength of 3,500 psi at 28 days. Slump of 
concrete must be at least 1-1/2-in., but no more than 3-in. for curbs and 4-inches, plus or minus 1-
inch, for pavement when tested in accordance with ASTM C 143 - Slump of Portland Cement 
Concrete. 

Pavement mix designs shall meet flexural requirements of at least 500 pounds per square inch at 
28 days using ASTM C78. 

1. Concrete pavement must contain at least 5-1/2 sacks of cement per cubic yard, with not 
more than 6.5 gallons of water, net, per sack of cement. The cement content shall be 
determined in accordance with ASTM C 138 Unit Weight, Yield and Air Content (Gravimetric) 
of Concrete. 
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Coarse dry aggregate shall not exceed 85 percent of the loose volume of concrete. 
Air-entraining admixture shall be added in such a manner that will ensure uniform distribution 
of the agent throughout the batch. The air content of freshly mixed air-entrained concrete 
shall be based upon trail mixes with the materials to be used in the work adjusted to produce 
concrete of the required plasticity and workability . The percentage of air entrainment in the 
mix shall be 5-1/2 percent plus or minus 1-1/2 percentage points. Air content shall be 
determined by testing in accordance with ASTM C 231 Air Content of Freshly Mixed 
Concrete by the Pressure Method. 

2.3 MIXING AND MIXING EQUIPMENT 

A. Mixing and mixing equipment shall be in accordance with ASTM C94 - Ready-Mixed Concrete for 
Mixing Equipment. 

PART 3 - EXECUTION 

3.1 SUBGRADE PREPARATION 

A. Construct subgrade true to grade and cross section as required to achieve the final grades as 
shown in the drawings. 

3.2 WEATHER CONDITIONS 

A. Place concrete only when the air temperature is above 40 degrees F. The Contractor is 
responsible for the quality and strength of concrete placed under any weather conditions. 

3.3 FORMS 

A. Side Forms: Use metal forms of approved shape and section. A form as deep as the pavement 
edge thickness is preferred. Forms with depth up to 1-in. greater or less than pavement thickness 
may be used. Forms with less depth than pavement thickness shall be brought to required depth 
by securely attaching wooden planks of approved section and size to the bottom of the form . Use a 
form section at least 10 feet in length, and staked in position with at least three pins. Form shall 
have adequate strength to withstand machine loads without visible springing or settlement. Use 
forms free from warps, bends and kinks and sufficiently true to provide a stralght edge on the 
concrete. Test the top of each form section with a straight edge and verify that it conforms with 
requirements for the surface of completed pavement. Use flexible or curbed fortns of wood or metal 
to set the proper radius on curves of 100 feet radius or less. 

B. Form Setting 
1. Rest forms directly on subgrade. Do not shim with pebbles or dirt. Remove subgrade that 

will not support the load form. Replace and compact subgrade to required density. 
Accurately set forms to required grade and alignment and, during the entire operation of 
placing, vibrating and finishing of concrete, do not deviate from this grade and alignment 
more than 1/8-in. in 10 feet of length. Do not remove forms for at least 24 hours after the 
completion offinishing operations. Provide a supply of forms that will be adequate to comply 
with this requirement and for orderly and contimious placing of concrete. 

2. Adjacent slabs may be used instead of the forms, provided that the concrete is well protected 
from possible damage by finishing equipment. These adjacent slabs shall not be used for 
forms until the concrete has aged at least 7 days. For short radius curves, forms less than 
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10 feet in length or curved forms may be used. Do not use any material which, in the opinion 
of the Engineer, is unsuitable for forms. 

C. Ensure requirements for accessibility per Texas Department of Licensing and Regulation are met. 

3.4 REINFORCING STEEL 

A. Accurately place reinforcing steel in accordance with details shown. Wire reinforcing bars securely 
together at intersections and splices. Bars and coatings shall be free of rust, dirt or other foreign 
matter when the concrete is installed. Reinforcement shall be as detailed on the drawings. 

B. Place all reinforcing steel and secure to chairs. 

3.5 JOINT ASSEMBLIES 

A. Placement: Place joints of the same type shown on the Drawings. 

B. Construction Joints: Place transverse construction joint at end of day's paving operation or where 
concrete placement must be stopped for more than 30 minutes. 

C. Expansion Joints: Place transverse expansion joints at same locations as in adjacent pavement, 
abutting against other structures (grease traps), and at radius ends, but no further than 60 feet 
apart. Shape board filler accurately to the cross section of the concrete slab. Use load transmission 
devices of the type and size shown on Drawings. 

D. Sawing Joints: When joints in concrete pavements are sawed, the joints shall be cut. The concrete 
saw shall be capable of cutting a groove in a straight line and shall produce a slot at least 1/4-in. 
wide and to the depth shown on the plans. When shown on the plans or required by the 
specifications, the top portion of the slot or groove shall be widened by means of a second 
shallower cut or by suitable and approved beveling to provide adequate space for joint sealers. 
Sawing of the joints shall commence as soon as the concrete has hardened sufficiently to permit 
cutting without chipping, spalling or tearing and prior to the initiation of cracks. The joints shall be 
sawed at the required spacing consecutively in sequence of the concrete placement, unless 
otherwise approved by the Engineer. 

3.6 PLACING 

A. Concrete batch{ es) not placed as specified within 60 minutes after water or cement has been added 
at the batch plant shall be rejected. 

B. Deposit concrete rapidly and continuously on subgrade in successive batches. Distribute concrete 
to the required depth and for entire width of the pour by shoveling or by other approved methods. 
Do not use rakes in handling concrete. At the end of the day or in case of unavoidable interruption 
of more than 30 minutes, place a transverse construction joint at the point of stopping work, 
provided that the section on which work has been suspended is not less than 1 O feet from the 
preceding joint. Sections less than 10 feet long shall be removed and replaced. 

C. Take special care in placing and spading concrete against forms and at longitudinal and transverse 
joints to prevent honeycombing. Voids in the edge of the finished pavement shall be cause for 
rejection. 
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A. Consolidate the concrete using an approved mechanical vibratory unit designed to vibrate concrete 
internally. Extend a vibratory unit across the pavement, not quite touching the side forms. Equip the 
unit with synchronized vibrators. Space individual vibrators at close enough intervals to vibrate and 
consolidate the entire width of the pavement uniformly. Mount mechanical vibrators to avoid contact 
with forms, reinforcement, transverse or longitudinal joints. 

8. Furnish enough hand-manipulated mechanical vibrators for proper consolidation of concrete along 
forms, at joints and in areas not covered by mechanically controlled vibrators. 

3.8 FINISHING 

A. Finish concrete pavement by hand finishing methods. Hand finish with a mechanical strike and 
tamping template as wide as the pavement to be finished. Shape the template to the pavement 
section. Move the strike template forward in the direction of the work, maintaining a slight excess of 
material in front of the cutting edge. Make at least two trips over each area. Screed the pavement 
surface to the required section. Work the screed with a combined transverse and longitudinal 
motion in the direction work is progressing. Maintain the screed in contact with the forms. Use a 
longitudinal float to level the surface. 

8. On narrow strips and transitions, finish concrete pavement-by hand. Thoroughly work concrete 
around reinforcement and embedded fixtures. Strike off concrete with a strike-off screed. Move the 
strike-off screed forward with combined transverse and longitudinal motion in direction work is 
progressing, maintaining the screed in contact with the forms, and maintaining a slight excess of 
materials in front of the tutting edge. Tamp the concrete with a tamping template. Use a 
longitudinal float to level the surface. 

C. After completion of the straightedge operation, make the first pass of a burlap drag as soon as 
construction operations permit and before the water sheen has disappeared from the surface. 
Follow this by as many passes as required to produce the desired texture depth. Permit no 
unnecessary delays between passes. Keep the drag wet, clean and free from encrusted mortar 
during use. 

3.9 SURFACE TEST 

A. Test the entire surface before the initial set and correct irregularities or undulations. Bring surface 
within requirements of the following test and then finish. Place an approved 10 foot straightedge 
parallel to the center of the roadway to bridge any depressions and touch all high spots. Do not 
permit ordinates measured from the face of the straight edge to the surface to exceed 1/16-in. per 
foot from the nearest point of contact. In no case permit the maximum ordinate to a 10 foot 
straightedge to exceed 1/8-in. 

3.10 CURING 

A. All concrete pavement shall be cured by protecting it against loss of moisture for a period of not less 
than 72 hours immediately upon the completion offinishing operations. In all cases in which curing 
requires the use of water, the curing shall have prior right to all water supply or supplies. Failure to 
provide sufficient cover material of whatever kind shall be cause of immediate suspension of 
concreting operations. 

Polyethylene Film Curing: Immediately after the finishing of the surface has been completed 
and the concrete has taken its initial set, it shall be wetted with water applied in the form of a 
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B. 

3.11 

A. 

B. 

C. 

D. 

3.12 

A. 

B. 

C. 

D. 

2. 

fine spray and covered with the polyethylene film so place and weighted to remain in intimate 
contact with the surface. 
The polyethylene film covering shall be maintained in place continuously for not less than the 
specified curing period. The film shall be prepared to form blankets of sufficient width to 
cover the entire surface and both edges of the pavement slab. All joints in the blankets 
caused by joining film sheets shall lap not less than 12-in. All tears or holes appearing in the 
polyethylene film during the curing period shall be immediately repaired by placing 
acceptable moisture-proof patches over such defects or by replacing the blankets. 
Liquid Membrane-Forming Compounds: Immediately after the finishing of the surface has 
been completed and the concrete has taken its initial set, a liquid membrane-forming 
compound concrete shall be applied. The liquid membrane-forming compound shall be 
provided in accordance with ASTM C 309 Liquid Membrane-Forming Compounds for Curing 
Concrete and applied in accordance with the manufacturer's instructions. The membrane 
shall restrict the loss of water to not less than 0.55 kg/m2 of surface in 72 hours. 

Prior to being placed in service, all concrete shall cure a sufficient amount of time. At a minimum, 
the concrete shall have achieved its design flexural or compressive strength, as evidenced by the 
testing lab reports, before any construction equipment or vehicles are permitted to use it. 

JOINT SEALING 

Seal joints in strict accordance with the joint sealant manufacturer's printed instructions. 

Before work is started, the joint sealing equipment shall be in first class working condition, and be 
approved by the Engineer. Use a concrete grooving machine or a power-operated wire brushing 
and other equipment such as plow, brooms, brushes, blowers or hydro or abrasive cleaning as 
required to produce satisfactory joints. 

Clean joints of loose scale, dirt, dust and curing compound. When required, remove the joint filler to 
the depth shown. The term joint includes wide joint spaces, expansion joints, dummy groove joints 
or cracks, either performed or natural. Remove foose material from concrete surfaces adjacent to 
joints. 

Fill joints neatly with joint sealer to the depth shown. Pour sufficient joint sealer into the joints so 
that, upon completion, the surface of the seater within the joint will be 1/4-in. below the level of the 
adjacent surface. 

TESTING 

Laboratory Services: The Owner shall employ a commercial laboratory. 

Duties: Arrange for the laboratory to inspect and test materials entering the concrete and check the 
design of concrete mixes to meet specified strengths, uses and finishes. The lab shall analyze 
aggregate for quality, durability, grading and free water content. The lab shall take representative 
specimens of ingredients and mixes; make test specimens measure their flexural strength. The lab 
shall check the moisture content of aggregates and control their mix subject to approval by the 
Engineer. 

Test Procedures: The laboratory shall make tests in conformance with current standard test 
procedures of ASTM. 

Test Reports: The laboratory shall promptly furnish certified written reports covering results of tests 
and inspections to the Engineer and the Owner 
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E. Quality Assurance: Sample concrete delivered to the site in accordance with ASTM method C172. 
Mold four beams and four cylinders for each 150 cubic yards. Each time a set of specimens is 
molded, the slump will be determined in accordance with ASTM C143 and the air content in 
accordance with ASTM C173 or C231. Two of the beams will be tested In accordance with ASTM 
C78 at 7 days, and the remaining two at 28 days. Two of the cylinders will be tested in accordance 
with ASTM C39 af 7 days, and the remaining 2 at 28 days. 

F. Core Samples: At the option of the Owner, drill core samples of concrete pavement at locations 
designated by the Engineer to measure thickness. At age of 28 days, each core may be tested for 
compressive strength according to methods of the ASTM C42 Drilled Cores and Sawed Beams of 
Concrete. 

G. Yield: Make a yield test in accordance with ASTM C138 for cement content per cubic yard of 
concrete. 

END OF SECTION 025150 
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PART 1 - GENERAL 

1 .1 RELATED SECTION 

SECTION 031000 

CONCRETEFORMWORK 

A. Section 03300: Cast-in-Place Concrete for Structures. 

1.2 MEASUREMENT AND PAYMENT 

RFP #25-054 
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A. No separate payment will be made for concrete formwork under this Section. Include payment for 
concrete formwork in unit price for applicable cast-in-place concrete structures, sidewalks, and 
curbs. 

1.3 REFERENCE STANDARDS 

A. American Concrete Institute (ACI): 
347R, Guide to Formwork for Concrete 

8. American Society for Testing and Materials (ASTM): 
A 446, Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process 
A 525, General Requirements for Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip 

Process 

1.4 DESIGN REQUIREMENTS 

A. Design formwork for loads, lateral pressure, and allowable stresses outlined in ACI 347R and for 
design considerations, wind loads, allowable stresses, and other applicable code requirements. 

1.5 SUBMITTALS 

A. Certifications, installation Instructions, samples, and catalog data for: 
1. Form accessories. 
2. Form release material. 

1.6 QUALITY ASSURANCE 

A. Tolerances for Formed Surfaces: 
1 Variation from plumb: 

a. In lines and surfaces of piers and walls: 
1) In any 10 ft. of length: 1/4-in. 
2) Maximum for entire length: 1-in. 

2. Variation in cross sect_ional dimensions of beams and In thickness of slabs and walls : Minus 
1/4-in., plus 1/2-in. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Forms: 
1. Comply with ACI 347R; confine concrete and shape it to required dimensions. 
2. Construct forms with sufficient strength to withstand pressure resulting from placement and 

vibration of concrete and of sufficient rigidity to maintain specified tolerances. 

B. Form Release Material: Field applied form release agent, sealer, or factory applied nonabsorptive 
liner, nonstaining type. 

C. Form Accessories: 
1. Use only commercial manufactured type form accessories partially or wholly embedded in 

concrete. 
2. Do not use wire type manufactured for other purposes. 
3. Use form ties constructed with removable ends or end fasteners to prevent spalling at face of 

concrete. 

PART 3 - EXECUTION 

3.1 PREPARATION 

3.2 

A. Preparation of Form Surfaces: 
1. Clean surfaces of forms and embedded materials of accumulated mortar, grout, and other 

foreign material before placing concrete. 
2. Treat surfaces of forms as follows: 

a. Before placing reinforcing steel, cover surfaces of forms with coating material to 
prevent absorption of moisture and prevent bond with concrete. 

b. Do not allow excess form coating material to stand in puddles in forms. 
c. Do not allow coating to come in contact with hardened concrete against which fresh 

concrete is to be placed. 

B. Establish and maintain sufficient control points and bench marks for reference purposes to check 
tolerances until final completion and acceptance of project. 

C. Regardless of tolerances listed, no portion of structure shall extend beyond legal boundary of 
project. 

A. 

B. 

C. 

D. 

E. 

INSTALLATION OF FORMWORK 

Maximum deflection of facing materials reflected in concrete surfaces exposed to view: 1/240 of 
span between structural members. 

Construct formwork so concrete surfaces will conform to tolerance limits listed. 

Construct forms sufficiently tight to prevent loss of mortar from concrete. 

Place chamfer strips in corners of forms to produce beveled edges on permanently exposed 
surfaces. 

To maintain specified tolerances, camber formwork to compensate for anticipated deflections in 
formwork prior to hardening of concrete. 
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Provide wedges or jacks to adjust shores and struts to take up settlement during concrete placing. 

Brace forms securely against lateral deflections. 

Form Accessories: 
1. Embedded portion of form ties shall terminate not less than 3/4-in. from formed faces of 

concrete to be permanently exposed. 
2. When formed surface of concrete is not to be permanently exposed, form ties may be cut off 

flush with formed surfaces. 

Construction Joints: 
1. Contact surface of form sheathing for flush surfaces exposed to view shall overlap hardened 

concrete in previous placement by not more than 1-in. 
2. Hold forms against hardened concrete lo prevent offsets or loss of mortar at construction 

joint and to maintain true surface. 

Prior to concrete placement, fasten wedges used for final adjustment in position after final check. 

Anchor formwork to shores, other supporting surfaces, or members to prevent upward or lateral 
movement of any part of formwork system during concrete placement. 

Provide runways for moving equipment with struts or legs supported directly on formwork or 
structural member without resting on reinforcing steel. 

REMOVAL OF FORMS 

Perform needed repairs or treatment required on sloping surfaces at once and follow with curing. 

Formwork for walls, sides of beams, and other parts not supporting weight of concrete may be 
removed as soon as concrete has hardened sufficiently to resist damage from removal operations. 

Shoring used to support weight of concrete in beams, slabs and other structural members shall 
remain in place until concrete has reached strength sufficient to carry weight and construction 
loads. 

Concrete strength when shores are removed shall not be less than 75 percent of 28 day strength. 

When shores and other vertical supports are so arranged that nonload-carrying form facing material 
may be removed without loosening or disturbing shores and supports, form facing material may be 
removed at earlier age. 

If forms are removed prior to seven (7) days after placement of concrete, cure concrete as specified 
in Section 03300. 

END OF SECTION 031000 
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SECTION 032000 

CONCRETE REINFORCEMENT 

PART 1 - GENERAL 

1.1 REFERENCE STANDARDS 

A. American Concrete Institute {ACI): 
315, Details and Detailing of Concrete Reinforcement 
318, Building Code Requirements for Reinforced Concrete 

B. American Society for Testing and Materials (ASTM): 
A 615, Deformed and Plain Billet-Steel Bars for Concrete Reinforcement 

C. Concrete Reinforcing Steel Institute (CRSI): 
Placing Reinforcing Bars 

1.2 MEASUREMENT AND PAYMENT 

A. No payment will be made for concrete reinforcement under this Section. Include payment for 
concrete reinforcement in unit price for applicable cast-in-place concrete structures, sidewalks, and 
curbs . 

1.3 SUBMITTALS 

A. Shop Drawings: Show reinforcing bar configuration, bar numbers, spacing, and location, and 
splicing details. 

B. Test Reports: Submit copies of mill test reports. 

1.4 QUALITY ASSURANCE 

A. Tolerances: 
1. Fabricating tolerances: 

a. Sheared length: Plus or minus 1-in. 
b. Depth of truss bars: Plus 0, minus 1/2-in. 
c. Overall dimensions of stirrups and ties: Plus or minus 1/2-in. 
d. Other bends: Plus or minus 1-in. 

2. Placing tolerances: 
a. Clear distance to formed surfaces: Plus or minus 1/4-in. 
b. Minimum spacing between bars: Plus or minus 1/4-in. 
c. Top bars in slabs and beams: 

1) Members 8-in. deep or less: Plus or minus 1/4-in. 
2) Members more than 8-in. but not over 2 ft. deep: Plus or minus 1-in. 

d. Crosswise of members: Spaced evenly within 2-in. 
e. Lengthwise of member: Plus or minus 2-in. 

PART 2 - PRODUCTS 

2.1 MATERIALS 
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A. 

Reinforcing Bars: 
1. ASTM A 615, Grade 60. 
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2. Bend test requirements: For bars size No. 3 through No. 6, base on 180 deg. bends of full 
size bars around pins with diameters as follows: 
a. Bar Nos. 3, 4, and 5: 3-1/2 bar diameters . 
b. Bar No. 6: 5 bar diameters. 

FABRICATION 

Fabricate details of concrete reinforcement and accessories complying with ACI 315. 

PART 3 - EXECUTION 

3.1 

A. 

B. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

K. 

HANDLING AND PLACING 

Place reinforcing bars in accordance with CRSI "Placing Reinforcing Bars" and AC! 318, with 
provisions of ACI 318 governing. 

Move bars as necessary to avoid interference with other reinforcing steel, conduits, or embedded 
items. 

If bars are moved more than one bar diameter or enough to exceed tolerances, submit resulting 
arrangement of bars to Engineer for review. 

After fabrication, reinforcing bars shall be delivered to the Work properly identified in accordance 
with the approved shop drawings. 

Place reinforcement, at time of concrete placing, free of mud, oil , or other materials that adversely 
affect or reduce bond. 

Reinforcement with rust, mill scale, or both shall be considered satisfactory, provided minimum 
dimensions, including height of deformation, and weight of hand-wire-brushed test specimen are 
not less than ASTM A 615 requirements. 
Support reinforcement and fasten together to prevent displacement by construction loads of placing 
concrete. 

Use metal or plastic bar chairs and spacers to support reinforcement. 

Where concrete surface will be exposed to weather in finished structure, use noncorrosive or 
corrosion protected accessories within 1/2-in. of concrete surface. 

Bars having splices not shown on shop drawings will be rejected. 

Do not bend reinforcement after being embedded in hardened concrete. 

END OF SECTION 032000 
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SECTION 033000 

CAST-IN-PLACE CONCRETE FOR STRUCTURES 

PART 1 - GENERAL 

1.1 REFERENCE STANDARDS 

A. American Concrete Institute (ACI): 
212 .1 R, Admixtures for Concrete 
212.2R, Use of Admixtures in Concrete 
302.1 R, Concrete Floor and Slab Construction 
204R, Measuring, Mixing, Transporting, and Placing Concrete 
305R, Hot Weather Concreting 
306R, Cold Weather Concreting 
308, Standard Practice for Curing Concrete 
309R, Consolidation of Concrete 

B. American Society for Testing and Materials (ASTM): 
A 307, Carbon Steel Bolts and Studs 60,000 psi Tensile Strength 
A 36, Structural Steel 
C 138, Unit Weight, Yield, and Air Content (Gravimetric) of Concrete 
C 143, Slump of Portland Cement Concrete 
C 150, Portland Cement 
C 172, Sampling Freshly Mixed Concrete 
C 173, Air Content of Freshly Mixed Concrete by the Volumetric Method 
C 192, Making and Curing Concrete Test Specimens in the Laboratory 
C 231, Air Content of Freshly Mixed Concrete by the Pressure Method 
C 260, Air-Entraining Admixtures for Concrete 
C 293, Flexural Strength of Concrete (Using Simple Beam with Center-Point 

Loading} 
C 309, Liquid Membrane-Forming Compounds for Curing Concrete 
C 31, Making and Curing Concrete Test Specimens in the Field 
C 33, Concrete Aggregates 
C 387, Packaged, Dry, Combined Materials for Mortar and Concrete 
C 39, Compressive Strength of Cylindrical Concrete Specimens 
C 494, Chemical Admixtures for Concrete 
C 78, Flexural Strength of Concrete (Using Simple Beam with Third-Point 

Loading) 
C 920, Joint Sealant 
C 94, Ready-Mixed Concrete . 
D 1751, Preformed Expansion Joint Filler for Concrete Paving and Structural 

Construction (Nonextruding and Resilient Bituminous Types) 
D 1752, Preformed Sponge Rubber and Cork Expansion Joint Fillers for Concrete 

Paving and Structural Construction 
D 994, Preformed Expansion Joint Filler for Concrete (Bituminous Type) 

C. Concrete Plant Manufacturers Bureau (CPMB): 
Concrete Plant Mixer Standards of Plant Mixer Manufacturers Division 

D. Corps of Engineers (COE): 
CRD-C300, Handbook for Concrete and Cement 
CRD-C621, Handbook for Concrete and Cement 

E. Federal Specifications (FS): 
FF-S-325, Shield, Expansion; Nail Expansion; and Nail, Drive Screw (Devices, Anchoring, Masonry) 
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1.2 

A. 

B. 

1.3 

A. 

B. 

C. 

MEASUREMENT AND PAYMENT 

Measurement and payment is as noted on the Unit Price Schedule. 

Refer to Section 01026 - Measurement and Payment for unit price procedures . 

SUBMITTALS 

Product Data: Submit literature of proposed materials certifying compliance with specification 
requirements and curing procedures. 

Mill Reports: Furnish mill certificate with each shipment of cement showing chemistry and physical 
tests for autoclave soundness, heat of hydration, normal consistency false set, and time of set. 

Design Mix: 
1. Submit proposed design mix from job materials prepared by approved testing laboratory 

when concrete proportioning Method No. 1 is used (See Paragraph 2.3, C., 1 ). 
2. Submit test records when concrete proportioning Method No. 2 is used (See Paragraph 2.3, 

c ., 2). 
3. Include following information In concrete mix design submittal: 

a. Concrete supplier. 
b. Design mix designation and location of concrete in work. 
c. Method of proportioning. 
d. Type and brand of cement. 
e. Source of aggregate. 
f. Sieve analysis of aggregate. 
g. Type and brand of admixtures. 
h. Strength curve relationship to water-cement ratios established by at least three points 

of curve with each point established by average of three cylinder breaks using job 
materials. 

i. Coarse Aggregate Factor (C.A.F.) 
j. Batch weights of ingredients. 
k. Water-Cement ratio and cement content. 
I. Air content. 
m. Slump. 
n. Seven day and 28 day strengths. 

D. Samples: Secure in accordance with ASTM C 172. 

E. Shop Drawings: 
1. Indicate location of tooled (contraction), construction, and expansion joints. 
2. Indicate location and size of anchor bolts, anchor plates and other similar 

concrete-embedded items on anchor bolt setting plan. 
3. Indicate placement sequence of concrete. 

1.4 QUALITY ASSURANCE 

A. Owner's Quality Control Laboratory: 
1. Sample and test concrete ingredients. 
2. Mixes shall meet or exceed mix design strength requirements and use and finish 

requirements . 
3. Review proposed mix design or design mix to meet or exceed mix design strength and 

consistency requirements as specified in "Concrete Mix Requirements" and "Concrete 
Proportioning". 

4. Test production samples of materials at plants and stockpiles and at job site during course of 
work for compliance with specifications. 
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Conduct tests of concrete during construction in compliance with following procedures: 
a. Strength test: 

1) Make specimens in field. 
2) Each test shall consist of four cylinders; two tested at seven days and two 

tested at 28 days. 
3) For each class of concrete, one test for each pour of 100 cubic yards shall be 

made; however, not less than one test for each day of concreting shall be 
made. 

4) When this schedule of testing proves less than five tests for given class of 
concrete, at least five randomly selected batches shall be tested; if fewer than 
five batches are used, each batch shall be tested. 

5) Additional tests may be required to justify removal of formwork. 
6) Specimens shall be secured in compliance with ASTM C 172, made and cured 

in compliance with ASTM C 31, and tested in compliance with ASTM C 39. 
b. Slump test: Make one test for each strength test in compliance with ASTM C 143. 
c. Air Content test: Make one test for each strength test in compliance with ASTM C 173 

or ASTM C 231. 
d. Report test results: Report test results to Owner and Contractor. 
e. Maintain records: Maintain complete record of specimens; records shall include 

detailed location of each pour represented. 
f. Determine temperature of concrete sample for each strength test. 
g. Inspect concrete batching, mixing, and delivery operations. 
h. Sample concrete at point of placement. 
i. Indicate in report location specimens were taken, method stored and curing 

procedures. 
Determine slump in accordance with ASTM C 143 of concrete sample for each strength test 
and when consistency of concrete appears to vary. 
Determine air content of normal weight concrete for each strength test in accordance with 
ASTM C 138, ASTM C 173, or ASTM C 231. 
Patching Core Holes: 
1. Fill core holes with SikaSet Roadway Patch, Sika Corporation, as per manufacturer's 

specification. 

1.5 HANDLING 

A. Storage: 
1. Store materials in accordance with ACI 304R. 
2. Store admixtures to avoid contamination, evaporation, or damage. 

B. Protection: 
1. During curing period, protect concrete from damaging mechanical disturbances, load 

stresses, shock, and vibration. 
2. Protect finished concrete surfaces from damage by construction equipment or materials. 
3. Protect from rain or running water. 

PART 2 - PRODUCTS 

2.1 CONCRETE AND GROUT MATERIALS 

A. General: 
1. Fly ash: 

a. Fly ash will not be used in concrete mixtures. 
2. Admixtures, other than air-entraining admixtures and water-reducing admixtures in 

compliance with ASTM C 494, shall not be used in concrete mixtures without prior review of 
material and proportioning by Owner. 
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B. Cement: ASTM C 150, Type II. 

C. Concrete Admixtures: 
1. Acceptable manufacturers: 

a. Master Builder. 
b. Gifford-Hill and Company, Inc. 
c. Slka Chemical Corp. 

2. Air-entraining admixtures: ASTM C 260. 
3. Water-reducing, normal set, retarding, and accelerating admixtures: 

a. Concrete temperatures 80 deg. F. and below: ASTM C 494, Type A. 
b. Concrete temperatures greater than 80 deg. F.: ASTM C 494, Type D. 
c. Concrete temperatures 60 deg. F. and below: ASTM C 494, Type E, accelerating. 

4. Other admixtures: ASTM C 494. 

D. Water: Fresh, clean, and potable. 

E. Aggregates for Normal Weight Concrete: ASTM C 33. 

F. Anchor Bolts: ASTM A 307 coated with 2.5 mil shop primer. 

G. Anchor Plates: ASTM A 36 coated with 2.5 mil shop primer. 

H. Nonshrink Grout: 
1. Non-metallic, pre-mixed nonshrink grout complying with COE CRD-C621. 
2. Bleed-free at 25 sec. flow cone fluidity, COE CRD-C621. 
3. Acceptable products: 

a. "Master Flow 713", Master Builders, Inc. 
b. "Supreme Grout", Gifford-Hill and Co. 
c. "Crystex", Land M Construction Chemicals, Inc. 
d. "Sikagrout 212", Sika Corporation. 

I. Stud Anchors: 
1. Acceptable manufacturers: 

a. Nelson Stud Welding Co. 
b. Erico Products, Inc. 

2. Type with ceramic ferrules; compatible with arc-welding process. 
J. Expansion Bolts: 

1. Acceptable manufacturers: 
a. Wej-it Corporation. 
b. ITT Phillips Drill Company. 
c. Hilti Fastener Company. 

2. Wedge type stainless steel, FS FF-S-325, Group 11 , Type 4, Class 1 

K. Adhesive Type Waterstop: 
1. Preformed plastic. 
2. Acceptable product: "Synko-Flex", Synko-Flex Products Co. 

L. Curing Compound: 
1. Comply with COE CRD-C300. 
2. Unit moisture loss, g. per sq. cm. at 72 hr. shall not exceed 0.039. 
3. Acceptable products: 

a. "Sealco 309", Gifford-Hill . 
b. "Masterseal", Master Builders. 
c. "Dress and Seal", Land M Construction Chemicals, Inc. 

M. Joint Sealant 
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1. 
2. 

Two - component elastomeric chemical - cure polyurethane 
ASTM C920, Type M, Grade P 

2.2 CONCRETE MIX REQUIREMENTS 

A. Strength: Base strength requirements on 28-day compressive strength. 

B. Mixture Limits: 
1 Air-entrainment of normal-weight concrete shall conform to content limits of Table I, as 

measured by ASTM C 138, ASTM C 173, and ASTM C 231: 

TABLE I 
TOTAL AIR CONTENT FOR VARIOUS SIZES OF COARSE 

AGGREGATE FOR NORMAL WEIGHT CONCRETE 

Nominal 
Max. Size 
of Coarse 
Aggregate 

Size No. 
(ASTM C 33) 

---------------
3/4 
1 

67 
57 

. Total Air 
Content Percent 

by Volume 

4-8 
3.5-6 .5 

2. Grading for coarse aggregate shall not exceed limits for various size number designation in 
compliance with ASTM C 33 for various maximum nominal sizes. 

3. Water used for mixing concrete, including water absorbed by aggregates and admixture, 
shall not contain more than 150 ppm of chloride ion. 

C. Slump: 
1. Proportion concrete to produce maximum slump of 4-in. or less. 
2. Tolerance of up to 1-in. above maximum shall be allowed for individual batches provided 

average for batches or most recent ten batches tested, whichever is fewer, does not exceed 
maximum limit. 

3. Concrete of lower than usual slump may be used provided proper1y placed and consolidated. 
4, Determine slump by ASTM C 143. 

D. Admixtures: 
1. Comply with ACI 212.1R and ACI 212.2R. 
2. Do not use calcium chloride. 
3. Use admixtures in accordance with manufacturers instructions. 
4. Use only admixtures in work used in establishing design mix. 
5. Water-reducing admixtures, or other admixtures accepted by Owner, may be used to 

produce quality of concrete specified under prevailing placing conditions. 

2.3 CONCRETE PROPORTIONING 

A. General: 
1. Proportion ingredients to produce mixture which will work readily into corners and angles of 

forms and around reinforcement under conditions of placement to be employed without 
excessive segregation of materials or excessive collection of free water on surface or 
excessive bleeding out of free water. 

2. Proportion ingredients to produce mixture of required workability, placeability, durability, 
strength, and other specified properties. 
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8, Required Strength : 

TABLE IA 

Minimum Minimum Maximum 
Compressive Total Cement W/C 

Type of Strength psi. Air Factor* Ratio* 
Construction (28 days) (Percent) (Bags/cu.yd.) (Gals/bg) 
-------·----- -----------

Sidewalks 3000 4.0 to 8.0 5.0 
and Curbs 

Prestressed Concrete Piling Class H concrete per TxDOT Standard Specifications -
Item 421, Hydraulic Cement Concrete 

Other Concrete 4000 
Work 

4.0 to 8.0 5.5 6.40 

In some instances, maximum water-cement ratios and minimum cement factors may not be 
compatible due to aggregate characteristics or weather conditions. Under these conditions, 
water reducing admixture may be introduced into mix. In hot weather, retarding admixture 
may be added to mix in accordance with manufacturer's recommendations. 

C. Normal Weight Concrete: Establish mixture proportions to provide required properties for each 
class of concrete using one of the methods described below. 
1. Method No. 1: 

a. Using materials proposed for work, establish concrete proportions on basis of 
laboratory trial mixes. 

b. Make at least three trial batches of at least three cylinders per batch at different 
water-cement ratios which will produce range of strengths within 1000 psi of that 
specified for each class of concrete for proposed work. 

c. Make trial batches to produce maximum slump within plus or minus 0.75-in. and 
maximum allowable air content within plus or minus 0.5 percent. 

d. Make and cure cylinders complying with ASTM C 192. 
e. Test for strength at 28 days in accordance with ASTM C 39. 
f. Use results of tests to plot curve showing relationship between water-cement ratio and 

compressive strength. 
g. For each class of concrete select design water- cement ratio from this curve for 

average compressive strength 1200 psi greater than specified compressive strength, 
except that water-cement ratio shall not exceed 6.6 gallons of water per sack (94 lb.) 
of cement. 

2. Method No. 2: 
a. Field test data for concrete made with similar ingredients in previous project may be 

used to establish mix design for each class of concrete. 
b. Where production facility has record based on 30 consecutive strength tests that 

represent similar materials and conditions to those expected for each class of 
concrete, average compressive strength used as basis for selecting proportions shall 
exceed specified compressive design strength for each class by at least: 
1) 400 psi if standard deviation is less than 300 psi. 

033000 - Page 6 



Bayshore Park 
Boat Ramp 

R.f'P #25-054 
CAST-IN-PLACE CONCRETE FOR STRUCTURES 

2) 
3) 
4) 
5) 

550 psi if standard deviation is 300 to 400 psi. 
700 psi if standard deviation is 400 to 500 psi. 
900 psi if standard deviation is 500 to 600 psi. 
1200 psi if standard deviation is above 600 or unknown. 

c. Strength test data used to determine standard deviation for each class for above 
requirement shall represent concrete produced to meet specified design compressive 
strengths within 1000 psi of that specified for proposed work. 

d. For each class of concrete, select water-cement ratio based on Method 2 except that 
design water- cement ratio shall not exceed 6.6 gallons of water per sack (94 lb.) of 
cement. 

2.4 PRODUCTION OF CONCRETE 

A. Ready Mixed Concrete: Batch mix and transport in accordance with ASTM C 94 

PART 3 - EXECUTION 

3.1 

A. 

B. 

C. 

3.2 

A. 

3.3 

A. 

B. 

C. 

D. 

E. 

INSPECTION FOR CONCRETE PLACEMENT 

Inspect subgrade for conditions detrimental to work and for specified compacted density. 

Inspect formwork and reinforcing for compliance with specified tolerances. 

Do not proceed with work until unsatisfactory conditions are corrected. 

EMBEDDED ITEMS FOR CONCRETE 

Placing Miscellaneous Embedded Items: 
1. Place sleeves, inserts, anchors, and other embedded items prior to concreting. 
2. Coordinate placing of embedded items required by other trades prior to placing concrete. 
3. Position embedded items accurately and support against displacement. 
4. Temporarily fill voids in sleeves, inserts, and anchor slots with removable material to prevent 

entry of concrete into voids. 

PREPARATION FOR PLACING CONCRETE 

Remove hardened concrete and foreign materials from inner surfaces of conveying equipment. 

Remove snow, ice, and water from completed formwork. 

Verify that reinforcement is secured in place. 

Verify that expansion joint material, anchors, sleeves, and other embedded items are in place. 

Notify Owner and Engineer minimum of 24 hours before pour. If notifications are not made, Owner 
may stop placement of concrete. 

3.4 PLACING CONCRETE 

A. Conveying; 
1 . Comply with ASTM C 94. 
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2. 

3. 
4. 
5. 
6. 
7 . 
8. 

Handle concrete as rapidly as practicable by methods which will prevent segregation, loss of 
ingredient, or damage quality of concrete. 
Do not use conveying equipment that will restrict continuous placement of concrete. 
Use horizontal or sloped belt conveyors that will not cause segregation or loss of ingredients. 
Protect concrete against undue drying or rise in temperature. 
Do not allow mortar to adhere to return length of belt. 
Discharge runs longer than 20 ft. into hopper. 
Use metal or metal lined chutes with slope not exceeding 1 vertical to 2 horizontal and not 
less than 1 vertical to 3 horizontal. 

9. Chute more than 20 ft. long discharging into hoppers may be used. 

B. Pumping of Concrete: 
1. Design mix to produce pumpable concrete. 
2. Pneumatic conveying equipment shall meet requirements of ACI 304R. 
3. Slump in pumping or pneumatic conveying equipment: 2-in . maximum. 
4. Do not convey through pipe made of aluminum or aluminum alloy. 
5. Obtain approval of NE to use pumped concrete before placing pumped concrete. 

C. Depositing: 
1. Comply with ACI 304R. 
2. Deposit concrete continuously without formation of seams or planes of weakness. 
3. If section cannot be placed continuously, provide construction joints. 
4. Do not start placing of concrete in supported elements until concrete previously placed is no 

longer plastic and has been in place two hours minimum. 

D Segregation: 
1. Deposit concrete as nearly as practicable in final position to prevent segregation due to 

rehandling or flowing. 
2. Do not subject concrete to procedures which will cause segregation. 

E. Consolidation: 
1. Comply with ACI 309R. 
2. Consolidate concrete by vibration, spading, rodding, or forking. 
3. Thoroughly work around reinforcement, embedded items, and into corners of forms. 
4. Eliminate air or stone pockets which may cause honeycombing, pitting, or planes of 

weakness. 
5. Use internal vibrators with minimum frequency of 8000 vibrations per minute and sufficient 

amplitude to consolidate concrete effectively. 
6. Do not use vibrators to transport concrete within forms. 
7. Insert and withdraw vibrators at points approximately 18-in. apart. 
8. At each insertion, maintain duration from 5 to 15 sec. to consolidate concrete but not long 

enough to cause segregation. 
9. Keep spare vibrators on job site during concrete placing operations. 
10. Where concrete is to have as-cast finish, bring full surface of mortar against form by vibration 

process and supplemented by spading to work coarse aggregate back from formed surface. 
11. Use internal vibration in beams, girders, slabs, and along bulkheads of slabs on grade. 

3.5 REPAIR OF CONCRETE SURFACE DEFECTS 

A. Preparation: 
1. Repair tie holes and surface defects immediately after form removal. 
2. Remove honeycombed and otherwise defective concrete down to sound concrete. 
3. If chipping is necessary, place edges perpendicular to surface or slightly undercut. 
4. No feathered edges will be permitted. 
5. Dampen patch minimum of 6-in. of surrounding area. 
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3.6 

B. 

C. 

D. 

A. 

B. 

Patching Mixture: 
1. Mix one part cement to 2-1/2 parts sand by damp loose volume. 
2. Match color of surrounding concrete as determined by trial patch. 
3. Add water only as necessary for handling and placing. 
4. Mix patching mortar in advance and allow to stand with frequent manipulation with trowel, 

without addition of water, until it has reached stiffest consistency that will permit placing. 

Patch Application: 
1. Apply patching mortar after bonding grout has lost sheen. 
2. Thoroughly consolidate mortar into place and strike off to leave patch slightly higher than 

surrounding surface. 
3. Leave undisturbed for one hour minimum before being finally finished. 

Fill tie holes solid with patching mortar after cleaning and dampening. 

FINISHING CONCRETE SLABS 

Meet requirements of AC I 302.1 R. 

Finishing Tolerances: 
1. True planes within 1/8-in. in 1 Oft. as determined by 10 ft. straight edge placed on slab in any 

direction. 

C. Trowel Finish all Concrete Slab Surfaces: 
1. Float finish surface and trowel. 
2. Finished surface shall be free of trowel marks, uniform in texture and appearance, and 

planed to finishing tolerance. 
3. On surfaces intended to support floor coverings, remove defects which show through floor 

covering by grinding. 
3.7 CURING CONCRETE 

A General: 
1. Comply with ACI 308. 
2. After placement, protect concrete from premature drying, excessively hot or cold 

temperatures, and mechanical injury. 
3. Maintain concrete with minimal moisture loss at relatively constant temperature for period 

necessary for hydration and hardening. 

B. Preservation of Moisture for Concrete Surfaces not in Contact with Forms: 
1. Contractor's option: 

a. Ponding or continuous sprinkling. 
b. Absorptive mats or fabric kept continuously wet. 
c. Sand kept continuously wet. 
d. Continuous application of steam not exceeding 150 deg. F. or mist spray. 
e. Curing compound: 

1) Do not use curing compound on floor slab which will receive floor covering or 
chemical resistant or epoxy coating. 

2) Apply in accordance with manufacturer's recommendations. 
3) Do not apply to surfaces to which additional concrete or resilient materials are 

to be bonded unless manufacturer certifies that compound will not prevent 
bond or positive means are taken to completely remove compound. 

2. Use curing compound on concrete surfaces where floor hardener is shown on Drawings. 
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C. Curing Period: Continue curing for seven days minimum or when average compressive strength of 
job-cured cylinders has reached 70 percent of specified strength, moisture retention measures may 
be terminated. 

END OF SECTION 033000 
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PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Concrete seal slabs. 

1.2 PRICES 

SECTION 033110 

SEAL SLABS 

A. Measurement for seal slabs is incidental to pay item. 

1.3 SUBMITTALS 

A. Conform to all provisions and sections of these specifications . 

RFP#25-054 
SEAL SLABS 

B. Submit design mix and test data, prepared by a certified independent testing laboratory employed 
and paid by the Contractor, for each type and strength of Concrete in the project. Include 
manufacturer's technical information for each type of admixture proposed for use on the project. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A Concrete: Class B concrete with a minimum compressive strength at 28 days of 1500 psi, 
conforming to Section 03305 - Concrete for Utility Construction, or 03310 - Structural Concrete. 

PART 3 - EXECUTION 

3.1 PLACEMENT OF SEAL SLABS 

A. Place seal slabs at locations indicated on Drawings or as directed by the Owner's Representative. 

B. Excavate trench or other excavation to depth required for pipe or other installation, plus depth of 
seal slab. Do not over-excavate. 

C. Place seal slabs within 4 hours of excavation to final grade. 

END OF SECTION 033110 
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DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, GALVESTON DISTRICT 

2000 FORT POINT RD 
GALVESTON, TEXAS TT650 

June 28, 2022 

Evaluation Branch 

SUBJECT: Permit SWG-2021-00778; Letter of Permission 

County of Galveston Texas 
Attn: Julie Diaz 
4102 Main Street 
La Marque, TX 77568 

Dear Ms. Diaz: 

This is in reference to your request. dated November 29, 2022, submitted on your 
behalf by Huitt-Zollars, Inc, to conduct work associated with repair of a boat ramp. The 
project can be located on the U.S.G.S. quadrangle rnap entitled: Bacfiff, Texas. 

You may proceed with the discharge of approximately 116-cubic yards of concrete 
and 4-cubic yards of riprap 5-feet below Mean High Water (MHW) into waters of the 
United States (WOTUS} to facilitate construction of a 38-foot-long by 29-foot-wide by16-
inch-thick boat ramp. Additionally, the proposed discharges include a 9-inch-thick by 4-
foot-deep toe wall. This Nationwide Permit (NWP} 3 verification is valid provided the 
activity is compliant with the NWP General/Regional Conditions, Section 401 of the 
Water Quality Certification, and the Coastal Management Program, which can be found 
at: http://www.swg.usace.army.mil/Business-With-Us/Regulatory/Permits/Nationwide­
General-Permits/, a hard copy can be provided ~o you upon request. 

NWP 3. Maintenance: Authorizes the repair, rehabilitation, or replacement of any 
previously authorized, currently serviceable structure or fill , or of any currently 
serviceable structure or fill authorized. 

Based on available information, there appear to be "waters of the United States" 
and/or "navigable waters of the United States" on the project site. Therefore, your letter 
resulted in the initiation of the pre-construction notification (PCN) procedure specified 
for NWP 3: Your application was considered complete on March 2, 2022. The time 
period to process the PCN expired on or around April 15, 2022. Therefore, according to 
the NWP regulations, the project is verified under NWP 3. 

The NWP verification is valid until the NWP is modified, reissued, or revoked. The 
subject NWPs authorized in 2021 are scheduled to be modified, reissued, or revoked 
prior to March 15, 2026. It is incumbent upon you to remain informed of changes to the 
NWPs. We will issue a public notice when the NWPs are reissued. Furthermore, if you 
commence or are under contract to commence this activity before the date that the 
relevant NWP is modified or revoked, you will have 12 months from the date of the 



-2-

modification or revocation of the NWP to complete the activity under the present terms 
and conditions of this NWP. 

Your request is approved by this letter of Permission {LOP} pursuant to Section 1 O 
of the Rivers and Harbors Act of 1899. The work and/or structure will consist of 
reconstruction of a boat ramp damaged by Hurricane Harvey by mechanically dredging 
267-cubic yards (60-foot-long by 40-foot-wide at 3-foot-deep) of deposited sediment 
adjacent to the damaged ramp. The dredged material is proposed to be placed in the 
immediately adjacent wetlands until it is dry. The dredged material will then be 
disposed of a waste management facility. 

All work is to be performed in accordance with the enclosed plans in 8 sheets and 
the permit conditions. The time limit for completing the work authorized ends on 
December 31, 2027. If you find that you ne~ more time to complete the authorized 
activity, submit your request for a time extension to this office for consideration at least 
one month before the above date is reached. The following special condition(s) 
has/have been added to your authorization: 

1 . The permittee understands and agrees that, if future operations by the 
United States require the removal, relocation, or other alteration, of the 
structure or work herein authorized, or if, in the opinion of the Secretary 
of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable 
waters, the permittee will be required, upon due notice from the Corps 
of Engineers, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such 
removal or alteration. 

2. When structures or work authorized by this permit are determined by the 
District Engineer to have become abandoned, obstructive to navigation 
or cease to be used for the purpose for which they were permitted, such 
structures or other work must be removed, the area cleared of all 
obstructions, and written notice given to the Corps of Engineers, 
Galveston District, Regulatory Division, Chief of the Compliance Branch 
within 30 days of completion. 

3. The permittee must Install and maintain, at the permittee's expense, any 
safety lights, signs and signals required by U.S. Coast Guard, through 
regulations or otherwise, on the permittee's fixed structures. To receive 
a U.S. Coast Guard.Private Aids to Navigation marking determination, 
at no later than 30 days prior to installation of any fixed structures in 
navigable waters and/or prior to installation of any floating private aids 
to navigation, you are required to contact the Eighth Coast Guard District 
(dpw), 500 Poydras St., Suite 1230, New Orleans, LA 70130, 
(504) 671-2328 or via email to: . For general 



information related to Private Aids to Navigation please visit the 
Eighth Coast Guard District web site at: 

u1v1::,1uns/Waterwa s/PATON/ 

If you object to the work authorized or the terms and conditions of this LOP, you may 
request that the LOP be modified (in accordance with 33 CFR 331.6). To object, you 
must submit a copy of the completed Request for Appeal (RFA) form to the District 
Engineer (DE} at the letterhead address, located at the top of this letter. Your objections 
must be received by the DE within 60 days of the date of this notice; noting the NAP 
date is considered day 1, or you will forfeit your right to appeal the LOP in the future. It 
is not necessary to submit an RFA form to this office if you accept the LOP's terms and 
conditions. 

If, after review by the DE, you are still unsatisfied with the LOP because of certain 
terms and conditions therein, you may appeal under the Corps of Engineers 
Administrative Appeal Process by completing Section II of the attached RFA form and 
sending it to the following address: 

Mr. Jamie Hyslop 
Administrative Appeals Review Officer 
Southwestern Division USACE (CESWD-PD-O) 
U.S. Army Corps of Engineers 
1100 Commerce Street, Suite 831 
Dallas, Texas 75242-1317 
Telephone: 469-216-8324 
Email: Jamie.r.hyslop@usace.armv.mil 

This LOP does not address nor include any consideration for geographic jurisdiction 
on aquatic resources and shall not be interpreted as such. If you have any question 
regarding this LOP, please contact Cecilia Askins at the letterhead address or by 
telephone at 409-766-3856. Please notify the Chief of the Compliance Branch in the 
Galveston District Regulatory Division in writing at the letterhead address, upon 
completion of the authorized project. 

FOR THE DISTRICT COMMANDER: 

.. 
;;;,, 

Andria Davis 
Leader, North Evaluation Unit 



cc w/Encl. 
Huitt-Zollars, Inc. 
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Eighth Coast Guard District, New Orleans, LA 

National Oceanic and Atmospheric Administration (NOAA), National Ocean Service 
(NOS), Coast & Geodetic Survey, Silver Spring, MD 

Texas General Land Office 



Conditions for Letter of Permission: 

General Conditions: 

I. The time limit for completing the activity authorized ends on 31 Decem her 2026. If you find that you need more 
time to complete the authorized activity, submit your request for a time extension to this office for consideration at 
least one month before the above <Ian: is reached. 

2. You must maintain the activity authorized by this pcnnit in good condition and in conformance with the terms and 
conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although 
you may make a good faith transfer to a third party in compliance with General Condition 4 below. Should you 
wish to cease to maintain the authorized activity or should you desire to abandon it without a good faith transfer, 
you must obtain a modification of this pCJJJ1it from this office, which may require restoration of the area. 

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity 
authorized by this pennit, you must immediately notify this office of what you have found. We will initiate the 
Federal and state coordination required to determine if the remains warrant a recovery eITort or if the site is 
eligible for listing in the National Register of Historic Places. 

4. If you sell the property associated with this permit, you must obtain the signature of the new owner in tlle space 
provided and forward a copy of the permit to this office to validate the transfer of this authorization. 

5. If a conditioned water quality certification has been is.sued for your project, you must comply with the conditions 
specified in the certification as special conditions to this permit For your convenienre, a copy of the certification 
is attached if it contains such condl1ions. 

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to 
ensure that it is being or has been accomplished in accordance with the terms and conditions of your permit 

Special Conditions: 

See Authorization Letter 

Further Infonnation: 

1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to: 

(X) Section 10 of the ruvers and Harbors Act of 1899 (33 U.S.C. 403). 

) Section 404 of the Oean Water Act (33 U.S.C. 1344). 

( ) Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413). 

2. Limits of this authorizaiion: 

a. 'Ibis permit does not obviate the need to obtain other Federal, state or local authorizations required by 
law. 

b. Th.is permit does not grant property rights or exclusive privileges. 

c. This permit does not a.uthorize any injuiy to the property or rights of others. 

d. This permit does not authorize interference with any existing or proposed Federal project. 
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3. Limits of federal Liability. Iu issuing this permit, the federal Government docs not assume any liability for the 
following: 

a Damages to the permitted project or uses thereof as a result of other pennitted or Wlpermitted activities 
or from natural causes. 

b. Damages to the pennitted project or uses thereof as a result of current or future activities undertaken by 
or on behalf of the United States in the public interest. 

c. Damages lo persons, property orto oilier permitted or unpcrmi{ted ac{ivities or structures caused by the 
activity authoriz.ed by this permit. 

d. Design or construction deficiencies associated with the permitted work. 

e. Damage claims associated with any future modification, suspension or revocation of this pcnnil. 

4. Reliance on Applicant's Date.: The determination of this office that issuance of this permit is not contrary to the 
public interest was made in reliance on the information you provided. 

5. Reevaluation of Permit Decision: Thls office may reevaluate its decision on this permit at any time the 
circumstances WIIITllllt. Circumstances that could require a reevaluation include, but arc not limited to, the 
following: 

a You fail to comply with the terms and conditions of1his pennit. 

b. The information provided by you in support of your permit application proves to have been false, 
incomplete or inaccurate (See 4 above). 

c. Significant new infonnation surfuces which this office did not consider in reaching the original public 
interest decision. 

Such a reevaluation may result in a determination that it in appropriate to use the suspension, modification and 
revocation procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 
and 326.5. The referenced enforcement procedures provide for the issue.nee of an administrative order requiring you 
to comply with the tenns and conditions of your pennit and for the initiation oflegal action where appropriate. You 
will be required to pay for any corrective measures ord&ed by this office, and if you fail to comply with such 
directive, this office may in certain situations (such as those specified in 33 • CFR 209.170) accomplish the corrective 
measures by contract or otherwise and bill you for the cost 

6. Extensions: General condition I establishes a time limit for the completion of the activity authorized by this 
permit. Unless there are circumstances requiring either a prompt completion of the authorized activity or a 
reevaluation of the public interest decision, the Corps wj]l normally give favorable consideration to a request for 
an extension oftlme limit. 

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the 
terms and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the 
transfer of tllis permit and lhe associated liabilities associated widl compliance with its terms end conditions, have the 
transferee sign and dare below. 

([RANSFEREE - Typed/Printed Name) (DATE) 

(TRANSFEREE • Signature) (Mailing Address) 
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