
THE COUNTY OF GALVESTON 

RUFUS CROWDER, CPPO CPPB 
PURCHASING AGENT 

August 29, 2024 

Honorable County Judge 
And Commissioners' Court 
County Courthouse 
Galveston, Texas 

ERIN QUIROGA, MBA, CPPB 
ASSISTANT PURCHASING AGENT 

COUNTY COURTHOUSE 
722 Moody (2P1 Street) 

Fifth (5th) Floor 
Galveston, Texas 77550 

(409) 770-5371 

RE: RFP #B241021, Galveston County Jail Access Control System Replacement 
Contract #CM24189 

Gentlemen, 

On July 17,2024, submittals were opened for RFP #8241021, Galveston County Jail Access Control System 
Replacement. Three (3)) submittals were received from the following qualified companies: 

• Cornerstone Detention Products, Inc. 
• Securitas Technology Corporation 
• CML Security, LLC 

Tanner, AL 
Uniontown, OH 
Broomfield, CO 

After a thorough review of the submittals by the Evaluation Committee, CML Security, LLC. was deemed to have 
submitted a satisfactory proposal and is recommended for award. 

Your consideration in this matter will be greatly appreciated. 

~<::-i-tte_d_. __________ __ 

RufUs G. Crowder, CPPO CPPB 
Purchasing Agent 
County of Galveston 



August 16, 2024 

51enry A 2Yocksset' 
Sheriff 

(jafveston County 

Rufus Crowder- Purchasing Agent 

Re: RFP #8241021 -Galveston County Jail Access Control Svstem 

In reference to the above bid for the Galveston County Jail Access Control System, the 
committee recommends awarding this bid to the most qualified bidder, CMLSecurity, LLC. 

After reviewing RFPs from CMS Security, LLC., Cornerstone Detention Products, Inc., and 
Securltas Technology Corporation, the Galveston County Sheriff's Office wants to award the 

contrc_~ct to CMS Security, LLC. 

CMS is proposing a cost of $2,608,855 for the project, versus the lowest bid of $2,014,635 by 
Securltas. However, CMS has more overall experi~nce, working with larger projects than the 
other bidder, Securltas. When complete, the· County of Galveston will own the equipment and 

software with CMS versus Securitas maintaining ownership of equipment and software which 
would require unnecessary expense for the County of Galveston when upgrades are required. 

:70 Prot"ect and" Serve 
601 54TH STREET · SUITE 2100 • GALVESTON, TEXAS 77551 • PHONE: 409-766-2300 



August 28, 2024 

Mr. Chris Martinez 
Deputy Chief Information Officer 
Galveston County Information Technology Services 
722 Moody Avenue 
Galveston, TX 77550 

Re: Galveston County Jail Access Control System Replacement 

Chris: 

P.O. Box 2639 
Galveston, TX 77553 

817.247.6640 
www.burns3.com 

Based on the information contained in the three bids received for this project and discussion with 
Galveston County IT and Jail Command staff, we offer the following comments regarding the bids 
received. 

Securltas Technology Corporation 
1. Securitas was the lowest bidder. However, due to their extremely low bid, we are concerned 

that there could be numerous change orders presented that would increase their cost. 
2. Securitas included terms and conditions in their bid that we do not find acceptable including 

their ownership of the software to be used and their bid disclaimer. 

CML Security, LLC 
1. CML Security was the second lowest bidder. However, they offered a cost deduction of 

$309,395 for a Thin Client/Thin Server HMI option that we recommend be accepted. 

Cornerstone Detention Products, Inc. 
1. Cornerstone was the highest bidder, however they did offer a small cost deduction which we 

find acceptable. Including this cost deduction, Cornerstone remains the highest of the bids 
received. 

Therefore, upon careful review, consideration, and discussion of the three bids received, we 
recommend that CML Security, LLC be awarded this project. It appears that their bid provides the best 
value to Galveston County. 

Kenneth C. Burns, AlA, Principal/CEO 
Burns Architecture, LLC 



Galveston County - Purchasing Department 
Proposal Tabulation Worksheet 

RFP #6241021, Galveston County Jail Access Control System Replacement; Opened July 17, 2024; 2:00 PM CST 

lnfonnation Technology Department/ Sheriffs Office 

Evaluator Sim ature: At ~(2, 
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94.31% 
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RFP #B241021 
SUBMISSION DEADLINE I OPEN DATE: 05/23/2024 

TIME: 2:15PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
GALVESTON COUNTY JAIL ACCESS CONTROL SYSTEM REPLACEMENT 

GALVESTON COUNTY, TEXAS 

The General Provisions and tbe Special Provisions of this Request for Proposal and the Exhibits attached hereto are 
made a part of this agreement between the Parties. In the event of a conflict between the General Provisions and the 
Special Provisions, the terms of the Special Provisions shall control. 

A. PURPOSE: 
Galveston County is seeking a vendor to upgrade the access control system at the Galveston County Jail. The current 
system is outdated and fmding replacement parts has become increasingly difficult due to its age. By retrofitting the 
access control system, the jail aims to modernize its security infrastructure, enhance operational efficiency, and ensure 
the safety and security of both inmates and staff. 

This project involves replacing obsolete components with newer, more reliable technology that meets current industry 
standards. The retrofitting process will involve careful planning, installation, and testing to minimize disruptions to 
daily operations while maximizing the effectiveness of the new system. Overall, the goal is to improve security 
measures and streamline access management within the facility. 

B. EXCEPTIONS: 
An exce ptions to these solicitation conditions should be listed on a separate sheet of pa per. attached to 
respondent's submittal, and submitted with response at the specified date and time of the solicitation openin g. 

C. PROCUREMENT TIMELINE: 
A timeline for this solicitation and initial process is included below. Galveston County reserves the right to 
change these dates and will notify Respondents of any changes: 

Advertise Solicitation (first date of publication) 
Advertise Solicitation (second date of publication) 
Deadline for Questions & Inquiries 
Submission Deadline I RFP Opening 

Friday, April26, 2024 
Friday, May 3, 2024 
Thursday, May 9, 2024 by 5:00 PM 
Thursday, May 23, 2024 at 2:15PM 

Interested parties may attend the Thursday, May 23, 2024 at 2:15PM bid opening virtually by using the 
following link: 

httus://!!alvestoncountytx.webex.com/galvestoncountytx/ j.phu?MTID=m4dc723de256af16f21baca3d9251c2le 

Join by meeting number 

Meeting number (access code): 2483 588 5291 

Meeting password: B241021 (2241021 from video systems) 

Tap to join from a mobile device (attendees only) 
+1-415-655-0001,24835885291## US Toll 

Join by phone 
+1-415-655-0001 US Toll 
Global call-in num hers 
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RFP #B24l 021 
SUBMISSION DEADLINE I OPEN DATE: 05/23/2024 

TIME: 2:15 PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
GALVESTON .COUNTY JAIL ACCESS CONTROL SYSTEM REPLACEMENT 

GAL VEST ON COUNTY, TEXAS 

Join from a video system or application 
Dial 24835885291 @galvestoncountytx. webex.com 

You can also diall73.243.2.68 and enter your meeting number. 

D. SUBMISSION INSTRUCTIONS: 
One (I) unbound single-sided original proposal, and three (3) proposal copies must be submitted no later than 2:15 
PM CST, on Thursday, May 23, 2024: 

Rufus G. Crowder, CPPO CPPB 
Purchasing Agent 

County of Galveston 
722 Moody Avenue (21•1 Street), Fifth (Stbl Floor 

Galveston, TX 77550 

The timestamp clock located in the Purchasing Agent's office shall serve as the official time-keeping piece for this 
solicitation process. Any proposals received after 2:15PM CST on the specified date will be returned unopened. 
Proposal Specifications can be obtained at the office of the Galveston County Purchasing Agent, located in the 
Galveston County Courthouse, 722 Moody, (21"1 Street), Floor 5, Purchasing, Galveston, Texas 77550, or by visiting 
the Galveston County website @ http://www.galvestoncountvtx.gov/count\'-offices/purchasinr: 

E. PROPOSAL SURETY: 
A surety/bond is a requirement of this solicitation. 

F. PERFORMANCE AND PAYMENT BONDS: 
Performance and Payment Bonds are requirements of this solicitation . 

G. BEST AND FINAL OFFERS (BAFO): 
The Best and Final Offer process is applicable to this solicitation. 

H. DEBARMENT: 
To participate in this solicitation, respondent certifies that neither it, nor any of its Principals, are presently debarred, 
suspended, proposed for debarment, disqualified, excluded, or in any way declared ineligible for the award of 
contracts by any Federal agency. All contractors/subcontractors that are debarred, suspended, or otherwise excluded 
from or ineligible for participation on federal assistance programs may not undertake any activity in part or in full 
under this project. 
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RFP #B24l 021 
SUBMISSION DEADLINE I OPEN DATE: 05/23/2024 

TIME: 2:15 PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
GALVESTON COUNTY JAIL ACCESS CONTROL SYSTEM REPLACEMENT 

GALVESTON COUNTY, TEXAS 

I. PERSONNEL TO CONTACT: 
Respondents desiring an explanation or interpretation relative to this solicitation must request it in writing. Oral 
explanations or instructions will not be binding. Any information given to a Respondent, which in the opinion of the 
County affects all Respondents or would be prejudicial to other Respondents if not communicated, shall be furnished 
to all Respondents as an addendum to the solicitation. Respondents must direct all inquiries to the following: 

Rufus G. Crowder, CPPO CPPB 
Purchasing Agent 

722 21•1 Street (Moody) 
Galveston, Texas 77550 

e-mail: rmrchasine.bids@co.galveston.tx.us 

Respondents must e-mail their requests (with the subject line "Galveston County Jail Access Control System 
Replacement- RFP #B241021 Questions") for additional information and/or clarification to the address listed 
above. The request must include the Responder's name and the solicitation number and title. 

Any request for additional information or clarification must be received in writing no later than ten (10) calendar 
da!'S prior to the solicitation due date. Late requests or those not delivered to the proper address may not receive a 
reply. Respondents shall not attempt to contact the County by any other means. The Purchasing Agent shall post the 
answers on the County website from the procurement web page and via addendum. 

The County will issue responses to inquiries and any other corrections or amendments, it deems necessary, in the 
form of a written addendum, issued prior to the solicitation Submission Deadline I Solicitation Opening date. The 
County, at its sole discretion, may not issue a response to an RFI submittal. Respondents should not rely on any oral 
or written representations, statements, or explanations, other than those made in this solicitation or in any written 
addendum to this solicitation. Where there appears to be conflict between the solicitation and any issued addenda, 
the last addendum issued will prevail. 
Addenda will be posted and made available on the County's procurement web page. It is the Responder's sole 
responsibility to ensure receipt of all addenda prior to submitting its response. All Respondents should check 
the County's procurement web page for all addenda prior to submitting a response. 

The County's procurement web page is located at htto://www.galvestoncounhtx.gov/countv-offices/purchasing 

The Respondent must acknowledge the receipt of all addenda on the forms provided. In the event a Responder fails 
to acknowledge receipt of such addenda, the County may, at its sole discretion, determines that such failure to 
acknowledge any or all addenda does not materially affect the solicitation and waive the acknowledgment of one or 
more addenda. 

Respondents who submit inquiries after the deadline date for receipt of questions indicated on the Procurement 
Timeline, risk that its response in the procurement will not be responsive or competitive because the County is not 
able to respond before the solicitation receipt date or in sufficient time for the Responder to prepare a responsive or 
competitive submittal. · 

All questions and responses as posted on the County website pertaining to this solicitation are considered an 
addendum to, and part of, this solicitation. Each Responder shall be responsible to monitor the County website for 
new or revised solicitation information. The County shall not be bound by any verbal information, nor shall it be 
bound by any written information that is not either contained within the solicitation or fonnally issued as an 
addendum by the Purchasing Agent. 
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RFP #B241021 
SUBMISSION DEADLINE I OPEN DATE: 05/23/2024 

TIME: 2:15PM CST 

SPECIAL PROVISIONS 

REQUESTFORPROPOSAL 
GALVESTON COUNTY JAIL ACCESS CONTROL SYSTEM REPLACEMENT 

GALVESTON COUNTY, TEXAS 

J. PROGRAM ADMINISTRATION & CONTRACT MANAGEMENT: 
The Program Administrator/Contract Manager that will manage the work to be performed under the resultant contract 
for the purpose of this solicitation is: 

Chris Martinez, 
Deputy Chief Information Officer 

Information Technology 
722 Moody, 2"d Floor 
Galveston, TX 77550 

The Galveston County Commissioners' Court, and/or authorized designees will be responsible for negotiating with the 
successful Vendor the scope of work, the standards of performance, the specific technology provided, and the support 
services required for the proposed projects. All contractual amendments will be processed in accordance with 
Galveston County Purchasing Policies. Amendments will also be brought to Galveston County Commissioners Court 
for approval as deemed necessary. The approval process serves to ensure the project technology and/or service is 
within the scope of the resultant contract, that pricing meets the agreed-upon pricing methodology as specified in the 
contract, and that funds are available. 

K. REQUIRED CONTENTS AND FORMAT OF PROPOSALS: 
Respondent shall provide one (1) original and three (3) hard copies of its response to the Purchasing Agent on or before the 
submission deadline specified herein. Font size is limited to no smaller than font size II, except that organizational charts, 
other graphics, and footers may be as small as font size 9. 

L. COST: 
Any unit prices submitted by the proposer shall include all costs to the County, including the material, delivery, 
current freight rate, state tax, or any other cost. 

M. INVOICES: 
Invoices must be itemized indicating all materials and supplies used. Invoices must be submitted to: 

Galveston County Auditor's Office 
Attn: Accounts Payable 

P.O. Box 1418 
Galveston, Texas 77553 

Failure to submit invoices to the above address or failure to include the Purchase Order Number will result in delay in 
payment. 

Contractor must accept purchase order numbers for specified supplies, equipment, and/or services. Contractor shall not 
perform any work or release any supplies and/or equipment to any authorized representative of the County of Galveston 
unless a valid purchase order number issued by the office of the Galveston County Purchasing Agent accompanies the 
order or if vendor can comply with the provision as stated in the General Provisions, page 3, item 11, Procurement Card 
Program. 

Payment for any items issued without prior receipt of a valid purchase order number mav become the sole 
responsibility of the successful contractor. 
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RFP #B241021 
SUBMISSION DEADLINE I OPEN DATE: 05/23/2024 

TIME: 2:15PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
GALVESTON COUNTY JAIL ACCESS CONTROL SYSTEM REPLACEMENT 

GALVESTON COUNTY, TEXAS 

N. EVALUATION AND SELECTION PROCESS: 
An evaluation committee shall review and evaluate the responses timely submitted to the County Purchasing Agent in 
this request for qualifications. Responses shall be reviewed by the evaluation committee and shall be evaluated in 
accordance with the evaluation criteria listed herein. The evaluation committee will rank the firms in order of the most 
qualified, based on demonstrated competence and qualifications and then make a determination on whether to require 
an informal meeting with the top-ranking firms before making recommendation of award. If a meeting is requested by 
the evaluation committee, the meeting shall be held in the Galveston County Purchasing Agent's Office under the 
direction of the Purchasing Agent or the Purchasing Agent's designee. The evaluation committee shall evaluate and 
score each response. The highest number of points that may be achieved is one hundred (100), comprised from the 
following: 

• 15 points: A brief outline describing how the project will be developed and monitored, including a time 
frame for specific tasks and overall completion. 

• 20 points: Qualifications of key personnel that would be assigned to this project. 

• 25 points: Total project cost as required by the Scope of Work requested. 

• 25 points: Listing of experience in the type of work contemplated by this proposal specific to the tasks. 
Include both overall experience and projects (specific) completed in Texas. Provide names, addresses, 
and phone numbers of representing clients of recent similar projects. 

• 15 points: All respondents seeking a contract must meet the following requirements and include 
evidence of each in their submittals: 
o Must have completed similar work in the State of Texas within the last two (2) calendar years; 
o Must have at least 5 years of experience providing the requested services. 

By the submission of its proposal (also called response) in this request for proposals, the Respondent accepts the requirements, 
formatting, and evaluation process herein. 

End of Special Provisions 
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RFP #B241 021 
SUBMISSION DEADLINE I OPEN DATE: 05/23/2024 

TIME: 2:15PM CST 

SPECIAL PROVISIONS 

REQUEST FOR PROPOSAL 
GALVESTON COUNTY JAIL ACCESS CONTROL SYSTEM REPLACEMENT 

GALVESTON COUNTY, TEXAS 

0. REQUIRED .DOCUMENTS CHECKLIST 
By signing here, the firm does hereby attest that it has fully read the instructions, conditions, and general and special provisions 
and understands them. Proposer shan return this checklist with completed submittal. 

THECONWANYOF: ____________________________________________________ __ 

ADDRESS: ______________________________________________________ __ 

FEIN (TAX ID):. _____________________________________ _ 

The following documents shall be returned or confirmed with an "X" with solicitation submittals. Failure to do so may 
be am pie cause for rejection of qualification submittal as non-responsive. It is the responsibility of the Proposer to 
ensure that Respondent has received all addenda. 

Items: Confirmed (X): 
1. Required Documents Checklist (this page) 

2. Addenda Acknowledgement (if any) #l __ #2 __ #3 __ #4 __ 

3. One (1) original, three (3) copies of submittal 

4. ATTACHMENT A- Vendor Qualification Packet 

5. ATTACHMENT B -Certification Reg. Debarment, Suspension, and Other Ineligibility 

6. ATTACHMENT C- Certification Regarding Lobbying Form 

7. ATTACHMENT D- Non-Collusion Affidavit 

8. ATTACHMENT E - Prohibition on Contracts with Companies Boycotting Israel 

9. ATTACHMENT F- Prohibition on Contracts with Certain Companies 

10. ATTACHMENT G- Information for Notice 

J 1. ATTACHMENT H-References 

12. Special Project Procedures for Detention Facilities 

Person to contact regarding this qualification: _________________________ _ 

Title._,_: ________ _______ Phone: _________ .Fax: ________ _ 

E-mail address: _____________ _____________________ _ 

Name of person authorized to bind the Firm: _ ______ _ ___ ______________ _ 

Signature: ___ ____ ____ ____________ _ Date: _____ ____ _ 

Title.-'-: _________________ _.Phone: _________ Fax: 

E-mail address: ______________ _____________ _______ _ 
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CONTRACT AWARD 

CONTRACT FOR: Galveston County Jail Access Control System Replacement 

THIS CONTRACT IS ENTERED INTO BETWEEN GALVESTON COUNTY TEXAS AND 
THE CONTRACTOR NAMED BELOW PURSUANT TO THE REFERENCED REQUEST 
FOR PROPOSAL. 

Bid No: RFP #8241 021 

Contractor: CML Security, LLC 

The Specifications and Drawings are enumerated as follows: 

Specifications and Drawings: 

As described in and attached to the Request for Proposal and Addenda. 

Special Items: Liquidated damages are $1,000.00 per day under 5.03. 

ADDENDA: 11 2, 3, & 4 

The Statement of Qualifications, Request for Proposal, General Provisions, Special 
Provisions, all forms required to be submitted with the Contractor's Bid, Galveston County 
Standard Agreement for Building Construction and Related Work, Contractor's Proposal, 
Affidavit and Surety Forms, Bonds, Addenda, Specifications and Plans and Drawings 
attached to this Contract Award are all made a part of this Contract and collectively evidence 
and constitute the entire contract. True and correct copies of the Addenda, Specifications, 
and Drawings listed above, which are incorporated fully herein as if they were physically 
attached, are kept in the records of the office of the Galveston County Purchasing Agent, 
and Contractor acknowledges receipt of the same. Contractor shall furnish all materials, 
perform all of the work required to be done and do everything else required by these 
documents. 

Time of Completion: The Contractor shall complete the work within 300 Calendar Days of 
the issuance of the notice to proceed. The time set forth for completion of the work is an 
essential element of the Contract. 

The Contract Sum: The County shall pay the Contractor for performance of the Contract, 
the sum of Two Million Six Hundred Eight Thousand Eight Hundred and Fifty -Five 
Dollars and 00/100 ($2,608,855.00), payments to be made as described herein. 

Performance Bond required: 
Payment Bond required : 

( x) yes ( ) no 
( x) yes ( ) no 



EXECUTED this 14th day of __ oc_t_o_b_e_r _____ , 2024 . 

GALVESTON COUNTY, Texas 

B~~~ 
Mark Henry, Cou~~ 

:~i~a/J~~I:to: ~ounty Cle:eputy 

-~~ 

BY: 

CONTRACTOR 
CML Security, LLC 

Wes Godfrey, Chief Estimator 
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SECTION 1. DEFINITION OF TERMS 

1.01 Definitions. Whenever in this Standard Agreement and in the other Contract 
Documents, the following terms are used, the intent and meaning shall be interpreted 
as listed below: 

1.02 Addendum. A document issued before receipt of Bids to clarify, revise, add to, or 
delete from original Bidding Documents, conditions of the Contract, Drawings, 
Specifications or previous Addenda. 

1.03 Agreement. Written accord between the County and the Contractor covering the 
Work as described in the Contract Documents. 

1.04 Bid. The written offer to Galveston County made on the prescribed form by the 
Bidder to furnish the materials or equipment and/or to perform the Work or services 
proposed. 

1.05 Bid Security. The Bid Bond, cashier's check, certified check or other deposit 
designated in the Specifications to be made by the Bidder, which is to accompany the 
Bid as a guaranty of good faith to enter into a written Contract. 

1.06 Bidder. Any individual, firm, joint venture, partnership, corporation or other 
legal entity submitting a Bid. 

1.07 Bidding Documents. Instructions to Bidders, Bid form and any Addenda issued 
by the County to assist Bidders with Bid preparation; used in conjunction with the 
Contract Documents. 

1.08 Bonds. Instruments of Security furnished by the Contractor and its Surety, as 
required by the Contract Documents, including Bid, Performance, Payment and 
special Bonds. 

1.09 Change Order. A document added after the Contract execution to revise, add to, 
or delete from the Work and to adjust the Contract sum or Contract time. To be 
effective, a Change Order must be executed by the Commissioners Court. 

1.10 Commissioners Court. The Commissioners Court of Galveston County, Texas. 

1.11 Contract. The standard form, consisting of the Bid to Commissioners Court 
executed by the Contractor and acceptance by the County executed by the County 
Judge or other named person pursuant to authority granted by Commissioners Court, 
that binds the County and the Contractor covering the performance of Work or 
services or the furnishing of materials, supplies, or equipment as proposed. The 
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Contract shall include the Bid, Drawings, Specifications, general and special 
provisions, this Standard Agreement, and any and all supplements thereto. 

1.12 Contract Documents. The Contract, Addenda (which pertain to the Contract 
Documents), Contractor's Bid (including documentation accompanying the Bid and 
any post-Bid documentation submitted prior to the Notice to Proceed), the Bonds, this 
Standard Agreement, Supplementary Conditions, the Specifications and Drawings, 
and the Notice to Proceed, together with all amendments, modifications, and 
supplements issued pursuant to paragraph 5.06 of the Standard Agreement after 
Contract Time commences. 

1.13 Contract Time. The number of calendar days (computed as provided in 
paragraph 5.03 of the Standard Agreement) or the date stated in the Contract for the 
completion of the work. 

1.14 Contractor. The individual, firm, joint venture, partnership, corporation or other 
legal entity with whom a Contract is entered into with the County. 

1.15 County. Galveston County, Texas. 

1.16 County Auditor. County Auditor of Galveston County, Texas. 

1.17 County Judge. County Judge of Galveston County, Texas. 

1.18 Drawings. The Drawings are the graphic and pictorial portions of the Contract 
Documents officially approved by Galveston County, wherever located and whenever 
issued, showing the design, location and dimensions ofthe Work, generally including 
plans, elevations, sections, details, schedules and diagrams. 

1.19 Payment Bond. A Surety Bond in the amount of the Contract, solely for the 
protection of all claimants supplying labor and material in the prosecution of the 
Work provided for in the Contract. 

1.20 Performance Bond. A Surety Bond in the amount of the Contract conditioned 
upon the faithful performance of the Work in accordance with the Drawings, 
Specifications and Contract Documents. Said Bond is solely for the protection of the 
County. 

1.21 Project Manual. The documents containing, but not limited to, Bidding 
Documents, Contract Documents, all Specifications, special provisions and this 
Standard Agreement. 

1.22 Purchasing Agent. The Purchasing Agent of Galveston County, Texas. 
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1.23 Representative. The person designated by the County to provide oversight on 
behalf of the County. If the County has hired an outside architect or engineer for this 
project, that architect or engineer is the County's Representative. In the absence of 
an outside architect or engineer, the Director of Facilities or any other person 
designated in writing by the Commissioners Court is the Representative. Otherwise, 
any person designated in writing by the County Judge is the Representative. 

1.24 Sample. A physical example furnished by the Contractor to illustrate materials, 
equipment or workmanship; to establish standards by which the Work will be judged. 

1.25 Shop Drawings. Original Drawings prepared by the Contractor, supplier or 
distributor which illustrate some portion of the Work and which shows fabrication, 
layout, setting, or erection details. 

1.26 Specifications. Those portions of the Contract Documents consisting of written 
technical descriptions of materials, equipment, construction systems, standards and 
workmanship as applied to the Work and certain administrative details applicable 
thereto. 

1.27 Subcontractor. An individual, firm, joint venture, partnership, corporation or 
other legal entity having a contract with the Contractor or with any Subcontractor 
for performing a part of the Work. 

1.28 Surety. The legal entity which executes the Performance Bond, Payment Bond 
or Bid Bond, or guarantees the performance of the Bidder or Contractor. 

1.29 Work. The entire completed construction or the various separately identifiable 
parts thereof required to be finished under the Contract Documents. ·work is the 
result of performing services, furnishing labor, and furnishing and incorporating 
materials and equipment into the construction, all as required by the Contract 
Documents. 

SECTION 2. BIDDING AND AWARD 

2.01 Intent of Drawings and Specifications. The intent of these Drawings and 
Specifications is to prescribe definite Work or services to be undertaken, or materials, 
supplies, or equipment to be furnished by the Bidder if awarded the Contract. The 
Contract is to be carried out under the observation of the Representative unless 
otherwise indicated. 

In the case of a construction project, the successful Bidder or Contractor shall 
perform all earthwork, build all structures and incidental construction, and perform 
extra Work, if necessary, all in accordance with the lines, grades, typical cross· 
sections, details and dimensions shown on the Drawings and Specifications. The 
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Contractor shall furnish, unless otherwise provided in the special provisions or in the 
Contract, all materials, implements, machinery, equipment, tools, supplies and labor 
necessary to the prosecution and completion of the Contract. 

Where the Contractor is to furnish only material, supplies, or equipment, the 
intent is to prescribe the qualifications, quantity, rate of delivery and location of 
delivery point or points. 

2.02 Interpretation of Drawings and Specifications. Drawings and Specifications 
provide graphic and written descriptions of the character and scope of the Work. 
Modifications in the form of Addenda or Change Orders become an integral part of 
the Drawings and Specifications. 

The Contract Documents are complementary; what is required by any one will 
be binding as if required by all. The Contract Documents are intended to describe the 
Work. Any Work not described will not be supplied unless reasonably inferred from 
Contract Documents. 

Drawings and Specifications are considered inseparable documents. The 
Contractor must rely on both documents and must perform the Work according to 
combined intent. 

Organization of Drawings and Specifications does not imply any control over 
the Contractor in dividing the Work among Subcontractors or in establishing the 
extent of the \Nork to be performed by any trade. 

Words which have well known technical or trade meanmgs have those 
meanings in relation to materials or Work described in the Contract Documents. 
Where materials or equipment are specified by a trade or brand name, the intention 
is not to discriminate against an equal product of another manufacturer, but rather 
to set a definitive standard of quality or performance. The Representative will be the 
judge of equivalency. Any substitution of equivalent materials or equipment must be 
approved in writing by the Representative. The Representative may reqmre a 
specifically designated material, equipment or process. 

Materials specified by reference to other documents, such as Federal 
Specifications or other recognized standards, must be provided as described in the 
latest document in effect on the date Bids are received. Where more than one 
reference is made for a single material, the material may be furnished according to 
any one of the referred Specifications, at the Contractor's option. 

Unless otherwise specified, all materials shall be the best of their respective 
kinds and shall be in all cases fully equal to approved Samples. All materials 
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furnished shall be new and free from defects and in accordance with the Specifications 
applying thereto. 

Only Drawing dimensions or dimensions calculated from them will be used by 
the Contractor. Where the Work is affected by finish dimensions, the Contractor will 
determine and be responsible for those dimensions. On all Drawings, the figured 
dimensions shall govern in case of a discrepancy between the figured and scaled 
dimensions. 

The Contractor shall take no advantage of any errors or omissions in the 
Drawings or Specifications. In the event of a conflict between the Drawings and the 
Specifications, the Specifications shall control. 

2.03 Reference Specifications. When Reference is made in these Specifications to the 
Specifications of other agencies, organizations or departments, such Reference is 
made for expediency and standa~dization, and such Specifications referred to are 
hereby made a part of these Specifications. 

2.04 Special Provisions. Should any construction, Work or condition which is not 
covered by standard Specifications be anticipated on any proposed work, special 
provisions for such Work will be attached to, and shall be considered a part of, the 
Specifications. Should any special provisions conflict with the standard 
Specifications, the special provisions shall govern. 

2.05 Examination of Drawings, Specifications, Special Provisions and Site of Work. 
When a Bid is submitted, it will be presumed that the Bidder has visited and carefully 
examined the site of the Work and has made a complete study of the Drawings, 
Specifications, the Standard Agreement, special provisions and the form of the 
Contract to be entered into. Information concerning soil boring and water elevations 
taken on the project site, if available, will be furnished upon request. This information 
is offered to the Bidder for information purposes only and the County will not be 
responsible for the information contained therein. This provision is not intended to 
limit any liability which a third party other than an employee or officer of the County 
may have to the Contractor. 

In the event the Contract covers materials, supplies or equipment, the 
Contractor is presumed to fully understand the requirements of the County. 

If the Contractor encounters conditions or discrepancies differing materially 
between actual conditions and (1) subsurface or otherwise concealed physical 
conditions indicated in the Contract Documents or (2) concealed physical conditions 
of an unusual nature, which are ordinarily anticipated in the construction industry, 
the Contractor must notify the Representative, document the conditions clearly, and 
not disturb the conditions in question until the Representative observes and 
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documents the conditions or discrepancies and provides a written instruction to 
proceed. The Representative shall make a recommendation to the Commissioners 
Court as to whether a Change Order with an adjustment to the contract price and/or 
Contract Time is justified. The Contractor may provide the Representative with a 
response to the recommendation. The Representative shall submit the 
recommendation and response to Commissioners Court for consideration, and the 
Commissioners Court's decision shall be final. 

2.06 Measurement of Quantities. All Work completed and materials furnished under 
the Contract on a unit price Bid shall be measured by the Representative according 
to United States standard measures, unless otherwise agreed upon in writing. Where 
applicable, the Contractor shall furnish the County with dray tickets with each load 
of materials. As a minimum, the tickets shall indicate gross, tare and net weights for 
each load, and the location of delivery. 

2.07 Bid Quantities. On other than lump sum Bid items, the quantities listed on the 
Bid form are approximate and are to be used only for the comparison of Bids and the 
preparation of the Contract. Payment on other than lump sum Bid items will be based 
on the unit price Bid and the actual quantities of materials furnished or Work 
accomplished. 

2.08 Bid. The unit prices Bid on any items shall govern. The unit prices written in 
words govern over the unit prices written in figures, and errors of extension will be 
corrected. 

2.09 Addenda. The Contractor is responsible for verifying and obtaining all Addenda 
related to this work. 

2.10 Form of Bid and Signature. The Bidder shall state in words and in figures the 
unit prices or the specific sums, as the case may be, for which it proposes to furnish 
the material, supplies or equipment or to perform the Work or services required by 
the Drawings and Specifications. 

2.11 Tax Exemptions. The Bidder obligates himself, if awarded the Contract, to use 
reasonable diligence to obtain for the County any and all exemptions from State or 
Federal excise or other tax and if required to pay such taxes or if such taxes are paid, 
to assist the County in any necessary way to obtain refund of such taxes so paid and 
to execute any required documents necessary to obtain refunds or to assert such 
exemptions. 

2.12 Competency of Bidders. Each Bidder must be capable of performing the various 
items of Work or services or of furnishing the various items of materials, supplies, or 
equipment Bid upon. 
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2.13 Material Guarantee. Before any Contract is Awarded, or before a Notice to 
Proceed is issued, the Bidder may be required to furnish a complete statement of the 
names and addresses of suppliers or of the origin, composition and manufacture of 
any or all materials to be used in the performance of its Bid, together with Samples 
which may be subjected to the tests provided for in the Specifications to determine 
their quality and fitness. 

2.14 Bonds. The prescribed form of Performance Bond and Payment Bond are 
available to the Bidder and it is presumed that the Bidder is familiar with them. The 
Bidder to whom an Award is made shall, within ten (10) calendar days from the date 
of the Award, execute and deliver to the County any required Performance Bond and 
Payment Bond, all in the prescribed form. If the Bidder to whom the Award is made 
fails to furnish a required Performance Bond or Payment Bond as herein provided, 
the County may rescind its award and acceptance of Contractor's Bid and make an 
Award to the next lowest responsible Bidder who shall fulfill every stipulation 
embraced herein as if the first Award were made to it. If this should occur, the Bidder 
to whom the Award was first made shall at the option of the County, be required to 
pay to the County the difference between his Bid and that of the next lowest 
responsible Bidder up to the maximum amount provided in the Bid security for the 
project. A corporation to which an Award is made will be required to furnish evidence 
of the authority of the officers executing the Contract. The Performance Bond and the 
Payment Bond must be accompanied by a valid power of attorney or proper evidence 
as approved by the County, providing evidence that the person signing on behalf of 
the Surety is authorized to so act. 

A firm or partnership to which an Award is made will be required to furnish 
evidence of the authority of the person executing the Bid satisfactory to the County. 
The Performance Bond and Payment Bond shall be on the forms prescribed by the 
County, for the full sum of the Contract and shall be executed by the Contractor and 
a surety company authorized to do business in Texas with an agency or home office 
in Texas. The Performance Bond and the Payment Bond must be accompanied by a 
valid power of attorney providing evidence that the person signing on behalf of the 
Surety is authorized to so act. 

2.15 Notice to Proceed. Upon execution of the Contract, or later as required by the 
unique needs of the Work and upon mutual agreement, the County's Representative 
shall prepare and transmit to the Contractor a Notice to Proceed indicating a date 
the Contractor shall begin Work. 

The time fixed for performance of Contract, (Contract Time) shall begin to run 
from the date fixed in the Notice to Proceed. 

2.16 Warranty of Title. No material, supplies, or equipment to be installed or 
furnished under this Agreement shall be purchased subject to any chattel mortgage 
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or under a conditional sale, lease-purchase or other agreement by which an interest 
is retained by the seller or supplier. The Contractor shall warrant good and clear title 
to all materials, supplies, and equipment installed or incorporated in the Work and 
upon completion of all Work, shall deliver the same together with all improvements 
and appurtenances constructed or placed by Contractor to the County free from any 
claims, liens, or charges. Neither Contractor nor any person, firm, or corporation 
furnishing any material or labor for any Work shall have any right to a lien upon any 
improvement, appurtenance, component, or property of the County whatsoever. 
Nothing contained in this paragraph, however, shall defeat or impair the right of 
persons furnishing materials or labor to recover under any law permitting such 
persons to look to funds due to the Contractor in the hands of the County. The 
provisions of this paragraph shall be inserted in all subcontracts and material 
contracts and notice of its provisions shall be given to all persons furnishing materials 
for the Work when no formal contract is entered into for such materials. 

SECTION 3. INSURANCE 

3.01 INDEMNIFICATION. THE CONTRACTOR SHALL SAVE HARMLESS THE 
COUNTY, ITS OFFICIALS, E:MPLOYEES AND REPRESENTATIVES FROM ALL 
DAMAGES, EXPENSES, SillTS, ACTIONS AND CLAIMS OF EVERY KIND AND 
CHARACTER WHATSOEVER WHICH THE COUNTY MAY SUFFER DIRECTLY 
OR INDIRECTLY AS A RESULT OF THE CONTRACTOR'S NON-PERFORMANCE 
OF THE CONTRACT, INCLUDING ANY DEGREE OF :MIXED NEGLIGENCE OR 
FAULT OF THE COUNTY. CONTRACTOR SHALL ALSO SAVE HARMLESS AND 
INDEMNIFY THE COUNTY AND ALL ITS REPRESENTATIVES FROM ALL 
DAMAGES, EXPENSES, SillTS, ACTIONS AND CLAIMS OF EVERY KIND AND 
CHARACTER WHATSOEVER WHICH THE COUNTY MAY SUFFER DIRECTLY 
OR INDIRECTLY DUE TO ANY BANKRUPTCY, STATE OR FEDERAL TAX 
LEVIES OR LIENS, OTHER LEGAL PROCEEDINGS OR OTHER MATTERS, 
SIMILAR OR DISSIMILAR, AFFECTING THE CONTRACTOR, IN WHICH THE 
COUNTY MAY BECOME IN ANY WAY INVOLVED, WHETHER RELATED TO 
THE CONTRACT AND/OR THE CONTRACTOR'S PERFORMANCE OR NON­
PERFORMANCE UNDER THE CONTRACT, INCLUDING ANY DEGREE OF 
:MIXED NEGLIGENCE OR FAULT OF THE COUNTY. 

3.02 Insurance. Prior to commencing any work, but no later than ten working days 
after award of contract, the Contractor shall submit or cause to be submitted any and 
all Certificate(s) of Insurance, showing that the Contractor has the required 
insurance, to the County's Representative. Failure to timely comply may cause this 
Contract to be rescinded and/or cancelled. Such insurance is to be provided at the sole 
cost ofthe Contractor. No Work shall be performed until all of the required insurance 
has been received and approved. 

*NOTE: See Item "D" Workers' Compensation prior to award of Contract 
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The Contractor shall be the "Named Insured" on ALL policies. At all times 
during the term of this contract, the Contractor shall maintain insurance coverage of 
the type and in the amounts which are not less than the minimum amounts shown. 
These requirements do not establish limits of the Contractor's liability. No policies 
shall be cancelled or lapsed on account of any partial occupancy or substantial 
completion. 

All insurance coverage shall be written by companies holding a Certificate of 
Authority from the Texas State Board of Insurance, have a Best Financial rating of 
at least "A" or better and being otherwise acceptable to the County. In the event that 
coverage is not procurable, after diligent effort has been made to do so, from among 
the insurers licensed to transact and actually write the type and class of insurance in 
the State of Texas, the County may consider "Surplus Lines Insurance" pursuant to 
the Texas Insurance Code Ann. § 981. 

ENDORSEMENTS 

1. The County must be "Additional Insured" on the commercial general liability 
and business automobile liability (with Contractor's insurance policy as primary) . 

2. All policies shall waive all rights of subrogation against the County, its 
officers, employees and agents. 

3. All policies shall provide that a thirty (30) day \vritten notice shall be 
submitted to the County's Representative, in the event of cancellation or material 
change. If the coverage period shown on the Contractor's current certificate ends 
during the duration of the project, the Contractor must, prior to the end of the 
coverage period, file a new certificate with the County showing that coverage has 
been extended. 

** All certificates must contain the Work description and all of the above 
endorsements. 
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MINIMUM REQUIRE:MENTS 

Insurance Coverage 
A. Commercial General Liability, 

occurrence form, including 
coverage for bodily injury, 
personal injury, and property 
damage, Independent 
Contractor's Liability, Premises 
and Operation, Products 
Liability, Products-Completed 
Operations, Contractual 
Lability, and, if applicable to 
the project, coverage for 
watercraft, blasting, collapse, 
explosions, blowout, cratering, 
underground damage, pollution, 
and asbestos 

B. Business Automobile Liability, 
including hired and non-owned 
coverages 

C. Builder's Risk (building 
construction only) all risk 

D. Workers' Compensation 

Limits of Liability 
$1,000,000 each occurrence 
$2,000,000 aggregate 

$1,000,000 each occurrence 

100% of the dollar value of the 
Contract 

Statutory Limits 

In regard to Workers' Compensation Coverage, the following special requirements 
shall apply: 

1. Certificate of coverage ("certificate") -A copy of a certificate of insurance, a 
certificate of authority to self-insure issued by the commission, or a 
coverage agreement (TWCC-81, TWCC-82, TWCC-83, or TWCC-84), 
showing statutory workers' compensation insurance coverage for the 
person's or entity's employees providing services on a project, for the 
duration of the Work. 

Duration of the Work- includes the time from the beginning of the Work 
on the project until the Contractor's Work on the project has been completed 
and accepted by the County. 
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Persons providing services on the project ("Subcontractor" Texas Labor 
Code in section 406.121)- includes all persons or entities performing all or 
part of the services the Contractor has undertaken to perform on the 
project, regardless of whether that person contracted directly with the 
Contractor and regardless of whether that person has employees. This 
includes, without limitation, independent Contractors, Subcontractors, 
leasing companies, motor carriers, owner-operators, employees of any such 
entity, or employees of any entity which furnishes persons to provide 
services on the project. "Services" include, without limitation, providing, 
hauling, or delivering equipment or materials, or providing labor, 
transportation, or other service related to a project. "Services" does not 
include activities unrelated to the project, such as food/beverage vendors, 
office supply deliveries, and delivery of portable toilets. 

2. The Contractor shall provide coverage, based on proper reporting of 
classification codes and payroll amounts and filing of any coverage 
agreements, which meets the statutory requirements ofTexas Labor Code, 
Section 401.011(44) for all employees of the Contractor providing services 
on the project, for the duration of the Work. 

3. The Contractor must provide a certificate of coverage to the County prior to 
being awarded the Contract. 

4. If the coverage period shown on the Contractor's current certificate of 
coverage ends during the duration ofthe project, the Contractor must, prior 
to the end of the coverage period, file a new certificate of coverage with the 
County showing that coverage has been extended. 

5. The Contractor shall obtain from each person providing serv1ces on a 
project, and provide to the County: 

a. a certificate of coverage, prior to that person beginning Work on the 
project, so the County will have on file certificates of coverage 
showing coverage for all persons providing services on the project; 
and 

b. no later than seven days after receipt by the Contractor, a new 
certificate of coverage showing extension of coverage, if the coverage 
period shown on the current certificate of coverage ends during the 
duration of the project. 

6. The Contractor shall retain all required certificates of coverage for the 
duration of the Work and for one year thereafter. 
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7. The Contractor shall notify the County in writing by certified mail or 
personal delivery, within 10 days after the Contractor knows or should 
knmv, of any change that materially affects the provision of coverage of any 
person providing services on the project. 

8. The Contractor shall post on each project site a notice, in the text, form and 
manner prescribed by the Texas Department of Insurance, Division of 
Workers' Compensation, informing all persons providing services on the 
project that they are required to be covered, and stating how a person may 
verify coverage and report lack of coverage. (This notice must be printed 
with a title in at least SO-point bold type and text in at least 19 point normal 
type, and shall be in both English and Spanish and any other language 
common to the worker population.) 

REQUIRED WORKERS COMPENSATION COVERAGE 

"The law requires that each person working on this site or providing 
services related to this construction project must be covered by workers' 
compensation insurance. This includes persons providing, hauling, or 
delivering equipment or materials, or providing labor or transportation or 
other service related to the project, regardless of the identity of their 
employer or status as an employee." 

"Call the Division of Workers' Compensation at 1-800-252-7031 or access 
the division's website at www.tdi.texas.gov/wc/indexwc.html to receive 
information on the legal requirement for coverage, to verify whether your 
employer has provided the required coverage, or to report an employer's 
failure to provide coverage." 

9. The Contractor shall contractually require each person with whom it 
contracts to provide services on a project, to: 

a. provide coverage, based on proper reporting of classification codes 
and payroll amounts and filing of any coverage agreements, which 
meets the statutory requirements of Texas Labor Code, Section 
401.011 (44) for all of its employees providing services on the project, 
for the duration of the project; 

b. provide to the Contractor, prior to that person beginning Work on the 
project, a certificate of coverage showing that coverage is being 
provided for all employees of the person providing services on the 
project, for the duration of the project; 
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c. provide to the Contractor, prior to the end of the coverage period, a 
new certificate of coverage showing extension of coverage, if the 
coverage period shown on the current certificate of coverage ends 
during the duration of the project; 

d. obtain from each other person with whom it contracts, and provide 
to the Contractor: 

1. a certificate of coverage, prior to the other person beginning 
Work on the project; and 

n. a new certificate of coverage showing extension of coverage, 
prior to the end of the coverage period, if the coverage period 
shown on the current certificate of coverage ends during the 
duration of the project; 

e. retain all required certificates of coverage on file for the duration of 
the project and for one year thereafter; 

f. notify the County in writing by certified mail or personal delivery, 
within 10 days after the person knows or should know, of any change 
that materially affects the provision of coverage of any person 
providing services on the project; and 

g. contractually require each person with whom it contracts, to perform 
as required by paragraphs (1) - (7), with the certificates of coverage 
to be provided to the person for whom they are providing services. 

10. By signing this Contract or providing or causing to be provided a certificate 
of coverage, the Contractor is representing to the County that all employees 
of the Contractor who will provide services on the project will be covered by 
workers' compensation coverage for the duration of the project, that the 
coverage will be based on proper reporting of classification codes and 
payroll amounts, and that all coverage agreements will be filed with the 
appropriate insurance carrier or, in the case of a self-insured, with the 
commission's Division of Self-Insurance Regulation. Providing false or 
misleading information may subject the Contractor to administrative 
penalties, criminal penalties, civil penalties, or other civil actions. 

11. The Contractor's failure to comply with any of these provisions is a breach 
of Contract by the Contractor which entitles the County to declare the 
Contract void if the Contractor does not remedy the breach within ten days 
after receipt of notice of breach from the County. 

16 



SECTION 4. REGULATORY REQUIRE:MENTS 

4.01 LAWS TO BE OBSERVED. THE CONTRACTOR IS ASSUMED TO BE 
FAMILIAR WITH AND AT ALL TIMES SHALL OBSERVE AND CO:MPLY WITH 
ALL FEDERAL, STATE, COUNTY AND CITY LAWS, ORDINANCES AND 
REGULATIONS IN ANY MANNER AFFECTING THE CONDUCT OF THE WORK, 
AND SHALL INDEMNIFY AND SAVE HARMLESS THE COUNTY AND ITS 
REPRESENTATIVES AGAINST ANY CLAIM ARISING FROM THE VIOLATION 
OF, OR FAILURE TO COMPLY WITH ANY SUCH LAWS, ORDINANCES, OR 
REGULATIONS, BY THE CONTRACTOR OR ITS EMPLOYEES. 

4.02 Permits and Licenses. The Contractor shall procure all permits and licenses, pay 
all charges and fees, and give all notices necessary and incidental to the due and 
lawful prosecution of the Work. 

4.03 Barricades, Warning Lights and Signs on Projects Involving Public Roads. 
Unless provided otherwise in the Contract Documents, the Contractor is solely 
responsible for furnishing, erecting and maintaining, suitable barricades, warning 
signs, flares, barriers, cones, lights, flags, signals, flagmen and other traffic control 
devices as are or may be necessary to adequately protect the Work and shall warn, 
advise and safeguard the public over the entire project, including, but not limited to, 
sections of the project which the Contractor closes to traffic. 

The Contractor's responsibility in this regard extends for the entire duration 
of the Work, from the start of construction until acceptance by the County. All 
barricades, signs and other types of devices necessary for traffic control and to protect 
the Work shall be in accordance with the "Texas Manual.on Uniform Traffic Control 
Devices". 

4.04 Sanitary Provisions. The Contractor shall provide and maintain in a neat, 
sanitary condition, such accommodations for the use of its employees as may be 
necessary to comply with the requirements of any Federal, State, County or City laws, 
ordinances or regulations. 

4.05 Safety and Health Standards. The Contractor shall observe and comply with all 
safety and health standards and to all legislation and amendments enacted for the 
safety and health of Contractor's employees. Such safety and health standards shall 
apply to all Subcontractors, and the Contractor shall be responsible for initiating, 
maintaining, supervising and inspecting safety programs, safety systems and safety 
precautions, including, but not limited to, trench safety requirements, in connection 
with the Work. 
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4.06 Environmental Protection. The Contractor shall be responsible for compliance 
with all applicable environmental protection requirements, codes, regulations, laws 
and ordinances. 

The Contractor shall recognize the environmental requirements of the project. 
Disturbed areas shall be strictly limited to boundaries established by the County's 
Representative. Particular attention is drawn to the avoidance of any pollution of any 
"on-site" streams, sewers, wells or other water sources. 

Contractor shall prevent erosion of soil and excess runoff of surface or 
subsurface water from the construction site during the construction period. To retain 
existing drainage patterns external to the construction site, the Contractor shall 
construct temporary ground cover as needed to control conditions. The Contractor 
shall legally dispose of all solid waste materials and other materials to be removed 
from the site by transporting to disposal areas that are approved by State and local 
authorities. No burning shall be permitted unless otherwise noted. All Work shall be 
performed in such a manner as may be required to avoid pollution of the air by dust 
or other contaminants. The Contractor shall control excessive noise at the job site. 

4.07 Cultural Artifacts. The Contractor shall not remove or disturb, or cause or 
permit to be removed or disturbed, any historical, archaeological, architectural, or 
other cultural artifacts, relics, vestiges, remains, or objects of antiquity. In the event 
such items are discovered on the premises, the Contractor shall immediately notifY 
the Representative, and the site and the material shall be protected by the Contractor 
from further disturbance until a professional examination of them can be made, or 
until clearance to proceed is authorized by the Representative. 

4.08 Use of Explosives. When the use of explosives is necessary for the prosecution of 
the Work, the Contractor shall use the utmost care not to endanger life or property. 
All explosives shall be stored in a secure manner and all such storage places shall be 
marked clearly "Dangerous", "Explosives" and shall be in the care of competent 
watchmen. The Contractor shall be solely responsible for damage caused by 
explosives. 

4.09 Project Signs. When required, the Contractor shall provide, install and maintain 
a project sign at the construction site. The borders and block style letters will be black, 
while the sign background and other exposed surfaces shall be white. Inscriptions 
shall include the name of the project, County officials, County's Representative, and 
Contractors as shown on the Drawings. 

4.10 Rest Room and Field Office. When required by the County's Representative, the 
Contractor shall provide and maintain at its own expense an office and a rest room 
for the exclusive use of the Representative and the Representative's staff for all 
projects over one hundred (100) calendar days in duration. The office will be 
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approximately 200 square feet in size, mounted on skids, wheels or other approved 
mobility with 7 feet minimum ceiling height and shall be of weather-tight 
construction. The inside walls of the office shall be lined with paneling or other 
material approved by the Representative, and the office shall have no fewer than six 
double-hung windows, a door with hasp for padlock and a floor a minimum of 8 inches 
above the ground covered in tile or other material approved by the Representative. 
The office shall have a closet at least 3 feet wide, 1·112 feet deep and 7 feet in height, 
a sloped top stand-up height table and stool, a desk, 3 chairs, and a lockable two· 
drawer legal size file cabinet. The Contractor shall also provide two racks for holding 
Drawings and an office sign 24" X 36", painted as directed by the Representative. All 
exterior openings shall be screened. The rest room and field office shall be complete 
and ready for use on or before the first day construction begins. The rest room and 
field office shall be placed at a location satisfactory to the Representative. The office 
shall be wired and furnished with electricity, shall be air-conditioned, heated and 
shall have WiFi and/or wireless internet service and contain a working telephone 
with a separate line and an outside bell for the exclusive use of the Representative 
and Representative's staff. 

The Contractor and Subcontractors may maintain such office and storage 
facilities on the site as are necessary for the proper conduct of the work. These shall 
be located as to cause no interference to any Work to be performed on the site nor the 
County's operations. The Representative must approve of the locations. 

These buildings, and the items furnished with the buildings, shall remain the 
Contractor's property, and all such temporary facilities shall be removed by the 
Contractor at the end of the project, leaving the site of the Work in the condition 
required by the Contract. No direct payment will be made for these structures or the 
furnishings. 

SECTION 5. PROSECUTION OF THE WORK 

5.01 Prosecution of Work. The Contractor shall notify the Representative at least 
twenty-four (24) hours before beginning Work. The Contractor shall start the Work 
at any part of the project designated by the Representative and shall prosecute the 
Work at as many different points as the Representative shall direct. 

5.02 Construction Schedule. For all Work of one million to five million dollars, the 
Contractor will submit a detailed construction schedule within seven days of Notice 
to Proceed. The schedule will be a bar type schedule and shall be of sufficient detail 
to show construction sequence, proposed start dates and estimated completion dates 
for major parts of the Work. Projects over five million dollars require the Contractor 
to provide a computer based critical path method schedule to the satisfaction of the 
Representative within thirty (30) days from Notice to Proceed. 
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5.03 Time of Completion. Time is of the essence of this Contract. If the Contractor 
fails to acceptably complete the Contractor's undertaking to the County within the 
time specified in its Bid and Contract, the County will be damaged. The exact amount 
of damage is, and will be, difficult of exact ascertainment. Such damages shall be at 
the rate, or the amount hereinafter fixed. The Contractor specially binds and 
obligates himself to pay such damages to the County on demand, or at the County's 
option the County may withhold the amount thereof from any sums due the 
Contractor under this Contract. 

The County's Representative shall record on forms furnished by the County 
the time worked each calendar day, if any, by the Contractor. When requested by the 
County's Representative, such records or reports shall be signed by the Contractor or 
the Contractor's Representative and the Contractor shall be entitled to a copy thereof. 
Failure of the Contractor to sign or to receive a copy shall not affect the result of the 
findings made in such reports. One copy of such report shall be filed daily with the 
County's Representative. Work shall begin on the date fixed in the Notice to Proceed. 
The Work will be completed and ready for Final Payment in accordance with 
paragraph 6.04 of the Standard Agreement within calendar days after the date 
when the Contract Time commences to run. The County will suffer financial loss if 
the Work is not completed within the time specified herein, plus any extension thereof 
allowed in accordance with paragraph 5.06 of the Standard Agreement. The County 
and the Contractor recognize the delays, expense, and difficulties involved in proving, 
in a legal proceeding, the actual loss suffered by the County if the Work is not 
complete on time. Accordingly, instead of requiring any such proof, the County and 
the Contractor agree that as liquidated damages for delay (but not as a penalty) the 
Contractor shall pay the County ($ for each day 
that expires after the time specified herein for completion until the Work is complete. 
In case full payment for the Work shall have been made, the County shall have the 
right to recover from the Contractor and the Contractor's Surety the amount of such 
liquidated damages as determined under this Contract. 

If the Work is delayed or impeded at any time by (1) the act or omissions ofthe 
County or the Representative; (2) changes in the work; (3) other causes not 
reasonably foreseeable by the parties at the time of the execution of the contract 
which are beyond the control and without the fault or negligence of the Contractor, 
including without limitation: acts of God, fire, epidemic, quarantine, blockade, war, 
strikes, or embargoes; or (4) any other cause which the Contractor and Representative 
agree justifies an extension of Contract Time, then the Contractor's sole and exclusive 
remedy is an extension of Contract Time. To obtain the extension of Contract Time, 
the Contractor must promptly notify the Representative within 10 days of the onset 
of the delay. Upon receipt of notice, the Representative shall ascertain the facts and 
the cause and extent of the delay. The Representative has the authority to grant an 
extension of Contract Time under this paragraph. 
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COMPUTATION OF CONTRACT TIME -When any period of time is referred to in 
the Contract Documents by days, it will be computed to exclude the first and include 
the last day of such period. If the last date of any such period falls on a Saturday and 
Sunday or on a day made a legal holiday by Commissioners Court, such day will be 
omitted from the computation. 

The specified number of calendar days in which the Work is to be completed 
pursuant to the Contract are consecutive Gregorian calendar days inclusive of 
Saturdays, Sundays, and all legal holidays. A calendar day of twenty-four (24) hours 
measured from midnight to the next midnight shall constitute a day. 

Contract Time includes calendar days to accommodate inclement 
weather. If the number of inclement weather days exceeds 110% of the above­
mentioned number of calendar days to accommodate inclement weather, the 
Contractor may make a written application to the Representative for, and receive, an 
extension of the Contract Time, for such number of days that the inclement weather 
days exceeds 100% of the above mentioned number of calendar days to accommodate 
inclement weather. Mter receipt of such application, the Representative shall make 
a determination as to which days, if any, during the Contract Time are inclement 
weather days, and the Representative's decision shall be final. The Contractor shall 
be entitled to an extension of the Contract Time equal to such excess as determined 
by the Representative. The term "inclement weather day", as used herein, means a 
day in which weather or wet soil does not permit the performance of the Work for a 
continuous period of not less than seven hours between the hours of7 a.m. and 6 p.m. 

5.04 Abandonment of Work or Default of Contractor. If the Contractor fails to begin 
the Work within the time specified; or fails to make deliveries or to provide sufficient 
workmen and equipment or sufficient materials to insure the prompt completion; or 
performs the Contract unsuitably; or neglects or refuses to remove materials or 
perform anew such Work as shall have been rejected as defective or unsuitable; or 
discontinues the prosecution of the Work; or becomes insolvent or is declared 
bankrupt; or commits any act of bankruptcy or insolvency; or allows any final 
judgment to stand against the Contractor unsatisfied for a period of forty-eight (48) 
hours or longer; or makes an assignment for the benefit of creditors; or fails to comply 
with any of the conditions of the Contract to such an extent that the Contract is 
forfeited or abandoned by the Contractor, or declared abandoned or suspended by the 
County; or if the Contractor for any other cause whatsoever shall not carry on the 
Work or perform the Contract in an acceptable manner, then and in that event, the 
Surety on the Contractor's Performance Bond shall have the right and privilege, 
within seven (7) calendar days after the date of notice of such action from the County, 
to assume control of the Contract and all Work thereunder and to sublet or complete 
the Work in strict conformity with the provisions of said Contract. Failure of the 
Surety to do so within said seven (7) calendar days will result in an immediate 
forfeiture of all right to thereafter assume control of the Contract and the Work 
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thereunder, in which event the County shall have the right to take the prosecution of 
the Work out of the hands of the Contractor and to appropriate or use any or all 
materials and equipment on the ground as may be suitable and acceptable, and enter 
into an Agreement for the completion of the Contract according to the terms and 
provisions thereof or use such other methods as in the Representative's opinion may 
be required or desirable for the completion of the Contract in an acceptable manner. 
All costs and charges incurred by the County, together with the costs of completing 
the Work, shall be deducted from any money due or which may become due said 
Contractor. In the event the cost and expense so incurred by the County is less than 
the sum which would have been payable under the Contract if it had been completed 
by said Contractor, then the said Contractor and/or Surety shall be entitled to receive 
the difference. In the event such cost shall exceed the amount which would have been 
payable under the Contract, then the Contractor and Surety shall be liable and shall 
pay to the County the amount of said excess. 

5.05 Termination for Convenience of the County. The County may terminate this 
Agreement at any time by notice in writing to the Contractor. Upon receipt of such 
notice, the Contractor shall stop all work. Within ninety (90) days after receipt of 
notice of termination, the Contractor shall submit a statement, showing in detail the 
Work performed under this Agreement to the date of termination. The County shall 
then pay the Contractor that proportion of the Contract price which the Work actually 
performed under this Agreement bears to the total Work called for under this 
Agreement, less such payments as have been previously made. The County suggests 
that the Contractor have a similar termination provision in all its contracts inasmuch 
as the County will not compensate the Contractor for loss of profits or any other 
damage resulting from such termination. 

5.06 Change Orders. The County may make changes in the scope of Work required to 
be performed by the Contractor under the Agreement via Change Orders without 
relieving or releasing the Contractor from any obligations under the Agreement or 
any guarantee given by the Contractor pursuant to the Contract Documents, and 
without affecting the validity of the Bonds, and without relieving or releasing the 
Surety of said Bonds. All such Work shall be performed under the terms of the 
original Contract unless a Change Order expressly provides otherwise. 

Except for the purpose of affording protection against any emergency endangering 
health, life, limb or property, the Contractor shall make no change in the Work, 
materials used, the specified manner of constructing and/or installing the 
improvements, nor supply additional labor, services, or materials beyond that 
actually required for the execution of the Contract as originally agreed unless 
pursuant to a written Change Order authorizing the Contractor to proceed with the 
change. No claim for additional compensation will be valid unless pursuant to a 
written Change Order. 
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The net value of all changes does not increase the original total amount of the 
Agreement by more than twenty-five percent (25%) or decrease the original total 
amount by more than eighteen percent (18%). In the case of a unit price contract, unit 
prices specified in the Contract shall govern the Change Order. 

Each Change Order shall include: 

1. A detailed description of the change in the work. 
2. The Contractor's proposal (if any). 
3. A definite statement as to the resulting change m the Contractor's 

compensation and/or Contract Time. 
4. The statement that all work involved in the Change Order shall be performed 

in accordance with the Contract except as modified by the Change Order. 

5.07 Subcontracting. Within ten days after Contract award, the Contractor is 
required to furnish a list of Subcontractors proposed for principal portions of the 
Work. Subcontractors will not be replaced by the Contractor without notice to the 
County. 

Nothing contained in the Contract Documents will create any contractual 
relation between the County or the Representative and any Subcontractor. 

The Contractor shall promptly make payments to all persons supplying labor 
and materials or furnishing any equipment in the execution of the Contract. Neither 
the County nor the Representative has any obligation to pay, or see to the payment 
of, any monies to any Subcontractor except as may othenvise be required by law. 

No Subcontractor shall, under any circumstances, relieve the Contractor of the 
Contractor's liabilities and obligations under this Contract, should such 
Subcontractor fail to perform the Work undertaken by it in a satisfactory manner. 
The Contractor shall be fully responsible to the County for the acts and omissions of 
Subcontractors and of persons either directly or indirectly employed by them. 

If County notifies Contractor that this Agreement will be funded in whole or 
in part by federal funds, the Contractor shall not execute any agreement with any 
Subcontractor or permit any Subcontractor to perform any work included in this 
contract until Contractor has verified the Subcontractor as eligible to participate in 
federally funded contracts. 

5.08 Character of Workmen and Equipment. Any foreman or workman employed by 
the Contractor or by any Subcontractor who, in the opinion of the County's 
Representative, does not perform their Work in a proper and skillful manner or is 
disrespectful, intemperate, disorderly or otherwise objectionable, shall at the written 
request of the Representative, be forthwith removed from the job site by the 
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Contractor or any Subcontractor employing such foreman or workman and shall not 
be employed again on any portion of the Work without the prior written consent of 
the Representative. Should the Contractor fail to remove such person or persons or 
fail to furnish suitable and sufficient machinery, equipment or force for the proper 
prosecution of the Work, the Representative may withhold all estimates which are, 
or may become, due, or may suspend the Work until such workmen, engaged on 
special Work or skilled Work, shall be replaced by persons having sufficient 
experience in such Work to properly and satisfactorily perform it and operate the 
equipment involved, and shall perform the Work in the manner prescribed in these 
Specifications. 

5.09 PROTECTION AGAINST CLAIMS OF SUBCONTRACTORS, LABORERS, 
MATERIALMEN AND FURNISHERS OF MACHINERY, EQUIPMENT AND 
SUPPLIES. THE CONTRACTOR SHALL INDEMNIFY AND SAVE THE COUNTY 
HARMLESS FROM ALL CLAIMS GROWING OUT OF THE LAWFUL DEMANDS 
OF SUBCONTRACTORS, LABORERS, WORKiviEN, MECHANICS, 
MATERIALMEN AND FURNISHERS OF MACHINERY AND PARTS THEREOF, 
EQUIPMENT, POWER TOOLS AND ALL SUPPLIES, INCLUDING 
COMMISSARY, INCURRED IN THE FURTHERANCE OF THE PERFORMANCE 
OF THE CONTRACT. WHEN SO DESIRED BY THE COUNTY, THE 
CONTRACTOR SHALL FURNISH SATISFACTORY EVIDENCE THAT ALL 
OBLIGATIONS OF THE NATURE HEREIN ABOVE DESIGNATED HAVE BEEN 
PAID, DISCHARGED OR WAIVED. 

5.10 Authority of Representative. The Work shall be done under the direct 
observation of the Representative and to the Representative's satisfaction. The 
Representative shall decide any and all questions which may arise as to the quality 
or acceptability of materials furnished, Work performed, and rate of progress of the 
Work, and shall decide all questions which may arise as to the interpretation of the 
Drawings and Specifications and all questions as to the acceptable fulfillment of the 
Contract on the part of the Contractor. The Representative's decisions under this 
provision shall be final and binding on both parties hereto. 

5.11 Cooperation of Contractor. The Contractor shall give the Work constant 
attention to facilitate the progress thereof and shall cooperate with the 
Representative in every way possible. The Contractor shall have at all times, 
regardless of how much of the Work may be sublet, a competent and reliable English­
speaking superintendent on the job site authorized to receive orders and to act for the 
Contractor. 

The Contractor shall give the Representative full opportunity to inspect the 
Work at all stages, and where there has been any Work stoppages the Contractor 
shall give the Representative at least twenty-four (24) hours notice before resuming 
operations. Where any gas, water, or other utility installations will be affected by the 
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Work to be carried on by the Contractor, the Contractor must provide ample notice to 
the owners, operators or persons in charge so that the prosecution of the Work under 
this Contract is not delayed. 

5.12 Contractor's Drawings. Supplementary Drawings, shop details, working 
Dra\vings and other data required by Contract Documents shall be furnished by the 
Contractor but shall not be used prior to approval. Authorized alterations will be 
endorsed by the Representative on approved Drawings or shown on supplementary 
sheets. Shop Drawings for steel structures shall consist of shop details, erection and 
other working Drawings showing details, dimensions, sizes of members and other 
information necessary for the complete fabrication and erection of the metal work. 
Working Drawings of concrete structures shall consist of such detailed Drawings as 
may reasonably be required for the successful prosecution of the Work and which are 
not included in the Drawings furnished by the Representative. It is expressly 
understood that the approval of the Representative of the Contractor's shop working 
Drawings is general, and such approval will not relieve the Contractor of any 
responsibility whatsoever. The Contractor shall furnish the Representative with such 
print copies of the working Drawings as may be required for approval and for 
construction purposes. The Contract price shall include the cost of furnishing all Shop 
Drawings, and the Contractor will be allowed no extra compensation for such 
Drawings. 

5.13 Record Drawings. The Contractor shall maintain in a safe place at the site one i 
copy of all Drawings, Specifications, Addenda, Written Amendments, Change Orders, 
Work Change Directives, Field Orders and written interpretations and clarifications 
in good order and annotated to show all changes made during construction. These 
Record documents, together with all approved Samples and a counterpart of all 
approved Shop Drawings, will be available to Representative for reference. Upon 
completion of the Work, these Record documents, along with all Samples and Shop 
Drawings, must be delivered to the County's Representative. 

5.14 Reference Points. The County shall provide engineering surveys to establish 
reference points for construction which in the Representative's judgment are 
necessary to enable the Contractor to proceed with the Work. The Contractor shall be 
responsible for laying out the Work, shall protect and preserve the established 
reference points and shall make no changes or relocations without prior written 
approval of the County. The Contractor shall report to the Representative whenever 
any reference point is lost or destroyed or requires relocations because of necessary 
changes in grades or locations, and shall be responsible for the accurate replacement 
or relocation of such reference points by professionally qualified personnel. 

5.15 Materials and Workmanship. The Contractor shall submit Samples or specimens 
of the materials to be furnished or used in the Work as the Representative may 
require. All materials must be of specified quality and equal to approved Samples, 
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and shall be stored so as to ensure the preservation of their quality and fitness for 
the Work. 

All materials not conforming to the Specifications shall be considered defective 
and all such materials, \Vhether in place or not, shall be rejected and shall be removed 
immediately from the site of the Work, unless otherwise permitted by the 
Representative. No rejected materials, the defects of which have been subsequently 
corrected, shall be used until approval has been given by the Representative. All 
·work which has been rejected shall be remedied or removed and replaced in an 
acceptable manner by the Contractor at the Contractor's own expense, and no 
compensation shall be allowed for such removal or replacement. Upon failure of the 
Contractor to forthwith comply with any order of the Representative made under the 
provisions of this article, the Representative shall have the authority to remove and 
replace defective material or Work and to deduct the cost of removal and replacement 
from any monies due, or to become due, the Contractor. 

5.16 Patented Devices, Materials and Processes. If the Contractor uses any design, 
material, or process covered by letters, patent or copyright, the Contractor shall 
provide for such use with the patentee or owner. THE CONTRACTOR SHALL 
INDEMNIFY AND SAVE HARMLESS THE COUNTY FROM ANY AND ALL 
CLAIMS FOR INFRINGEMENT. 

5.17 Inspection. The Representative shall be authorized to inspect all Work in 
progress, all Work completed, and all materials furnished. The Representative shall 
not be authorized to revoke, alter, enlarge, relax, or release any requirements of these 
Specifications. The Contractor shall also furnish the Representative a statement from 
the Subcontractor that the Subcontractor understands the Dra\vings and 
Specifications and is properly qualified to perform such Work. No Subcontract will in 
any way affect the terms of the Contract between the County and the Contractor or 
relieve the Contractor of any of its obligations thereunder. 

The Representative shall at all times have access to all parts ofthe shop where 
material under this Contract is being manufactured. Material that does not conform 
to the Specifications, accepted through oversight or otherwise, may be rejected at any 
stage of the Work. The Contractor shall remove and rebuild at the Contractor's own 
expense any part of the project that has been improperly executed, even if it has been 
included in the monthly estimates. If the Contractor refuses or neglects to correct any 
defective work, it may be corrected by the County, at the Contractor's expense. 

Whenever the Contractor is permitted or directed to do night work, or to vary 
the period during \vhich the Work is carried on each day, the Contractor shall give 
the Representative due notice so that inspections may be performed. Such Work shall 
be done without extra compensation. The Contractor will furnish the Representative 
a schedule for this night work. 
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Should the Representative require it, the Contractor shall at any time during 
the construction ofWork, make openings for inspection through any part of said Work 
to such extent as the Representative may direct, and the Contractor shall make the 
same good again to the satisfaction of the Representative. Should the Work, in the 
opinion of the Representative, be found to be faulty in any respect, all such faulty 
Work shall be replaced by the Contractor. 

5.18 Material Testing. The County will assign a testing laboratory and will pay for 
testing and inspection directly, unless otherwise noted in the Specifications. Final 
testing and inspection may be made after the delivery of materials to the project site. 
Structural materials may be tested and inspected at points of origin. Should 
materials or construction not be in accordance with the Specifications when first 
tested, additional testing shall be required. If the materials or construction meets 
Specifications and passes the retest, the cost of the retest will be at the County's 
expense. If the retest does not meet Specifications and fails, the cost of the retest and 
all subsequent retests shall be at the Contractor's expense. Testing and retesting may 
be made at any time during the progress of the Work. It shall be the responsibility of 
the Contractor to notify the Representative in advance as to the time of individual 
concrete placements. This is necessary in order to schedule the laboratory without 
unduly delaying construction. 

5.19 Contractor's Responsibility for Work. Until the acceptance of the Work by the 
Representative as evidenced in writing, the Work shall be under the charge and care 
of the Contractor. The Contractor shall take every necessary precaution against 
injury or damage to any part thereof by the action of the elements or from any cause, 
whether arising from the execution or non-execution of the Work. The Contractor 
shall rebuild, repair, restore and make good at the Contractor's own expense all 
injuries or damages to any portion of the Work before its completion and acceptance. 
The Contractor shall keep the premises free from accumulation of waste materials, 
rubbish, and other debris resulting from the Work. At the completion of the Work, 
the Contractor shall leave the site clean and ready for its use by the County. 

5_20 Preservation and Restoration of Property. The Contractor shall be responsible 
for the preservation of the County's property adjacent to the project. When or where 
any direct or indirect damage is done to the County's, or adjacent, property by or on 
account of any act, omission, neglect or misconduct in the performance of the Work 
or in consequence of the non-performance thereof on the part of the Contractor, the 
Contractor shall restore, at the Contractor's own expense, such property to a 
condition equal to that existing before such damage was done byrepairing, rebuilding 
or otherwise restoring same, or the Contractor will make good such damage in an 
manner acceptable to the Representative. 
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5.21 Emergencies. In emergencies affecting the safety or protection of persons, or the 
Work, or Property at the site, or adjacent thereto, the Contractor, without special 
instruction or authorization from the County or the Representative, is obligated to 
act to prevent threatened damage, injury or loss. The Contractor shall give the 
Representative prompt written notice if the Contractor believes that any significant 
changes in the Work or variations from the Contract Document have been caused 
thereby. 

5.22 Public Utility Obstruction. When public utilities, such as poles, pipes, conduits, 
etc. must either be removed or adjusted to a new location on the site to make way for 
new construction, the Contractor shall cooperate with the public utility making the 
changes and shall use every precaution to protect their property. 

5.23 Guarantee. The Contractor agrees to replace, without cost to the County, any 
Work found to be improper or defective and to make good all damage or other Work 
caused by such replacement. The guarantee period for the Work is one year from 
substantial completion of the project. Additional guarantees for specific items may 
also be required by the Specifications. The guarantees must be presented to, and 
approved by, the Representative before project acceptance and Final Payment is 
made. 

The Contractor will supply the County with copies of all guarantees and 
warranties, which have been made to the Contractor by suppliers or Subcontractors, 
with an assignment of these guarantees and warranties to the County. Assignments 
will not relieve the Contractor of the Contractor's responsibility in the case of a 
supplier's or Subcontractor's failure to fulfill guarantee or warranty provisions. If the 
Contractor is prevented for any reason from making any such assignment to the 
County, the Contractor hereby gives the County permission to enforce any and all 
non-assignable guarantees and warranties in the Contractor's name, and the 
Contractor shall pass on to the County any benefits derived therein. 

Neither final completion of the project, nor any provision in the Contract 
Documents relieves the Contractor of responsibility for faulty materials or 
workmanship during guarantee periods. 

5.24 Substantial Completion. When the Contractor considers the entire Work ready 
for its intended use, the Contractor shall notify the County in writing that the entire 
Work is substantially complete (except for items specifically listed as incomplete) and 
request that the Representative issue a certificate of Substantial Completion. Within 
a reasonable time thereafter, the Parties to the Contract shall make an inspection of 
the Work to determine the status of completion. If the Representative does not 
consider the Work substantially complete, he will notify the Contractor in writing 
giving the reasons therefore. If the Representative considers the Work substantially 
complete, he will prepare a certificate of Substantial Completion which shall fix the 
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date of Substantial Completion. There shall be attached to the certificate, a punch 
list of items to be completed or corrected before Final Payment. The Substantial 
Completion certificate will allow a reasonable period for the Contractor to complete 
the punch list items. Upon satisfactory completion of all punch list items the 
Contractor may apply for Final Payment. 

5.25 Partial Utilization. Acceptance and use by the County, at the County's option, of 
any substantially completed part of the Work which (a) has specifically been 
identified in the Contract Documents, or (b) the County and the Contractor agree 
constitutes a separately functioning and usable part of the Work that can be used by 
the County for its intended purpose without significant interference with the 
Contractor's performance of the remainder of the Work, may be accomplished prior 
to Substantial Completion of all the Work. 

SECTION 6. PAYMENT 

6.01 Schedule ofValues. Before the first Partial Payment the Contractor shall submit 
to the Representative a Schedule of Values allocated to the various portions of the 
Work, prepared in such form and supported by such data to substantiate its accuracy 
as the Representative may require. The schedule must be prepared in such a manner 
that each major item of Work and each subcontracted item of Work is shown as a 
single line item. This schedule, unless objected to by the Representative, shall be used 
as a basis for reviewing the Contractor's payments. 

6.02 Partial Payments. At the earliest possible date after the first day of each 
calendar month, the Representative will make a current estimate in writing of the 
materials in-place complete, and the amount of Work performed through the last day 
of the preceding calendar month, and the value thereof based on the Contract price, 
the value being hereinafter called the "Current Value of the Work". The 
Representative shall also, unless otherwise provided in the Contract Documents, 
determine the reasonable invoice cost of all materials and equipment for subsequent 
incorporation into the Work that have been delivered and suitably stored at the site 
(or, with advance approval by the Representative, stored off-site at an agreed 
location) but which remain unincorporated into the Work, such reasonable cost being 
hereinafter called the "Current Value of Stored Materials and Equipment". The 
Representative shall determine the number of elapsed calendar days during the 
performance ofthe Work, and the amount of any accrued liquidated damages. Within 
thirty (30) days after audit and approval of the Representative's determinations for 
each month by the County Auditor, the County shall pay to the Contractor an amount 
equal to 90% of both the approved Current Value of the Work and the approved 
Current Value of Stored Materials and Equipment, less the amount of all prior 
payments hereunder to the Contractor and less the amount of any accrued liquidated 
damages. Stored materials and equipment for which reimbursement has been 
received by the Contractor may not be removed from its place of storage without the 
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Representative's permission except for incorporation into the Work. The value of 
materials for which payment has been made while stored shall not be included in the 
Current Value of the Work. The 10% withheld from partial payments will be payable 
to the Contractor, subject to any adjustments made in accordance with this 
Agreement, at the time of final payment. 

6.03 Adjusting Payment. If Change Orders diminish the amount of Work, any 
resulting decrease in the amount to be paid the Contractor pursuant to the Contract 
will not constitute the basis for a claim. If Change Orders increase the amount of 
Work, and the Work can be classified under Contract Documents, the Contract sum 
will be increased according to the Work actually done at established unit prices. 

If the Representative deems it not expedient to require Contractor to correct 
portions of the Work which are not in conformity with the Contract Documents, 
Representative may reach a written agreement with Contractor to reduce the amount 
due to the Contractor for the nonconforming portions of the Work rather than 
requiring correction thereof. 

6.04 Acceptance and Final Payment. The Representative shall, as soon as practicable 
after the completion of this Contract, make a Final Estimate of the amount due the 
Contractor under the provisions of the Contract and submit same to the 
Commissioners Court. Within thirty (30) days after approval by the Commissioners 
Court and the County Auditor, the County shall pay the Contractor the amount of 
the estimate or Final Estimate after deducting therefrom all previous payments and 
all amounts to be retained under the provisions of this Contract. All prior Partial 
Estimates and Payments shall be subject to correction in the Final Estimate and 
Payment. No estimate or payment except the Final Payment shall be evidence of 
performance by the Contractor. No payment by the County shall be construed to be 
an acceptance of any defective Work or improper materials, or a release from any 
claim for damages. The payment of the final amount due under the Contract, and the 
adjustment and payment of the bill rendered for any Work done in accordance with 
any alterations of the Contract by a Change Order, shall release the County and the 
Representative from any and all claims or liability on account of Work performed 
under the Contract or alterations thereof The Contractor will examine the Final 
Estimate and if correct will certify under oath to the payment by the Contractor of all 
claims against the Contractor for labor, materials, and supplies furnished the 
Contractor by all persons and firms in the performance of the Contract. 

6.05 Auditor's Certification of Funds. The laws governing the awarding of Contracts 
by the County require the approval of the County Auditor and the County Auditor 
certify that funds are, or will be, available for the payment of the obligations created 
thereunder before such Contracts become effective. Despite any provisions in the 
Specifications, the Drawings or the Contract to the contrary, no change or addition of 
any character in the Specifications, the Drawings or the Contract which will increase 
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the obligations of the County, or the amount to be paid by the County shall ever be 
binding on the County unless and until such changes or additions have been 
submitted to the County Auditor and the County Auditor certifies that funds are, or 
will be, available for the payment of such obligation. 
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